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PR- R2-99- 10671

PART 1 - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 FIXED RATES FOR SERVICES--INDEFINITE DELIVERY/ZINDEFINITE QUANTITY
CONTRACT (EPAAR 1552.216-73) (APR 1984)

NOTE, OFFERORS ATTENTION 1S DIRECTED TO CLAUSES L.11, L.12(b) AND L.21 FOR FURTHER
INFORMATION CONCERNING THE PREPARATION OF PRICE PROPOSALS. OFFERORS PROPOSING ON THE FULL
AND OPEN COMPETITION PORTION OF THIS SOLICITATION MUST DIVIDE THE ESTIMATED QUANTITIES AND
OTHER DIRECT COSTS BY ONE HALF.

The following fixed rates shall apply for paynent purposes for the duration of the
contract:

BASE PERIOD

Fixed
Personnel RCMS Estimated Hourly
CLIN # Item Description Quantity Rate Total
0001A 1-05-01 Response Mnager 28, 500
- Straight Tine
0001B 1-05-01 Response Mnager 4, 800
- Over Tine
0002A 1-10-01 Foreman 37,500
- Straight Tine
0002B 1-10-01 Foreman 7,952
- Over Tine
0003A 2-05-01 Equi prent Oper at or 12, 600
- Straight Tine
0003B 2-05-01 Equi prent Oper at or 3, 600
- Over Tine
0004A 2-10-01 Field derk/Typi st 35, 400
- Straight Tine
0004B 2-10-01 Field derk/Typi st 7, 800
- Over Tine
0005A 2-03-01 d eanup Technician 100, 800
- Straight Tine
0005B 2-03-01 d eanup Technician 19, 200
- Over Tine
0006A 2-20-01 Truck Driver 450
- Straight Tine
0006B 2-20-01 Truck Driver 30
- Over Tine
0007A 3-07-01 Chemi cal Technician 7,200
- Straight Tine
0007B 3-07-01 Chem cal Technician 1, 500
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0008A
0008B
0009A
0009B
0010A
0010B
0011A
0011B
0012A
0013A

0013B

Equipment
CLIN

4-05-01

4-05-01

4-10-01

4-10-01

4-15-01

4-15-01

4-30-01

4-30-01

5-10-01

5-20-01

5-20-01

- Over Tine
Chemi st/ Organi c

- Straight Tine
Chemi st/ Organi c

- Over Tine
Engi neer/ Chem cal

- Straight Tine
Engi neer/ Chem cal

- Over Tine
Engi neer/ G vi |

- Straight Tine
Engi neer/ G vi |

- Over Tine
I ndustrial Hygenist/Safety

- Straight Tine
I ndustrial Hygenist/Safety

- Over Tine

Pr ogr am Manager

- Straight Tine
T&D Coor di nat or

- Straight Tine
T&D Coor di nat or

- Over Tine

Item Description
Truck- Car - Passenger

Tr uck- Pi ckup- 2WD

Tr uck- Pi ckup-4WD
Truck- St akebed-2 Ton

Tr uck- Van- Passenger

Trail er-Cargo-8 Foot

Trail er-Decon-wi th showers
Trail er-Lowboy-9 Ton
Trail er - Lowboy-20 Ton
Trail er-Mbile Laboratory
Trailer-Ofice-10" x 40
Trai | er - Ener gency- Response
Backhoe

Excavat or - Medi um
Excavat or - Lar ge
Forklift-Rough Terrain

For Kkli ft- Smal

Forklift - Large

Drum Grappl er- Hydraul i ¢ 360
Loader/ Track-1 cu.yd
Loader/ Track- 2 cu.yd
Loader/ Track- 3 cu.yd.
Loader/ Weel - 2 cu.yd

Uni | oader w/ bucket-.5 cu. yd.

Uni | oader w backhoe
attachnent- .5 cu. yd

4,680

960
2,700

300
1, 800

30
6, 600
1, 350
4,160
14, 100

1, 400

Estimated
Quantity
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0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056

0057
0058
0059
0060
0061
0062
0063

5-01-A1
5-01-12
5-01-20
5-01-25
5-01-45
5-15-10
7-21-10
7-23-20
7-23-40
7-31-10
7-38-Al
7-45-10
7-51-05
7-51-Al
7-53-10
7-90- 20
7-93-10
7-96-08

8-18-20
8-18-30
8-51-A1
8-51-10
8-54-15
O her

BASE PERIOD TOTAL

OPTION PERIOD 1

Personnel
CLIN

0001A

0001B

0002A

0002B

0003A

0003B

0004A

0004B

RCMS
#

1-05-01

1-05-01

1-10-01

1-10-01

2-05-01

2-05-01

2-10-01

2-10-01

Safety/ Monitor - Sul fide Moni

Safety/ Meter -

Safety/ Meter - Hnu (PID)

Safety/ Meter/monitor -

Safety/ Meter/ monitor -

Radi o- Hand Hel d

Conmpressor/Air - 185 CFM

Conput er - Port abl e PC

Conput er-Printer

Copi er

Drum Ti pper

Facsi m | e Machi ne

Generator - 5 KW

Generator - 10 KW

Heating Unit

St eam Jenny

Tel ephone - Cellular Mbile

Water Laser-Med Pressure
(2500- 5000 psi)

Punp- Doubl e Di aphragm 2 in.

Punp- Doubl e Di aphragm 3 in.

Punp- Subnersi ble-1.5 in.

Punp- Subner si bl e-2 in.

Punp- Trash-3 in.

Direct Costs
Mat eri al

tor

Expl osi on/ Oxygen

OVA (FI D
cyani de

106

54
484
120

76
502
346
670
148
718
150
756
614
300
152
192

90
120

138
82
88

184

100

PR- R2-99- 10671

NOT TO EXCEED

Handl i ng Charge 18, 600, 000
Estimated

Item Description Quantity

Response Manager 28, 500
- Straight Tine

Response Manager 4, 800
- Over Tine

For eman 37,500
- Straight Tine

For eman 7,952
- Over Tine

Equi prent Oper at or 12, 600
- Straight Tine

Equi prent Oper at or 3,600
- Over Tine

Field derk/ Typi st 35, 400
- Straight Tine

Field derk/ Typi st 7,800
- Over Tine
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0005A
0005B
0006A
0006B
0007A
0007B
0008A
0008B
0009A
0009B
0010A
0010B
0011A
0011B
0012A
0013A

0013B

Equipment
CLIN

2-03-01

2-03-01

2-20-01

2-20-01

3-07-01

3-07-01

4-05-01

4-05-01

4-10-01

4-10-01

4-15-01

4-15-01

4-30-01

4-30-01

5-10-01

5-20-01

5-20-01

Cl eanup Techni ci an
- Straight Tine
Cl eanup Techni ci an
- Over Tine
Truck Driver
- Straight Tine
Truck Driver
- Over Tine
Chemi cal Technici an
- Straight Tine
Chemi cal Technici an
- Over Tine
Chemi st/ Organi c
- Straight Tine
Chemi st/ Organi c
- Over Tine
Engi neer/ Chem cal
- Straight Tine
Engi neer/ Chem cal
- Over Tine
Engi neer/ G vi |
- Straight Tine
Engi neer/ G vi |
- Over Tine
I ndustrial Hygenist/Safety
- Straight Tine
I ndustrial Hygenist/Safety
- Over Tine
Pr ogr am Manager
- Straight Tine
T&D Coor di nat or
- Straight Tine
T&D Coor di nat or
- Over Tine

Item Description

Tr uck- Car - Passenger

Tr uck- Pi ckup- 2\WD

Tr uck- Pi ckup-4WD
Truck- St akebed-2 Ton

Tr uck- Van- Passenger

Trail er-Cargo-8 Foot

Trail er-Decon-wi th showers
Trail er-Lowboy-9 Ton
Trail er- Lowboy-20 Ton
Trail er-Mbile Laboratory
Trailer-Ofice-10" x 40
Trai |l er - Emer gency- Response
Backhoe

Excavat or - Medi um
Excavat or - Lar ge
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100, 800

19, 200

450

30

7,200
1, 500

4,680

960

2,700

300

1, 800

30

6, 600
1, 350
4,160
14, 100

1, 400

Fixed
Estimated Daily
Quantity Rate




0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056

0057
0058
0059
0060
0061
0062
0063

3-35-A2
3-35-10
3-35-12
3-45-31
3-55-10
3-55-40
3-55-60
3-60-30
3-95-10
3-95-45

5-01-A1
5-01-12
5-01- 20
5-01-25
5-01-45
5-15-10
7-21-10
7-23-20
7-23-40
7-31-10
7-38-Al
7-45-10
7-51-05
7-51-Al
7-53-10
7-90- 20
7-93-10
7-96-08

8- 18- 20
8- 18-30
8-51-A1
8-51-10
8-54-15

G her Direct Costs
Mat eri al

Forklift-Rough Terrain

For Kkl i ft- Smal

Forklift - Large

Drum Grappl er- Hydraul i ¢ 360

Loader/ Track-1 cu.yd

Loader/ Track- 2 cu.yd

Loader/ Track- 3 cu.yd.

Loader/ Weel - 2 cu.yd

Uni | oader w/ bucket-.5 cu. yd.

Uni | oader w backhoe
attachnent- .5 cu. yd

Saf ety/ Monitor - Sul fide Mnitor

Safety/ Meter - Expl osi on/ Oxygen

Safety/ Meter - Hnu (PID)

Safety/ Meter/nmonitor - OVA (FID)

Saf ety/ Meter/ nmonitor - cyanide

Radi o- Hand Hel d

Conmpressor/Air - 185 CFM

Conput er - Port abl e PC

Conmput er-Printer

Copi er

Drum Ti pper

Facsi m | e Machi ne

Generator - 5 KW

Generator - 10 KW

Heating Unit

St eam Jenny

Tel ephone - Cellular Mbile

Water Laser-Med Pressure
(2500- 5000 psi)

Punp- Doubl e Di aphragm 2 in.

Punp- Doubl e Di aphragm 3 in.

Punp- Subnersi ble-1.5 in.

Punp- Subner si bl e-2 in.

Punp- Trash-3 in.

118
222
216
600
156
328
286
222
138

90

106

54
484
120

76
502
346
670
148
718
150
756
614
300
152
192

90
120

138
82
88

184

100

Handl i ng Charge 19, 000, 000

OPTION PERIOD 1 TOTAL

OPTION PERIOD 2

Personnel
CLIN

0001A
0001B
0002A

0002B

RCMS
#

1-05-01

1-10-01

Estimated
Item Description Quantity
1-05-01 Response Mnager 28, 500

- Straight Tine

Response Manager 4, 800
- Over Tine

For eman 37,500
- Straight Tine

For eman 7,952

1-10-01
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NOT TO EXCEED

19, 000, 000. 00
%

Fi xed
Hourly
Rate




0003A
0003B
0004A
0004B
0005A
0005B
0006A
0006B
0007A
0007B
0008A
0008B
0009A
0009B
0010A
0010B
0011A
0011B
0012A
0013A

0013B

Equipment
CLIN

2-05-01

2-05-01

2-10-01

2-10-01

2-03-01

2-03-01

2-20-01

2-20-01

3-07-01

3-07-01

4-05-01

4-05-01

4-10-01

4-10-01

4-15-01

4-15-01

4-30-01

4-30-01

5-10-01

5-20-01

5-20-01

- Over Tine
Equi prent Oper at or

- Straight Tine
Equi prent Oper at or

- Over Tine
Field O erk/ Typi st

- Straight Tine
Field O erk/ Typi st

- Over Tine
Cl eanup Techni ci an

- Straight Tine
Cl eanup Techni ci an

- Over Tine
Truck Driver

- Straight Tine
Truck Driver

- Over Tine
Chemi cal Technici an

- Straight Tine
Chemi cal Technici an

- Over Tine
Chemi st/ Organi c

- Straight Tine
Chemi st/ Organi c

- Over Tine
Engi neer/ Chem cal

- Straight Tine
Engi neer/ Chem cal

- Over Tine
Engi neer/ G vi |

- Straight Tine
Engi neer/ G vi |

- Over Tine
I ndustrial Hygenist/Safety

- Straight Tine
I ndustrial Hygenist/Safety

- Over Tine

Pr ogr am Manager

- Straight Tine
T&D Coor di nat or

- Straight Tine
T&D Coor di nat or

- Over Tine

Item Description
Truck- Car - Passenger
Tr uck- Pi ckup- 2\WD

Tr uck- Pi ckup-4WD
Truck- St akebed-2 Ton
Tr uck- Van- Passenger
Trail er-Cargo-8 Foot

12, 600
3, 600
35, 400
7, 800
100, 800
19, 200
450

30
7,200
1, 500
4,680
960
2,700
300

1, 800
30

6, 600
1, 350
4,160
14, 100

1, 400

Estimated
Quantity

Page B-6 of 18

PR- R2-99- 10671

Fixed
Daily
Rate




0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056

0057
0058
0059
0060
0061
0062
0063

2-20-40
2-45-10
2-45-20
2-50-A1
2-55-30
2-60-10
3-01-10
3-30-35
3-30-55
3-35-A2
3-35-10
3-35-12
3-45-31
3-55-10
3-55-40
3-55-60
3-60-30
3-95-10
3-95-45

5-01-A1
5-01-12
5-01-20
5-01-25
5-01-45
5-15-10
7-21-10
7-23-20
7-23-40
7-31-10
7-38-Al
7-45-10
7-51-05
7-51-Al
7-53-10
7-90- 20
7-93-10
7-96-08

8- 18- 20
8- 18-30
8-51-A1
8-51-10
8-54-15

G her Direct Costs
Mat eri al

Trail er-Decon-wi th showers

Trail er-Lowboy-9 Ton

Trail er- Lowboy-20 Ton

Trail er-Mbile Laboratory

Trailer-Ofice-10" x 40

Trai |l er - Emer gency- Response

Backhoe

Excavat or - Medi um

Excavat or - Lar ge

Forklift-Rough Terrain

For Kkl i ft- Smal

Forklift - Large

Drum Grappl er- Hydraul i ¢ 360

Loader/ Track-1 cu.yd

Loader/ Track- 2 cu.yd

Loader/ Track- 3 cu.yd.

Loader/ Weel - 2 cu.yd

Uni | oader w/ bucket-.5 cu. yd.

Uni | oader w backhoe
attachnent- .5 cu. yd

Safety/ Monitor - Sul fide Mnitor

Safety/ Meter - Expl osi on/ Oxygen

Safety/ Meter - Hnu (PID)

Safety/ Meter/nmonitor - OVA (FID)

Saf ety/ Meter/nmonitor - cyanide

Radi o- Hand Hel d

Conmpressor/Air - 185 CFM

Conput er - Port abl e PC

Conput er-Printer

Copi er

Drum Ti pper

Facsi m | e Machi ne

Generator - 5 KW

Generator - 10 KW

Heating Unit

St eam Jenny

Tel ephone - Cellular Mbile

Water Laser-Med Pressure
(2500- 5000 psi)

Punp- Doubl e Di aphragm 2 in.

Punp- Doubl e Di aphragm 3 in.

Punp- Subnersi ble-1.5 in.

Punp- Subner si bl e-2 in.

Punp- Trash-3 in.

570
450
450

90
900
210
286
340
210
118
222
216
600
156
328
286
222
138

90

106

54
484
120

76
502
346
670
148
718
150
756
614
300
152
192

90
120

138
82
88

184

100

Handl i ng Charge 19, 600, 000

OPTION PERIOD 2 TOTAL

OPTION PERIOD 3

Personnel
CLIN

RCMS
#

Estimated
Item Description Quantity
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19, 600, 000. 00
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Total
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0001A 1-05-01 Response Mnager 28, 500
- Straight Tine

0001B 1-05-01 Response Mnager 4, 800
- Over Tine

0002A 1-10-01 Foreman 37,500
- Straight Tine

0002B 1-10-01 Foreman 7,952
- Over Tine

0003A 2-05-01 Equi prent Oper at or 12, 600
- Straight Tine

0003B 2-05-01 Equi prent Oper at or 3, 600
- Over Tine

0004A 2-10-01 Field derk/Typi st 35, 400
- Straight Tine

0004B 2-10-01 Field derk/Typi st 7, 800
- Over Tine

0005A 2-03-01 d eanup Technician 100, 800
- Straight Tine

0005B 2-03-01 d eanup Technician 19, 200
- Over Tine

0006A 2-20-01 Truck Driver 450
- Straight Tine

0006B 2-20-01 Truck Driver 30
- Over Tine

0007A 3-07-01 Chem cal Technician 7,200
- Straight Tine

0007B 3-07-01 Chem cal Technician 1, 500
- Over Tine

0008A 4-05-01 Chem st/ Organic 4, 680
- Straight Tine

0008B 4-05-01 Chem st/ Organic 960
- Over Tine

0009A 4-10-01 Engi neer/ Chemi cal 2,700
- Straight Tine

0009B 4-10-01 Engi neer/ Chemi cal 300
- Over Tine

0010A 4-15-01 Engineer/ G vil 1, 800
- Straight Tine

0010B 4-15-01 Engineer/ G vil 30
- Over Tine

0011A 4-30-01 Industrial Hygenist/Safety 6, 600
- Straight Tine

0011B 4-30-01 Industrial Hygenist/Safety 1, 350
- Over Tine

0012A 5-10- 01 Program Manager 4,160
- Straight Tine

0013A 5-20-01 T&D Coor di nat or 14, 100
- Straight Tine

0013B 5-20-01 T&D Coor di nat or 1, 400
- Over Tine

Fixed
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Equipment
CLIN

RCMS

8-54-15

Item Description

Tr uck- Car - Passenger

Tr uck- Pi ckup- 2\WD

Tr uck- Pi ckup-4WD

Truck- St akebed-2 Ton

Tr uck- Van- Passenger

Trail er-Cargo-8 Foot

Trail er-Decon-wi th showers

Trail er-Lowboy-9 Ton

Trail er- Lowboy-20 Ton

Trail er-Mbile Laboratory

Trailer-Ofice-10" x 40

Trai |l er - Ener gency- Response

Backhoe

Excavat or - Medi um

Excavat or - Lar ge

Forklift-Rough Terrain

Forklift-Small

Forklift - Large

Drum Grappl er- Hydraul i ¢ 360

Loader/ Track-1 cu. yd.

Loader/ Track- 2 cu.yd.

Loader/ Track- 3 cu.yd.

Loader/ Wheel - 2 cu.yd.

Uni | oader w/ bucket-.5 cu. yd.

Uni | oader w backhoe
attachnment- .5 cu. vyd.

Estimated
Quantity

Safety/ Monitor - Sul fide Mnitor 106

Saf ety/ Meter - Expl osi on/ Oxygen 54
Safety/ Meter - Hnu (PID) 484
Safety/ Meter/nmonitor - OVA (FID) 120
Saf ety/ Meter/nmonitor - cyanide 76
Radi o- Hand Hel d 6, 502
Conpressor/Air - 185 CFM 346
Conput er - Port abl e PC 5,670
Conmput er-Printer 148
Copi er 3,718
Drum Ti pper 150
Facsi m | e Machi ne 3, 756
Generator - 5 KW 614
Generator - 10 KW 300
Heating Unit 152
St eam Jenny 192
Tel ephone - Cellular Mbile 90
Water Laser-Med Pressure 120
(2500- 5000 psi)
Punp- Doubl e Di aphragm 2 in. 138
Punp- Doubl e Di aphragm 3 in. 82
Punp- Subnersi ble-1.5 in. 88
Punp- Subner si bl e-2 in. 184
Punp- Trash-3 in. 100

G her Direct Costs

NOT TO EXCEED
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20, 200, 000. 00
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0063 Mat eri al Handl i ng Charge 20, 200, 000 %

OPTION PERIOD 3 TOTAL

OPTION PERIOD 4

Fixed
Personnel RCMS Estimated Hourly Total
CLIN # Item Description Quantity Rate

0001A 1-05-01 Response Mnager 28, 500
- Straight Tine

0001B 1-05-01 Response Mnager 4, 800
- Over Tine

0002A 1-10-01 Foreman 37,500
- Straight Tine

0002B 1-10-01 Foreman 7,952
- Over Tine

0003A 2-05-01 Equi prent Operat or 12, 600
- Straight Tine

0003B 2-05-01 Equi prent Operat or 3, 600
- Over Tine

0004A 2-10-01 Field derk/Typi st 35, 400
- Straight Tine

0004B 2-10-01 Field derk/Typi st 7, 800
- Over Tine

0005A 2-03-01 d eanup Technician 100, 800
- Straight Tine

0005B 2-03-01 d eanup Technician 19, 200
- Over Tine

0006A 2-20-01 Truck Driver 450
- Straight Tine

0006B 2-20-01 Truck Driver 30
- Over Tine

0007A 3-07-01 Chem cal Technician 7,200
- Straight Tine

0007B 3-07-01 Chem cal Technician 1, 500
- Over Tine

0008A 4-05-01 Chem st/ Organic 4, 680
- Straight Tine

0008B 4-05-01 Chem st/ Organic 960
- Over Tine

0009A 4-10-01 Engi neer/ Chemi cal 2,700
- Straight Tine

0009B 4-10-01 Engi neer/ Chemi cal 300
- Over Tine

0010A 4-15-01 Engineer/ G vil 1, 800
- Straight Tine

0010B 4-15-01 Engineer/ G vil 30
- Over Tine

0011A 4-30-01 Industrial Hygenist/Safety 6, 600
- Straight Tine

0011B 4-30-01 Industrial Hygenist/Safety 1, 350
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0012A
0013A

0013B

Equipment
CLIN

5-10-01

5-20-01

5-20-01

- Over Tine
Pr ogr am Manager
- Straight Tine
T&D Coor di nat or
- Straight Tine
T&D Coor di nat or
- Over Tine

Item Description

Truck- Car - Passenger

Tr uck- Pi ckup- 2\WD

Tr uck- Pi ckup-4WD

Truck- St akebed-2 Ton

Tr uck- Van- Passenger

Trail er-Cargo-8 Foot

Trail er-Decon-wi th showers

Trail er-Lowboy-9 Ton

Trail er- Lowboy-20 Ton

Trail er-Mbile Laboratory

Trailer-Ofice-10" x 40

Trai |l er - Emer gency- Response

Backhoe

Excavat or - Medi um

Excavat or - Lar ge

Forklift-Rough Terrain

Forklift-Small

Forklift - Large

Drum Grappl er- Hydraul i ¢ 360

Loader/ Track-1 cu. yd.

Loader/ Track- 2 cu.yd.

Loader/ Track- 3 cu.yd.

Loader/ Wheel - 2 cu.yd.

Uni | oader w bucket-.5 cu. yd.

Uni | oader w backhoe
attachnment- .5 cu. yd.

4,160
14, 100

1, 400

Safety/ Monitor - Sulfide Mnitor
Safety/ Meter - Expl osi on/ Oxygen

Safety/ Meter - Hnu (PID)

Safety/ Meter/nmonitor - OVA (FID)

Saf ety/ Meter/nmonitor - cyanide

Radi o- Hand Hel d
Conmpressor/Air - 185 CFM
Conput er - Port abl e PC
Conput er-Printer

Copi er

Drum Ti pper

Facsi m | e Machi ne
Generator - 5 KW
Generator - 10 KW
Heating Unit

St eam Jenny
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0055 7-93-10 Tel ephone - Cellular Mbile 90
0056 7-96-08 Water Laser-Med Pressure 120
(2500- 5000 psi)

0057 8-18-20 Punp-Doubl e Di aphragm 2 in. 138

0058 8-18-30 Punp-Doubl e Di aphragm 3 in. 82

0059 8-51-A1 Punp-Subnersible-1.5 in. 88

0060 8-51-10 Punp-Subnersible-2 in. 184

0061 8-54-15 Punp-Trash-3 in. 100

0062 O her Direct Costs NOT TO EXCEED 20, 800, 000. 00
0063 Mat eri al Handl i ng Charge 20, 800, 000 %

OPTION PERIOD 4 TOTAL

The rate, or rates, set forth above cover all expenses, including report
preparation, clerical support, salaries, profit and all indirect costs such
as, overhead and general and adm nistrative expenses.

The Contractor shall voucher for only the tinme of the personnel whose services
are applied directly to the work called for in individual delivery orders and
accepted by the Project Oficer. |If work under a delivery order crosses into
anot her period, the Government shall reinburse the Contractor for |abor and
equi prent provi ded under that delivery order at the rate in effect for the
period in which the work is perfornmed. |If work under a delivery order extends
past the last period of the contract, the last period s rates shall remain in
effect for the duration of the delivery order

Personnel tinme vouchered shall be only that tinme expended in a productive
effort as specifically ordered by individual delivery orders. Tinme spent in
travel shall not be an allowable direct charge to this contract at any tine
i ncludi ng nobilization and denpbilization to and fromthe site. Therefore,
the contractor shall not bill the governnent at the fixed rates shown above
for tine spent in travel. Travel expenses (i.e., transportation costs, per
diem etc.,) are allowable in accordance with clause B. 4(Q

The contractor shall maintain tinme and | abor distribution records for al
enpl oyees who work under the contract. These records nust docunent tine
wor ked and work performed by each individual on all delivery orders.

B.2 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984)
During the period specified in the "Ordering"” clause, the Governnment shal
pl ace orders totaling a mnimumof $250,000.00. The anmount of all orders
shal | not exceed $
B.3  ESTABLISHING FIXED RATES FOR ADDITIONAL ITEMS OF LABOR AND EQUIPMENT
Fromtine to tine, the need nay arise to add additional itens to clause

B. 1, FI XED RATES FOR SERVI CES- - | NDEFI NI TE DELI VERY/ | NDEFI NI TE QUANTI TY
CONTRACT with fixed rates mutually agreed to between the Contracting Oficer

and the Contractor. |If the contractor provides a |abor category or an
equi prent item for which a fixed rate has not been established, whether or not
it is provided fromthe contractors own resources (i.e. - their enpl oyees or
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owned or |long-term|eased equi pnment), or through a third-party subcontract or
short-term| ease/rental agreenent, reinbursenment shall be subject to the
foll owi ng conditions:

(1) Provisional rates for [abor and equi pnent may be negotiated by the
On- Scene Coordi nator (OSC), with the subsequent approval of the Contracting
Oficer. These rates shall include direct costs, indirect costs, and profit.
In emergency situations, provisional rates may be conditionally accepted for
a specific delivery order by the OSC, provided that witten docunentation is
forwarded to the Contracting Officer within five (5) cal endar days for witten
Contracting O ficer approval. Docunentation shall include cost or pricing
data supporting the proposed rate(s). For equipnent, docunentation shal
include but is not limted to, the Contractors conpany-w de equi pnent usage
I og and/or a minimum of three quotes/bids as deemed acceptable by the
Contracting O ficer. The Contractor will receive final approval of such
provisionally approved rates ONLY if the Contractor forwards the witten
docunent ati on as required above. Such provisional rates may be negoti ated
either on a site by site basis, or on a contract wi de basis. Contract w de
rates must be negotiated with the Contracting Oficer

(2) If a labor category or equipnment itemis utilized on a delivery
order prior to a fixed rate being negotiated with the Contracting Oficer, a
provisional rate applicable to only that delivery order or the contract may be
assigned and i nvoiced by the Contractor upon approval by the Contracting
Oficer. Charges for the itemshall be at the applicable provisional rate(s).
If a fixed rate is then negotiated and that rate is different than the
provisional rate, the Contractor shall nake an appropriate adjustnent on the
next invoice for the Delivery Oder

(3) Finalizing provisional rates as fixed rates for incorporation into
clause B.1 of the contract is subject to the Contracting Oficer's approval.
The incorporation of additional fixed rates shall not affect the contract
cei ling.

B.4  ADJUSTMENT TO FIXED LABOR RATES--DAVIS BACON ACT

Upon recei pt of a delivery order which stipulates that sone portion of
the work will require the contractor to provide construction | abor covered by
a CGeneral Wage Determnmination issued under the Davis-Bacon Act(DBA), the
contractor shall conplete the DBA Wrksheet (Attachnent No. 1 ) for each type
of construction | abor expected to be utilized.

The work sheets shall be submitted to the On- Scene Coordinator (0OSC) for
concurrence before proceeding with the constructi on work, except in energency
situations. In energency situations, the work sheets shall be submtted to
the OSC not | ater than two work days after receipt of the delivery order.

As described in FAR 52.222-8 PAYROLLS AND BASI C RECORDS, paragraph
(b)(1), the contractor shall submit to the Contracting Oficer, a copy of al
payrolls for each week in which any contract work is performed. A copy of the
appl i cabl e worksheets shall be attached to the payroll copies.

The followi ng procedures will be used:
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1. The contractor will ascertain the applicable DBA General \Wage
Det ermi nati on based upon the | ocation of the site.

2. The contractor will select DBA | abor categories that nost closely fit
the work to be perforned.

3. The contractor shall conplete a DBA Wrksheet for each |abor category
and subnmit themto the OSC for concurrence as to the DBA | abor categories
sel ected and the accuracy of the cal cul ations.

4. The OSC will respond within two workdays. |If the calculations result
in an adjusted fixed | abor rate for the delivery order, it shall be entered
into the Renoval Cost Managenent System (RCVB).

5. Disagreenents between the contractor and the OSC concerning an
adjusted fixed | abor rate will be forwarded to the Contracting O ficer, in
witing, for resolution

6. The adjusted fixed |labor rate will only be used on the severable
portion of the work defined as construction. The delivery order will be
nodi fied by the Contracting Officer to show the adjustnent in the hourly rate
for each | abor category and the contractor shall invoice for the adjustnent in
accordance with the delivery order

7. In those instances where an enployee is currently paid a wage rate
plus fringe benefit that is equal to or exceeds the DBA requirements, there
will be no adjustnment. However, if any enployee is currently being paid a
wage rate plus fringe benefit that is less than the DBA requirenent, the
contractor is responsible for conpensating the enployee to at |east the DBA
requi red anount.

B.5 FIXED RATES FOR LABOR AND EQUIPMENT, AND OTHER DIRECT COSTS
A. LABOR

(1) The fixed rates for |abor and equi pnent specified in clause B.l are
i nclusive of all expenses including, personnel tine spent in travel, report
preparation, clerical support, salaries, overhead, general and adnministrative
expenses and profit. The "Fixed Hourly Rates" shall be charged for the first
40 hours worked by an enpl oyee during any 7-day cal endar week.

Overtinme rates shall apply for work in excess of 40 hours per any 7 day

cal endar week except for exenpt (salaried) enployees. Notwi thstanding clause
G 4, PAYMENTS- - FI XED- RATE SERVI CES CONTRACT ( EPAAR 1552.232-73) (APRIL 84); al
overtime work nust be approved in advance by the Contracting O ficer or the
On- Scene coor di nat or

(2) Labor costs shall be conputed by multiplying the appropriate hourly
rate by the nunber of direct |abor hours perforned.

(3) When an individual enployee's normally assigned category of l|abor is
different than the function he is performng during any period of work at a
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specific site, the rate charged for that enployee shall be based on the
function that the enployee is performng, (i.e., a Chem st who is performng
the duties of a O eanup Technician shall be charged at the fixed rate for a
Gl eanup Technician during the period of time he or she is performng these
duties). The enployee nmust neet the qualifications set forth under this
contract for the | abor category being performed.

(4) In the event that on-going work on-site is interrupted at any tine
due to inclenent weather, unsafe conditions, or some other conditions beyond
either the control of the contractor or the control of the Governnment, EPA
will not reinburse the contractor for any |abor costs during such
interruptions; that is, EPAw Il not reinburse the contractor in excess of
t hose hours actually worked on the site.

(5) Time in travel is not an allowable direct charge at any tine to this
contract including nobilization and denobilization to and fromthe site.

B. HOLIDAY TIME

The Government recognizes the followi ng |listed holidays only:

New Years Day Labor Day

Martin Luther King Day Col unbus Day
Presi dents' Day Vet er ans Day
Good Fri day Thanksgi vi ng day
Menori al Day Chri st mas Day

I ndependence Day

Not wi t hst andi ng the provisions of clause G 4, PAYMENTS- - Fl XED- RATES SERVI CES
CONTRACT, all holiday work must be approved in advance by the Contracting
Oficer or the OSC. The contractor may invoice the Governnment at the straight
time rate if he pays his enployees on a straight time basis for work conducted
on any of the holidays listed above. |If the contractor pays his enpl oyees
overtime, he may invoice the Governnent at the overtine rates.

C. TRAVEL

(1) Al owabl e travel expenses shall be determ ned in accordance with
Federal Acquisition Regulation sub part 31.205-46, TRAVEL COSTS. Travel
expenses include costs for transportation, |odging, mnmeals, and incidenta
expenses incurred by contractor personnel in the performance of this contract.
Travel expenses may be all owabl e for each enpl oyee required on-site if the
work site is in excess of a fifty (50) mle radius fromthe individual's place
of enploynent or residence and tine-in-travel status exceeds 10 hours per day.
In the perfornmance of necessary travel allocable to a particul ar delivery
order, the Contractor shall use the | east expensive neans available to the
extent consistent with the energency nature of the required response tinmes of
each renoval action. Reinbursement of travel expenses by EPA will be
consistent with the Federal Travel Regul ations (FTR), applicable cost
principles and subject to the foll ow ng:

Costs incurred for |odging, neals, and incidental expenses shall be considered
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to be reasonable and allowable only to the extent that they do not exceed, on
a daily basis, the maxi mum per diemrates in effect at the time of travel as
set forth in the Federal Travel Regul ations.

NOTE: The FTRs include a daily ceiling anmount that is not to be exceeded.
Wthin that total "daily" ampunts, there are two separate ceilings (one for
per diem and one for |odging) that al so cannot be exceeded. For exanmple, if a
city has a daily total allowable travel amount |isted at $100 - consisting of
$75 for lodging and $25 for neals and incidental expenses (M E) - the

al |l owabl e costs for |odging shall not exceed $75 and the all owabl e costs for
M&l E shall not exceed $25. Docunentation to support actual costs incurred
shall be in accordance with the contractor's established practices; however,
notw t hstandi ng the contractor's policy, a receipt is required for an
expenditure in excess of $75.00. Thus, lodging costs will be reinbursed by
EPA for only actual costs incurred and paid by the contractor up to the
ceiling established in the FTRs. Consistency shall be maintained between the
1900- 55s and invoicing procedures for audit verification purposes. The
Contractor shall docunment enpl oyee receipt of these allowances.

(2) To the maxi num extent practicable consistent with travel

requi renents, the contractor agrees to use the reduced air transportation and
hotel /notel rates and services provided through avail abl e Governnent di scount
air fares and | odging rates for bonafide enpl oyees travel that are otherw se
rei mbursable as a direct cost pursuant to this contract and when use of such
rates results in the | owest overall cost. The contractor shall submt
requests, including pertinent information, for specific authorization to use
these rates to the Contracting O ficer

Nothing in this clause shall authorize transportation, |odging or
accommodati ons, or related services which are not otherw se reinbursabl e under
this contract. Nothing in this clause requires vendors to nmake available to
the contractor city-pair contract fares, other Governnent discount air fares,
or special hotel/notel rates.

D. EQUIPMENT

Equi pnrent rates constitute rental charges to the Government for use of itens
of equi prent and include all shipping and transportation charges to and from
the site. The fixed dailey rates listed in clause B.l are allowabl e charges
for each cal endar day or part thereof, that a piece of equipnent is assigned
to the contract and at the site. Such rates include all costs associated with
t he equi pnment including transporting the equipnment to and fromthe site but
excl usi ve of operators and fuel, unless otherw se specified. Al equipnent
nmust be provided in good working order. Routine maintenance and any repairs
necessi tated by equi prent breakdown or failure shall be acconplished in a
tinmely manner and at the contractor's expense. Thus, no charges shall be nade
to the Government for repairs, maintenance or |abor costs/hours performed on-
or off-site

The daily rate for equi pnent shall not be an allowable charge to the contract
when the equi pnment is not available for use. Exanples of "not available for
use" are schedul ed mai nt enance, breakdowns, repairs and time |lost awaiting

shi pment for the convenience of the contractor. The contractor shall pro-rate
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the daily charge so that the Governnent is not charged for equi pmrent downti ne.
For each hour that equipment is in downtine, the daily rate shall be reduced
by 1/10th. Al equi prent usage nmust be pre-approved by the GSC. Once

provi ded, the Contractor may elect to substitute identical equipnment types for
what is already on-site at no additional cost to the Governnent.

VWhen the contractor elects to renmpve an item of equipment fromthe site during
the period of the delivery order, such renoval shall be permtted, subject to
the consent of the OSC, provided that the equipnment is returned to its

| ocation for use when required by the OSC. No charges shall be incurred by

t he Governnent while the equipnent is off-site

If after the OSC infornms the contractor that equi pnent is no | onger needed at
the site and the contractor elects for his own convenience to store the
equi prent at the site, the equipnment shall not be charged to the contract.

The contractor shall coordinate with the OSC to utilize equi pnent resources in
the nost cost effective manner. Due consideration shall be given to the known
requi renents of the renoval action in order to reduce equipnent idle-tinme.

VWere itenms of equi pment are shared at concurrent or consecutive renoval
actions between two or nore sites on the sane day, the contractor shal
pro-rate the daily rate based upon the percentage of usage at the individua
sites. For purposes of this clause, concurrent and subsequent renoval action
sites are defined as sites within a 100 mle radius of the original site.

E. OTHER DIRECT COSTS

(1) Al other charges determ ned to be payabl e under a delivery order on
this contract will be treated in accordance with the clause entitled PAYMENTS-
- FI XED- RATE SERVI CES CONTRACT ( EPAAR 1552. 232-73) (APR 84).

(2) The contractor agrees that except for shipping costs to and fromthe
site, the following itenms WILL NOT be allowable direct costs to the contract:

Cascade Systens

Addi tional SCBA Bottles

Addi ti onal SCBA Tanks

Ful | Face Respirators

Hal f Face Respirators

Hard Hats

Ol, Gease, etc. (necessary for operation of equipnent)
M | eage Surcharge

Hand Tool s (i ncl udi ng non-spar ki ng)

Drum Barrel Punch (small for sanpling)

Drum Barrel Punch (large for enptying druns or barrels)
Wl di ng St and

Sanmpling Tools (i.e. stainless steel pails, pans, and trowel) Portable Eye
Wash

Cutting Torch

Chai n Saw

Laundry Soap, Bath Soap, and Shanpoo.

Mai nt enance Vehi cl e/ Truck
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Barrel Cart
Met al Det ect or
pH Met er

pH Paper

Trash Bags
Egress Systens
Ladders

Personal Protective Items as follows:
Coveralls

Chemical Resistant Steel Toe and Shank Boots
Long cotton underwear

Ful Iy encapsul ati ng chenical resistant suit
Escape mask

Face shield for hard hat

Nose cup

One or two-piece chem cal splash suit

Quter gloves, chenical resistant

F. ADVANCED APPROVAL
Al Delivery Order costs nust be approved in advance by the OSC and costs mnust
be incurred and paid by the contractor as a precondition to Governnent
paynent .
B.6 USE OF GALLEY TRAILERS

Approval for the use of galley trailers nmust be obtained i n advance from
the Contracting Officer. The costs associated with the use of a galley

trailer shall be considered in determ ning the all owabl e per diemand ot her
travel costs in accordance with FAR 31.205-46
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

The Contractor shall not performany of the follow ng activities on behalf
of EPA in connection with this contract:

1. The actual preparation of Congressional testinony.
2. The interviewing or hiring of individuals for enploynent at EPA

3. Developing and/or witing of Position Descriptions and Performance
St andar ds.

4. The actual determ nation of Agency policy.

5. Participating as a voting nenber on a Performance Eval uati on Board;
participating in and/or attending Award Fee neeti ngs.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Pl ans.

8. The preparation of docunents on EPA Letterhead other than routine
adm ni strative correspondence

9. Review ng vouchers and invoices for the purposes of determ ning whet her
costs, hours, and work performed are reasonabl e.

10. The preparation of Statements of Wirk, Work Assignments, Techni cal
Direction Docunents, Delivery Orders, or any other work issuance documnent
under a contract that the contractor is performng or may perform Such a
wor k i ssuance docunent, prepared by an EPA prinme contractor under an EPA prine
contract for its subcontractor, is exenpt fromthis prohibition

11. The actual preparation of responses to audit reports fromthe Inspector
Ceneral, General Accounting Ofice, or other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of |nformation Act
requests, other than routine, non-judgnental correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to
out si de parties.

15. Conducting admi nistrative hearings.

16. Reviewi ng findings concerning the eligibility of EPA enpl oyees for
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security cl earances.
17. The actual preparation of an office's official budget request.

C.2 STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED BY WORK ASSIGNMENTS OR
DELIVERY ORDERS (EP 52.210-110) (APR 1984)

The Contractor shall furnish the necessary personnel, material, equipnent,
services and facilities (except as otherwi se specified), to performthe
Statement of Work/ Specifications included in Attachnent 2.

The Contractor shall performwork under this contract only as directed in
Delivery Orders issued by the individuals listed in clause G 1, ORDERI NG - BY
DESI GNATED ORDERI NG OFFI CERS

C.3  COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-79) (FEB 1998)

(a) Definition. Information Resources Managenent (IRM) is defined as any
pl anni ng, budgeting, organizing, directing, training, pronoting, controlling,
and managi ng activities associated with the burden, collection, creation, use
and di ssem nation of information. |RMincludes both information itself, and
t he managenent of information and related resources such as personnel
equi prent, funds, and technol ogy. Exanples of these services include but are
not limted to the foll ow ng:

(1) The acquisition, creation, or nodification of a conputer program or
aut onat ed data base for delivery to EPA or use by EPA or contractors operating
EPA prograns.

(2) The analysis of requirenments for, study of the feasibility of,
eval uation of alternatives for, or design and devel opnment of a computer
program or autonated data base for use by EPA or contractors operating EPA
progr amns.

(3) Services that provide EPA personnel access to or use of conputer or
word processing equi pnent, software, or related services.

(4) Services that provide EPA personnel access to or use of: Data
conmuni cati ons; el ectronic nessaging services or capabilities; electronic
bulletin boards, or other fornms of electronic information dissem nation
el ectroni c record-keeping; or any other automated information services.

(5) Services that are subject to the Brooks Act of 1965, as anended
(Pub. L. 89-306).

(b) General. The Contractor shall performany IRMrelated work under this
contract in accordance with the IRM policies, standards and procedures set
forth in this clause and noted bel ow. Upon receipt of a work request (i.e.
delivery order or work assignnment), the Contractor shall check this listing of
directives (see paragraph (d) for electronic access). The applicable
directives for performance of the work request are those in effect on the date
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of issuance of the work request.

(1) ITRM Policies, Standards and Procedures. The 2100 Series (2100-2199)
of the Agency's Directive Systemcontains the magjority of the Agency's |IRM
pol i cies, standards and procedures.

(2) Groundwater Program|RM Requirenent. A contractor performng any
work related to collecting Goundwater data; or devel opi ng or enhanci ng data
bases contai ning Goundwater quality data shall conmply with EPA Order 7500.1A
- Minimum Set of Data Elements for Groundwater.

(3) EPA Conputing and Tel econmuni cati ons Services. The Enterprise
Technology Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's conputing and
t el econmuni cati ons services. Contractors perform ng work for the Agency's
Nati onal Computer Center or those who are devel opi ng systens which will be
operating on the Agency's national platfornms nmust conply w th procedures
established in the Manual. (This docunent is only avail able through
el ectroni c access.)

(c) Printed Documents. Documents listed in (b)(1) and (b)(2) may be
obtai ned from

U S. Environnental Protection Agency

Ofice of Adm nistration

Facilities Managenment and Services Division
Di stribution Section

Mai | Code: 3204

401 M Street, S W

Washi ngton, D.C. 20460

Phone: (202) 260-5797

(d) Electronic Access.

(1) Internet. A conmplete listing, including full text, of docunents
included in the 2100 Series of the Agency's Directive System as well as the
two ot her EPA docunents noted in this clause, is maintained on the EPA Public
Access Server on the Internet. GCopher Access: gopher.epa.gov is the address
to access the EPA Gopher. Select “nmenu keyword search' fromthe nenu and
search on the term "IRMPolicy'. Look for IRMPolicy, Standards and CGui dance
Wrld Wde Wb Access: http://www.epa.gov is the address for the EPA' s ww
honmepage. Fromthe honepage, search on the term IRM Policy' and | ook for I RM
Pol i cy, Standards and Cui dance.

(2) Dial-Up Modem. Al docunents, including the listing, are avail able
for browsing and el ectroni c downl oad through a dial-up nodem Dial (919) 558-
0335 for access to the nmenu that contains the listing for EPA policies. Set
t he conmuni cation paraneters to 8 data bits, no parity, 1 stop bit (8, N, 1)
Ful | Duplex, and the ermulator to VT-100. The information is the sane whet her
accessed through dial-up or the Internet. For technical assistance, call 1-
800- 334- 2405.
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C.4  ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES
(EP-S 97-1) (APR 1997)

(a) Executive Order 12873 of COctober 20, 1993, entitled “Federa
Acqui sition, Recycling, and Waste Prevention” and Section 6002 of the Resource
Conservation and Recovery Act (RCRA) of 1976, as anended (42 U. S.C. 6962, Pub
L. 94-580, 90 Stat. 2822) require Federal agencies to procure designated itens
wi th the highest recovered materials content practicable.

(b) I'n the performance of this contract, the Contractor shall conply with
the requirenents of the follow ng i ssuances:

(1) Title 40 of the Code of Federal Regul ations, Part 247, Conprehensive
Qui deline for Procurenment of Products Containing Recovered Materials (CPG,
whi ch designates itens that are or can be nade with recovered materials, and
its conpanion pieces, the Recovered Materials Advisory notices (RVANs). THE
CPG and RVANs provi de recommended procurenent practices, including recommended
recovered material content |evels, for purchasing products designated in the
CPG The Contractor shall conply with these recomendati ons, and such ot her
CPG revi sions and RVANs as the Environnental Protection Agency (EPA) may issue
with respect to the procurenment of products that contain recovered materials.
(Copies of the CPG or RVANs, as well as information on manufacturers and
vendors of designated itens may be obtained by calling EPA's RCRA Hotline at
(800) 424-9346, or, in the Washington, D.C., netropolitan area, at (703) 412-
9810.)

(2) I'n conmplying with the requirenents of paragraph (b), the Contractor
shal |l coordinate its concerns and program gui dance with EPA's Recycling
Coor di nat or .

(c) The Contractor shall prepare and submt reports on the purchase of
products containing recovered materials fromtinme to tinme in accordance with
witten direction (e.g., in specified format) fromthe EPA Recycling
Coordi nator through the Contracting Oficer. Reports shall be submitted to
t he EPA Recycling Coordinator, with a copy to the Contracting O ficer, Mai
Code 3204, Washington, D.C 20460.
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SECTION D - PACKAGING AND MARKING

[For this Solicitation, there are NO clauses iIn this Section]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOT1 CE

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)
NUVBER DATE TI TLE

52.246-6 JAN 1986 I NSPECTI ON- - TI ME- AND- MATERI AL AND LABOR- HOUR

E.2 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)

(a) The Contracting Oficer or the duly authorized representative wll
performinspection and acceptance of materials and services to be provided.

(b) For the purposes of this clause, the On-Scene Coordinator is the
aut hori zed representative of the Contracting O ficer

(c) Inspection and acceptance will be perforned at the work site.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOT1 CE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)
NUVBER DATE TI TLE

52.242-15 AUG 1989 STOP WORK ORDER

F.2 CONTRACTOR DAILY COST REPORT--EPA FORM 1900-55

Content Requirenent: Estimated or actual daily cost information on personnel,
equi prent, material, sanple analysis, transportation, disposal, subcontract
charges, m scell aneous, travel and subsistence, and other direct costs, using
t he EPA devel oped Renoval Cost Managenent Software (RCMS) to generate the EPA
Form 1900-55 and the data set forth in this paragraph. The Contractor shall
provide this report to the On-Scene Coordinator (OSC) on a daily basis. After
conpl etion of the draft EPA Form 1900-55, it shall be reviewed by the
Contractor and the OSC, then finalized and signed by the Contractor and the
OSC. Al estimated costs, sonetines referred to as "awaiting bills" shall be
finalized by the Contractor within 30 days after paynment of the costs by the
Contractor. Al invoices shall be generated fromthe Contractor's accounting
system and reconciled on a nonthly basis with the RCM5 costs.

Copy Distribution:

1. OSC on-site.
2. Contract Paynment Center, RTP

Delivery Schedul e:

At the end of each work day on-site, or no later than 10: 00 AMthe foll ow ng
day. This information shall be updated in weekly summaries to reflect actual
or corrected cost information using EPA Form 1900-55. The OSC shall review
and sign the EPA Form 1900-55s within 24 hours after receipt.

F.3  CERCLA OFF-SITE DISPOSAL REPORT
Contents Requirenents: Per the following formentitled CERCLA OFF-SI TE

DI SPOSAL REPORT. Information required for CERCLA Of-Site Waste Managenent
Activities
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Superfund site nane/state/ CERCLI S nunber:

Type

Type

of action (check two):
Renoval

Fund- fi nanced
PRP- f i nanced

(check one) and form (check one) of waste;

Renedi al
Fund- Fi nanced
PRP- f i nanced

PR- R2-99- 10671

if nmore than one type,

attach separate sheet for this and remai ni ng questions for each type:

Type:

Range
of co

Pre-treatnment of waste before transportation:

Sol vent s

di oxi ns/furans
cyani des

heavy netal s
(specify netal s

aci ds

PCBs

hal ogenat ed organi cs

ot her RCRA-1isted hazardous
wast es (specify)

non- hazar dous or de-listed
wast es

ity of waste:

Form

cubic yard (cy)
gal l ons (gal)
druns

| ab packs
tons/ | bs

wast ewat er

liquid waste
organi ¢ sl udge
(greater than 1%
total solids)

i norgani ¢ sl udge
(less than 1%t ot al
organi c carbon)
solid or solidified
wast e

cont am nat ed soi
and debris

, average, and/or representative concentrations of the contam nants

ncern:

precipitation
neutralization
solidification

fixation
stabilization
ot her

Recei ving RCRA facility nane/location/l.D. nunber/unit(s):

Recei vi ng Regi on

Recei ving Region Of-Site Contact

(RROC) .
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i ndi vi dual designated pursuant to the Novenber 20, 1985 Policy)*

Nanme Dat e
10. Dat e(s) of Shipnents Date di sposal is conpleted (date
that facility signs manifest for receipt of fina
shi pnment)
11. Pre-treatnment of waste at site before final treatnment or
di sposal

precipitation
neutralization
solidification
fixation
stabilization

12. Fi nal method of treatment or disposal/unit receiving:
precipitation

neutralization

i nci neration

[andfill

I and treat nment

i njection

recovery/re-use

ot her

13. If waste was landfill ed:
- VWhat di sposal cell nunber or |ocation?
- Type of liner in cell? (e.g. PVC, clay, hypal on)

14. Cost of activities:
- cost based on treatnment/disposal only (no transportation

cost)

- cost for transportation

* The CERCLA responder may find it useful to include the following in Block 15
(RROC), and date that conpliance/inspection status was obtained fromthe RROC

Copy Distribution:

OSC, (1 copy)

Delivery Schedul e:

Report to be conpleted by the contractor and received by the OSC within ten
(10) days after disposal of each waste stream at each site.

F.4  WORK REPORT

The Contractor shall provide the follow ng report at the request of the On-

Scene Coordi nator, Project O ficer or Contracting Oficer in the format
specified by the Odering Oficer in the delivery order
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Content Requirenents: Witten work report in advance of each day's
activities specifying work to be performed and the nunber and types of
personnel, equi pment, and materials to be used. This report shall also
i ncl ude any other activities to be perforned at the site and work to be
acconpl i shed.

Copy Distribution:

OSC, (1 copy)

Delivery Schedul e:

I n advance of conmenci ng each phase of work on-site.

F.5 SITE PROGRESS REPORT

The Contractor shall provide the follow ng report at the request of the On-
Scene Coordi nator, Project Oficer or Contracting Oficer in the format
specified by the Odering Oficer in the delivery order.

Content Requirenents: Sunmary, indicating amount of material treated or
renoved froma site, transportati on and di sposal nethods used, anal ytical
data, and estinmated or actual costs to date.

Copy Distribution:

OSC, (1 copy)

Delivery Schedul e:

Daily, weekly or bi-weekly progress reports as specified by the OSC.

F.6 OTHER DELIVERABLES
a. QUALI TY ASSURANCE PROGRAM PLAN

Content Requirenents: A quality assurance program plan in conformance wth
Attachment No. 5, “Quality Assurance/ Quality Control @uidance for Renoval
Activities” and Attachment No. 6, “EPA Requirenments For Quality Assurance
Project Plans For Environmental Data Qperations”.

Copy Distribution:

Project Oficer, (1 copy)

Delivery Schedul e:

Wthin fifteen (15) days followi ng award of this contract.
Nunber of days Governnments has for review approve: N nety (90) days.
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b. SI TE SAFETY PLAN

The Contractor shall provide the followi ng plan at the request of the On-
Scene Coordi nator, Project O ficer or Contracting Oficer in the format
specified by the Odering Oficer in the delivery order

Content Requirenents: Covers three major areas: (1) the site itself,

i ncl udi ng any geographi c hazards which may exist, (2) the materials and/or
chemi cal s invol ved, including nature of each (i.e., explosive), exposure,
recommendation for |evel of safety equipnment to be used at site as well as
personal protection and (3) all energency services avail able locally, such as
fire departnent, anbul ance and hospitals, with tel ephone nunbers for each

Copy Distribution:

OSC, (1 copy)

Delivery Schedul e:

Report to be received prior to conmrenci ng cl eanup action for a particular
site.

F.7 USE OF DOUBLE-SIDED COPYING IN THE SUBMISSION OF REPORTS (EP 52.210-160)
(JUL 1990)

(a) For the purpose of this clause, "double sided copying" neans copying two
one-sided originals on to the front and back side of one sheet of paper

(b) Unless otherwi se directed by the Contracting O ficer, the Contractor
shal | use doubl e-sided copying to reproduce any progress report, draft report
or final report in response to this contract.

F.8 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) DEVIATION

(a) The Contractor shall furnish _2 copies of the conbined nonthly
techni cal and financial progress report stating the progress made, including
t he percentage of the project conpleted, and a description of the work
acconpl i shed to support the cost. |If the work is ordered using work
assignments or delivery orders, include the estimted percentage of task
conpl eted during the reporting period for each work assignnment or delivery
order.

(b) Specific discussions shall include difficulties encountered and renedi al
action taken during the reporting period, and anticipated activity with a
schedul e of deliverables for the subsequent reporting period.

(c) The Contractor shall provide a list of outstanding actions awaiting
Contracting O ficer authorization, noted with the correspondi ng work
assi gnment, such as subcontractor, overtine approvals, and work plan
approval s.

(d) The report shall specify financial status at the contract |evel as
fol | ows:
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(1) For the current reporting period, display the anmount cl ai ned.

(2) For the cumul ative period and the cumnul ative contract |ife display:
t he amount obligated, anmount originally invoiced, ambunt paid, anmpunt
suspended, ampunt disall owed, and remmini ng approved anmount. The renai ning
approved amount is defined as the total obligated anount, less the tota
anmount originally invoiced, plus total amount disall owed.

(3) Labor hours.

(i) Alist of enployees, their |abor categories, and the nunbers of
hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct
| abor hours(by EPA contract |abor category), and the total |oaded direct |abor
costs.

(iii) For the cumul ative contract period display: the negotiated and
expended direct |abor hours(by EPA | abor category) and the total | oaded direct
| abor costs.

(iv) Display the estimated direct |abor hours and costs to be expended
during the next reporting period.

(4) Display the current dollar ceilings in the contract, net anount
i nvoi ced, and remai ning anounts for the follow ng categories: Direct |abor
hours, total estimated cost, award fee pool (if applicable), subcontracts by
i ndi vi dual subcontractor, travel, program managenent, and Cther Direct Costs
(ODCs) .

(5) Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting period and cumul ative for the contract.

(6) Average total cost per labor hour. For the current contract period,
conpare the actual total cost per hour to date with the average total cost per
hour of the approved workpl ans.

(e) The report shall specify financial status at the work assignment or
delivery order level as follows:

(1) For the current period, display the anount clai ned.

(2) For the cumul ative period display: anpbunt shown on workplan, or
| at est work assignnent/delivery order anendment anount (whichever is later);
amount currently claimed; anount paid; anount suspended; anmount disall owed;
and remai ni ng approved anmount. The remai ni ng approved anount is defined as:
t he workpl an anount or |atest work assignment or delivery order anount
(whi chever is later), less total amounts originally invoiced, plus tota
anmount di sal | owed.

(3) Labor hours.

(1) Alist of enployees, their |abor categories, and the nunber of
hours worked for the reporting period.
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(ii) For the current reporting period, display the expended direct
| abor hours (by EPA contract |abor hour category) and the total |oaded direct
| abor costs.

(iii) For the cumul ative reporting period and cumul ative contract
peri od display: the negotiated and expended direct |abor hours (by EPA
contract |abor hour category) and the total | oaded direct |abor costs.

(iv) Display the estimated direct |abor hours and costs to be expended
during the next reporting period.

(v) Display the estimtes of remaining direct |abor hours and costs
required to conplete the work assignnent or delivery order

(4) Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting period and cumnul ative for the work
assi gnment .

(5) Average cost per |abor hour. For the current period, conpare the
actual total cost per hour of the approved workpl ans.

(6) Alist of deliverables for each work assignnment or delivery order
during the reporting period.

(f) This subm ssion does not change the notification requirenents of the
"Limtation of Cost" or "Limtation of Funds" clauses requiring separate
witten notice to the Contracting Oficer

(g) The reports shall be submitted to the foll owi ng addresses on or before
the 14th of each nonth following the first conplete reporting period of the
contract. See EPAAR 1552.232-70, Subm ssion of Invoices, paragraph (e), for
details on the timng of submttals. Distribute reports as follows:

Project Oficer
Contracting O ficer

F.9 WORKING FILES (EPAAR 1552.211-75) (APR 1984) DEVIATION

The Contractor shall maintain accurate working files on all work
docunent ati on including cal cul ati ons, assunptions, interpretations of
regul ati ons, sources of information, and other raw data required in the
performance of this contract. The Contractor shall provide the information
contained in its working files upon request of the Contracting O ficer

F.10 EFFECTIVE PERIOD OF CONTRACT--TIME AND MATERIALS, LABOR HOUR, OR
INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT (EP 52.212-155) (APR
1984)

The effective period of this contract is from Septenber 16, 1999 through
Sept ember 15, 2000.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 ORDERING--BY DESIGNATED ORDERING OFFICERS (EPAAR 1552.216-72) (APR 1984)

(a) The Governnment will order any supplies and services to be furnished
under this contract by issuing delivery orders on Optional Form 347, or an
agency prescribed form fromthe effective date of the contract through the
expiration date of the contract. In addition to the Contracting Oficer, the
foll owi ng individuals are authorized ordering officers:

(b) A Standard Form 30 will be the nmethod of anmendi ng delivery orders.

(c) The Contractor shall acknow edge recei pt of each order and shall prepare
and forward to the Ordering Oficer within ten (10) cal endar days the proposed
staffing plan for acconplishing the assigned task within the period specified.

(d) If the Contractor considers the estimated | abor hours or specified work
conpletion date to be unreasonable, he/she shall promptly notify the Ordering
Oficer and Contracting Officer in witing within 10 cal endar days, stating
why the estimated | abor hours or specified conpletion date is considered
unr easonabl e.

(e) Each delivery order will have a ceiling price, which the Contractor may
not exceed. Wen the Contractor has reason to believe that the | abor paynent
and support costs for the order, which will accrue in the next thirty (30)
days, will bring total cost to over 85 percent of the ceiling price specified
in the order, the Contractor shall notify the Ordering Oficer

(f) Paragraphs (c), (d), and (e) of this clause apply only when services are
bei ng ordered.

G.2  SUBCONTRACTING REPORTS--SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS
CONCERNS (EP 52.219-120) (OCT 1991)

The Contractor shall submt Standard Form (SF) 294, Subcontracting Report
for Individual Contracts, and/or SF 295, Sunmary Contract Report, in
accordance with the instructions on the forns.

Submit copies of these reports to:

Di stribution Addr essee

ori gi nal Contracting O ficer

1 copy Seni or Program Manager
U S. EPA
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Ofice of Small & Di sadvant aged
Busi ness Utilization (1230C)

401 M Street, S W

Washi ngton, D.C. 20460

G.3 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) ALTERNATE 1 (JUN
1996) DEVIATION

In order to be considered properly submtted, an invoice or request for
contract financing paynent nust neet the follow ng contract requirenents in
addition to the requirenments of FAR 32.905:

(a) Unless otherw se specified in the contract, an invoice or request for
contract financing paynent shall be submitted as an original and five copies.
The Contractor shall submt the invoice or request for contract financing
paynment to the followi ng offices/individuals designated in the contract: the
original and two copies to the Accounting Operations Ofice shown in Block 25
on the cover of the contract; two copies to the Project Oficer (the Project
Oficer may direct one of these copies to a separate address); and one copy to
the Contracting O ficer

(b) The Contractor shall prepare its invoice or request for contract
financi ng paynment on the prescribed Government forms. Standard Forns Nunber
1034, Public Voucher for Purchases and Services other than Personal, shall be
used by contractors to show the anount clainmed for reinbursenent. Standard
Form 1035, Public Voucher for Purchases and Services other than Personal -
Conti nuati on Sheet, shall be used to furnish the necessary supporting detai
or additional information required by the Contracting O ficer. The Contractor
may submt self-designed forns which contain the required i nformation

(c) (1) The Contractor shall prepare a contract |evel invoice or request for
contract financing paynent in accordance with the invoice preparation
instructions identified as a separate attachnent in Section J of the contract.
If contract work is authorized by individual delivery orders, the invoice or
request for contract financing paynment shall also include a sunmary of the
current and cunul ati ve amounts cl ai ned by cost el enment for each delivery order
and for the contract total, as well as any supporting data for each delivery
order as identified in the instructions.

(2) The invoice or request for contract financing paynment that enploys a

fixed rate feature shall include current and cumul ati ve charges by contract
| abor category and by other major cost elenments such as travel, equipnment, and
other direct costs. For current costs, each cost elenent shall include the

appropriate supporting schedules identified in the invoice preparation
i nstructions.

(d) (1) The charges for subcontracts shall be further detailed in a
supporting schedul e showi ng the najor cost elements for each subcontract.

(d)(2) On a case-by-case basis, when needed to verify the reasonabl eness of
subcontractor costs, the Contracting Oficer may require that the contractor
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obtain fromthe subcontractor cost information in the detail set forth in
(c)(2). This information should be obtained through a nmeans whi ch nmaintains
subcontractor confidentiality (for exanple, via sealed envel opes), if the
subcontractor expresses CBl concerns.

(e) Invoices or requests for contract financing paynment nmust clearly
i ndi cate the period of performance for which paynment is requested. Separate
i nvoi ces or requests for contract financing paynent are required for charges
applicable to the basic contract and each option peri od.

(f)(1) Notwi thstanding the provisions of the clause of this contract at FAR
52.216-7, Allowable Cost and Paynment, invoices or requests for contract
financi ng paynment shall be submitted once per nmonth unl ess there has been a
denonstrated need and Contracting O ficer approval for nore frequent billings.
VWhen submitted on a nonthly basis, the period covered by invoices or requests
for contractor financing paynments shall be the sanme as the period for nonthly
progress reports required under this contract.

(2) If the Contracting O ficer allows subm ssions nore frequently than
nmont hly, one submittal each nonth shall have the same ending period of
performance as the nonthly progress report.

(3) Where cunul ative anmounts on the nonthly progress report differ from
t he aggregate anmounts claimed in the invoice(s) or request(s) for contract
fi nanci ng paynments covering the sanme period, the contractor shall provide a
reconciliation of the difference as part of the paynment request.

G.4 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (APR 1984)
DEVIATION

The CGovernnent shall pay the Contractor as foll ows upon the subm ssion of
i nvoi ces or vouchers approved by the Contracting Oficer

(a) Hourly rate.

(1) The amounts shall be conputed by multiplying the appropriate hourly
rates prescribed in the Schedul e by the nunber of direct |abor hours
performed. The rates shall include wages, indirect costs, general and
adm ni strative expenses, and profit. Fractional parts of an hour shall be
payabl e on a prorated basis. Vouchers may be submitted once each nonth (or at
nore frequent intervals, if approved by the Contracting Oficer) to the paying
office. The Contractor shall substantiate vouchers by evidence of actua
paynment and by individual daily job, tinecards, or other substantiation
approved by the Contracting Oficer. Pronptly after receipt of each
substanti ated voucher, the Government shall, except as otherw se provided in
this contract and subject to the ternms of (e) below, pay the voucher as
approved by the Contracting Oficer

(2) Unless otherwi se prescribed in the Schedul e, the Contracting Oficer
shall not w thhold any percent of the ampbunts due under this paragraph (a).

(3) Unless the Schedul e prescri bes otherwi se, the hourly rates in the
Schedul e shall not be varied by virtue of the Contractor having perfornmed work
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on an overtine basis. |If no overtine rates are provided in the Schedul e and
overtime work is approved in advance by the Contracting O ficer, overtine
rates shall be negotiated. Failure to agree upon these overtine rates shall be
treated as a dispute under the "D sputes” clause of this contract. |If the
Schedul e provides rates for overtime, the premiumportion of those rates wll
be reinbursable only to the extent the overtime is approved by the Contracting
Oficer.

(b) Materials, other direct costs, and subcontracts.

(1) The allowability of direct materials and other direct costs shall be
determ ned by the Contracting Oficer in accordance with Subpart 31.2 of the
Federal Acquisition Regulation in effect on the date of this contract.
Reasonabl e and all ocable material handling costs or indirect costs may be
included in the charge for material or other direct costs to the extent they
are clearly excluded fromthe hourly rate. Material handling and/or indirect
cost rates are specified in the "Indirect Costs" clause. Material handling
costs are conprised of indirect costs, including, when appropriate, genera
and adm ni strative expense allocated to direct materials in accordance with
the Contractor's usual accounting practices consistent with Subpart 31.2 of
the FAR The Contractor shall be reinbursed for itenms and services purchased
directly for the contract only when cash, checks, or other fornms of actua
paynment have been made for such purchased itens or services. Direct materials
or other direct costs, as used in this clause, are those itens which enter
directly into the end product, or which are used or consuned directly in
connection with the furnishing of the end product.

(2) Subcontracted effort may be included in the fixed hourly rates
di scussed in paragraph (a)(1l) above and will be reinbursed as di scussed in
t hat paragraph. Oherw se, the cost of subcontracts that are authorized under
t he subcontracts clause of this contract shall be reinbursable costs under
this clause provided that the costs are consistent w th subparagraph (3)
bel ow. Reinbursable costs in connection with subcontracts shall be [imted to
the anmounts paid to the subcontractor in the same manner as for itenms and
services purchased directly for the contract under subparagraph (1) above;
however, this requirement shall not apply to a Contractor that is a smal
busi ness concern. Reinbursable costs shall not include any costs arising from
the letting, adm nistration, or supervision of perfornmance of the subcontract,
if the costs are included in the hourly rates payabl e under (a)(1l) above.

(3) To the extent able, the Contractor shall (i) obtain materials at the
nost advant ageous prices available with due regard to securing pronpt delivery
of satisfactory materials; and (ii) take all cash and trade di scounts,
rebates, allowances, credits, salvage, conm ssions, and other benefits. Wen
unabl e to take advantage of the benefits, the Contractor shall pronmptly notify
the Contracting Oficer and give the reasons. Credit shall be given to the
Governnent for cash and trade discounts, rebates, allowances, credits,
sal vage, the value of any appreciable scrap, comr ssions, and other anounts
t hat have accrued to the benefit of the Contractor, or would have accrued
except for the fault or neglect of the Contractor. The benefits | ost w thout
fault or neglect on the part of the Contractor, or lost through fault of the
Government, shall not be deducted from gross costs.

(4) If the nature of the work to be perfornmed requires the Contractor to
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furnish material which is regularly sold to the general public in the nornmal
course of business by the Contractor, the price to be paid for such materi al
notw t hst andi ng (b) (1) above, shall be on the basis of an established catal og
or list price, in effect when the material is furnished, |less all applicable
di scounts to the Government; provided, that in no event shall such price be in
excess of the Contractor's sales price to its nost favored custoner for the
same itemin like quantity, or the current market price, whichever is |ower.

(c) Contracting Oficer notification: For contract adm nistration purposes,
the Contractor shall notify the Contracting Oficer in witing when the tota
value of all delivery orders issued exceeds 85 percent of the maxi mum price
specified in the schedul e.

(d) Maxi mum anmount. The Governnent shall not be obligated to pay the
Contractor any anount in excess of the maxi num anount in the Schedul e, and the
Contractor shall not be obligated to continue performance if to do so woul d
exceed the maxi mum anount set forth in the Schedul e, unless or until the
Contracting O ficer shall have notified the Contractor in witing that the
maxi mum anmount has been increased and shall have specified in the notice a
revi sed maxi mumthat shall constitute the maxi mum amount for performance under
this contract. Wien and to the extent that the maxi mum anount set forth in
t he Schedul e has been increased, any hours expended, and material or other
direct costs incurred by the Contractor in excess of the maxi num amount before
the increase, shall be allowable to the sane extent as if the hours expended
and material costs had been incurred after the increase in the maxi num anount.

(e) Audit. At any tinme before final paynment under this contract, the
Contracting OFficer may request audit of the invoices or vouchers and
substantiating material. Each payment previously made shall be subject to
reduction to the extent of anounts, on precedi ng i nvoi ces or vouchers, that
are found by the Contracting O ficer not to have been properly payable and
shall al so be subject to reduction for overpaynments or to increase for
under paynments. Upon recei pt and approval of the voucher or invoice designated
by the Contractor as the "conpletion voucher" or "conpletion invoice" and
substantiating material, and upon conpliance by the Contractor with all terns
of this contract (including, without limtation, ternms relating to patents and
the terms of (f) and (g) below), the Governnment shall pronptly pay any bal ance
due the Contractor. The conpletion invoice or voucher, and substantiating
material, shall be submitted by the Contractor as pronptly as practicable
foll owi ng conpletion of the work under this contract, but in no event, |ater
than one year (or such longer period as the Contracting Oficer may approve in
witing) fromthe date of conpletion

(f) Assignnent. The Contractor, and each assignee under an assi gnment
entered into under this contract and in effect at the tine of final paynent
under this contract, shall execute and deliver, at the tinme of and as a
condition precedent to final payment under this contract, a rel ease
di scharging the Governnent, its officers, agents, and enpl oyees of and from
all liabilities, obligations, and clains arising out of or under this
contract, subject only to the followi ng exceptions:

(1) Specified clains in stated anmounts, or in estimated anounts if the
anounts are not susceptible of exact statenment by the Contractor

Page G5 of 17



PR- R2-99- 10671

(2) dains, together with reasonabl e incidental expenses, based upon the
liabilities of the Contractor to third parties arising out of performng this
contract, that are not known to the Contractor on the date of the execution of
the rel ease, and of which the Contractor gives notice in witing to the
Contracting O ficer not nore than 6 years after the date of the rel ease or the
date of any notice to the Contractor that the Government is prepared to nake
final paynent, whichever is earlier.

(3) dains for reinbursement of costs (other than expenses of the
Contractor by reason of its indemification of the Governnent agai nst patent
liability), including reasonable incidental expenses, incurred by the
Contractor under the ternms of this contract relating to patents.

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits
(including any related interest) accruing to or received by the Contractor or
any assignee, that arise under the materials portion of this contract and for
whi ch the Contractor has received rei nbursenment, shall be paid by the
Contractor to the Governnment. The Contractor and each assignee, under an
assignment entered into under this contract and in effect at the time of fina
payment under this contract, shall execute and deliver, at the tinme of and as
a condition precedent to final paynment under this contract, an assignnent to
t he Governnment of such refunds, rebates, or credits (including any interest)
in formand substance satisfactory to the Contracting Oficer

G.5 INDIRECT COSTS (EPAAR 1552.242-70) (APR 1984) DEVIATION

(a) I'n accordance with paragraph (d) of the "Allowabl e Cost and Paynent"
clause, the final indirect cost rates applicable to this contract shall be
est abl i shed between the Contractor and the appropriate CGovernnent
representative (EPA, other CGovernnent agency, or auditor), as provided by FAR
42.703-1(a). EPA' s procedures require a Contracting O ficer determ nation of
indirect cost rates for its contracts. In those cases where EPAis the
cogni zant agency (see FAR 42.705-1), the final rate proposal shall be
submtted to the cognizant audit activity and to the foll ow ng:

Envi ronnental Protection Agency

Chi ef, Cost and Rate Negotiation Service Center
O fice of Acquisition Managenent

(3802R)

401 MSt., S.W

Washi ngton, D. C. 20460

The Contractor shall also follow the notification and cost inpact procedures
prescribed in paragraph (b) bel ow.

VWere EPA is not the cogni zant agency, the final rate proposal shall be
submtted to the above-cited address, to the cogni zant audit agency, and to
t he designated Contracting O ficer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall submt an
executed Certificate of Current Cost or Pricing Data (see FAR 15. 406-2)
applicable to the data furnished in connection with the final rates to the
cogni zant audit agency. The final rates shall be contained in a witten
under st andi ng between the Contractor and the appropriate Governnment
representative. Pursuant to the "Allowabl e Cost and Paynent" cl ause, the
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al l owabl e indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.

(b) Until final annual indirect cost rates are established for any period,
t he Governnent shall reinburse the Contractor at billing rates established by
t he appropriate Governnent representative in accordance with FAR 42.704, by
means of a separate indirect cost rate agreenent or a contract nodification
subj ect to adjustnment when the final rates are established. The established
billing rates are currently as foll ows:

Cost Center
Peri od
Rat e

Base

These billing rates may be prospectively or retroactively revised by nutua
agreement, at the request of either the Governnent or the Contractor, to
prevent substantial overpaynent or underpaynent.

(1) For any retroactive indirect cost rate adjustnents (i.e.,indirect
costs already billed), including final indirect cost rate adjustnents, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Oficers of active contracts, a cost
i npact statenment showi ng the effect of the indirect cost rate changes for each
contract. This statenment shall conpare the cost billed to the cost the
Contractor proposes to bill.

(2) For prospective indirect cost rate adjustnments only, the Contractor
shall notify the current EPA Contracting Oficers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section

(3) For either prospective or retroactive indirect cost rate
adjustnents, the Contractor shall provide the Cost Policy and Rate Negoti ation
Section with the names of the current EPA Contracting Oficers for the
affected contracts.

(c) Notwi thstandi ng the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs reinbursable under this contract.
The Governnent shall not be obligated to pay the Contractor any additiona
anmount on account of indirect costs in excess of the ceiling rates |isted
bel ow

Cost Center
Peri od
Rat e

Base

The ceiling rates specified above are applicable fromthe effective date of
the contract through the end of the period of performance including any option
peri ods.
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G.6  CERTIFICATE OF INDIRECT COSTS (EPAAR 1552.242-71) (OCT 1992)
(a) The contractor shall--

(1) Certify any proposal to establish or nodify billing rates or to
establish final indirect cost rates;

(2) Use the format in paragraph (b) of this clause to certify; and

(3) Have the certificate signed by an individual of the contractor's
organi zation at a level no |lower than a vice president or chief financial
of ficer of the business segnent of the contractor that submits the proposal

(b) Failure by the contractor to subnmit a signed certificate, as set forth
bel ow, shall result in paynent of indirect costs at rates unilaterally
est abl i shed by the CGovernnent.

Certificate of Indirect Costs
This is to certify that to the best of ny knowl edge and belief:
1. | have reviewed this indirect cost proposal

2. Al costs included in this proposal (identify proposal and date) to
establish billing or final indirect cost rates for (identify period covered by
rate) are allowable in accordance with the requirements of contracts to which
they apply and with the cost principles of the Federal Acquisition Regul ation
applicable to those contracts;

3. This proposal does not include any costs which are unal |l owabl e under
applicabl e cost principles of the FAR and

4. Al costs included in this proposal are properly allocable to Governnent
contracts on the basis of a beneficial or causal relationship between the
expenses incurred and the contracts to which they are allocated in accordance
wi th applicabl e acquisition regul ations.

Providing false information in connection with any certified indirect cost
proposal may lead to substantial crimnal penalties, civil liabilities or the
i mposition of admi nistrative sanctions. Relevant statutes include, anong
others, 18 U. S.C. 286 (Conspiracy to Defraud), 18 U S.C. 287 (False d ains),
18 U. S.C. 641 (Theft), 18 U.S. C. 1001 (False Statenents), 18 U.S.C. 1343 (Wre
Fraud), 31 U.S.C 3729 (Cvil False Cains), and 31 U S.C. 3801 (Program
Fraud). Debarnment or suspension may be required under FAR Subpart 9.4 for
submttal of a false certificate of indirect costs.

FI RM

SI GNATURE

NAVE OF OFFI Cl AL

TI TLE:
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DATE OF EXECUTI ON:

G.7 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)

Project Oficer(s) for this contract:

Project Oficer:

TO BE | DENTI FI ED AT TI ME OF CONTRACT AWARD
Contract Specialist(s) responsible for adm nistering this contract:

Admi ni strative Contracting Oficer:

TO BE | DENTI FI ED AT TI ME OF CONTRACT AWARD

G.8 FINANCIAL ADMINISTRATIVE CONTRACTING OFFICER (EP 52.242-105) (MAR 1990)

(a) A Financial Adnministrative Contracting Oficer (FACO, nornally | ocated
in the Cost Policy/Rate Negotiation Branch, Cost Advisory and Fi nanci al
Anal ysis Division, shall be responsible for perform ng certain post-award
functions related to the financial aspects of this contract. These functions
i nclude the follow ng duties:

(1) Review the contractor's conpensation structure and insurance plan.

(2) Negotiate advance agreenents applicable to treatnent of costs and to
I ndependent Research & Devel opnment/Bid and Proposal costs.

(3) Negotiate changes to interimbilling rates and establish final
indirect cost rates and billing rates.

(4) Prepare findings of fact and i ssue decisions related to financial
matters under the Disputes cl ause.

(5) I'n connection with Cost Accounting Standards,

(A) Determne the adequacy of the contractor's disclosure
statenents;

(B) Determ ne whether the disclosure statenents are in conpliance
wi th Cost Accounting Standards and FAR Part 31;

(C) Determine the contractor's conpliance with Cost Accounting
St andards and di scl osure statenents, if applicable; and

(D) Negotiate price adjustnents and execute suppl enent al

agreements under the Cost Accounting Standards cl auses at FAR
52.230-3, 52.230-4, and 52.230-5.
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(6) Review, approve or disapprove, and maintain surveillance of the
contractor's purchasing system

(7) Performsurveillance, resolve issues, and establish any necessary
agreenments related to the contractor's cost/schedul e control system
i ncluding travel policies/procedures, allocation and cost charging
nmet hodol ogy, tinekeeping and | abor distribution policies and
procedures, subcontract paynment practices, matters concerning
rel ati onshi ps between the contractor and its affiliates and
subsi di aries, and consi stency between bid and accounting
classifications.

(8) Review, resolve issues, and establish any necessary agreenents
related to the contractor's estimating system

(b) The FACO shall consult with the Contracting O ficer whenever necessary
or appropriate and shall forward a copy of all agreements/decisions to the
Contracting O ficer upon execution.

(c) The FACO for this contract is:

G.9  ANNUAL ALLOCATION OF NON-SITE COSTS (EP 52.242-310) (OCT 1991)

(a) The contractor shall submt an allocation report annually on a Federa
fiscal year (FY) basis. The purpose of this report is to allocate al
paynments made by EPA to the contractor for non-site-specific activities to the
sites worked on by the contractor during the FY. Exanples of
non-site-specific activities include program managenent, contract fees (base,
fixed, and award), and other tasks given to the contractor for
non-site-specific work.

(b) Wthin 90 days after the end of each FY, EPA will provide the contractor
the total anpbunt of all invoices for the annual allocation period. The
contractor shall submt two draft copies of the Annual Allocation Report to
EPA within 60 days after receipt of the invoice anbunts. The paragraph bel ow
titled, "Annual Allocation Report", lists the required subm ssions for the
Annual All ocation Report. Attachnment 8 to the contract, titled, "lnstructions
for Performng the Annual Allocation of Non-Site- Specific Costs" provides a
detail ed expl anati on of each schedul e type and steps for conpleting each
schedul e.

(c) The Superfund Accounting Branch of the Financial Managenment Division
(FMD) will reviewthe draft report and notify the contractor in witing of any
corrections required for the final report. Two copies of the final report
i ncorporating all of the necessary corrections are due 30 days after receipt
of this notice. The final report shall also include a signed statenent
certifying that the data provided to EPA is supported by the contractor's
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accounting records. NOTE: These allocations represent changes to EPA' s
accounting system No changes should be nmade to the contractor's accounting
system

(d) I'n addition to the two copies of the final reports, the contractor shall
al so submt the Summary of Allocation report on a 5 1/4" or 3 1/2" DOS
conmputer disk in a Lotus 1-2-3 or ASCII format. The reports shall be sent to:

Chi ef, Program and Cost Accounting Branch
Envi ronnental Protection Agency

Fi nanci al Management Division (2733R)

401 MSt. S.W

Washi ngton, D.C. 20460

(e) When the contract perfornmance period ends at other than the end of the
FY, EPA will provide the anount to be allocated 90 days after subni ssion of
the last invoice follow ng contract expiration. The time requirenents for
subm ssion of draft and final reports noted in the paragraphs above wil|l

apply.

(f) If the contractor is submtting Annual Allocation Reports on costs
i ncurred during FY 1991 and earlier, the contractor may comnbi ne each FY's
report into one report. Approval must be granted by the Chief, Superfund
Accounting Branch, FNMD before the reports can be conbi ned.

Al'l ocati on Met hodol ogy
Initial Steps:

Bef ore begi nning the allocation process, the contractor nust performfour
t asks:

1) Reconcil e the paid anpbunts provided by EPA with contractor records,
2) Identify costs charged to sites with SSIDs and wi t hout SSI Ds,

3) Redi stribute costs for sites which initially did not have SSI Ds, but
whi ch were subsequently assigned an EPA SSI D, and

4) Identify which of the non-site activity costs should be allocated to
sites:

The contractor shall delineate the anmount of non-site- specific costs
into the follow ng non-site categories:

Program Managenent - (National & Regional, if applicable) -
Payments made to the contractor for the specific nanagenent
and administration of the contract as a whole. This

i ncl udes contract fees except for fees applicable to

i ndi vi dual sites.

Site Support Non-Site Activities - paynents for activities

which relate to, support, and/or benefit the sites worked on
by the contractor.
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Program Wde Non-Site Activities - paynents for activities
whi ch support the overall Superfund program beyond the sites
wor ked on under this contract; they are global in nature and
pur pose. These costs will not be allocated to sites in the
annual all ocation process.

Capi tal Equi prent - equi pnent with an individual cost over
$5,000.00 and a useful life of greater than one year

Start-up Costs - costs incurred generally in the first year
and associated with efforts benefiting the entire contract
term e.g., quality assurance plans.

(g) The contractor shall allocate the non-site activity costs to sites,
program wi de non-site costs, and other appropriations using an allocation
met hod that reflects the causal/beneficial relationship of the non-site costs
to site costs. The preferred allocation nmethod is a total cost base.
However, with the approval of the Chief, Superfund Accounting Branch, FMD, the
contractor may use an alternate methodol ogy.

In addition, special allocations may be required as foll ows:

- Al'l equipnent with a unit val ue of $5,000.00 or greater
and a useful life of greater than one year shall be
depreciated over its useful life and allocated to
sites. The allocation of anortized equi pnment costs
shoul d refl ect equi prent usage on the sites. The
preferred depreciation procedure is either a straight-
line or actual usage basis. A depreciation schedule
shal | be maintained and submtted to EPA at contract
expiration.

- Start-up costs, if applicable, shall be anortized over
the life of the contract.

- Payments made for costs incurred in previous fisca
years, if material, shall be allocated in a separate
report. If the contractor is unsure whether a paid
amount is material, the contractor should contact the
Chi ef , Superfund Accounting Branch, FMD.

Annual All ocati on Report
Requi r ed

- Summary of All ocation

- Master All ocation Schedul e

- Statement of Allocation Methodol ogy

- Listing of all invoices paid during the Federal fisca
year (with invoice nunbers and anounts)

- Certification of Contractor Records - (final report

onl y)
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Required if applicable:

- Schedul e of Start-up Costs
- Schedul e of Capital Equi pnent Depreciation
- Schedul e of Non-Site Activities

(h) The contractor should refer to "Instructions for Performng the Annual
Al l ocation of Non-Site-Specific Costs" for a detailed explanation and
illustration of the allocation process and met hodol ogy. Questions regarding
any Annual Allocation requirenents should be referred to the Chief, Program
and Cost Accounting Branch, FMD at (202) 564-4925.

G.10 SUNBCONTRACT CONSENT

(a) The Contractor shall submt the information required by the clause
entitled “Subcontracts (Time-And-Material and Labor-Hour Contracts) (FAR
52.244-3) (APR 1985) to the On-Scene Coordi nator and obtain consent to
subcontract fromthe On-Scene Coordinator or Contracting O ficer in accordance
with the foll ow ng:

RESPONSI BLE
DESCRI PTI ON ACTI ON OFFI O AL
Subcontracts under $250, 000 Revi ew & Consent osC
(Except as stated bel ow)
Sol e Source Subcontracts
Over $25, 000 (Except Revi ew osC
Transportation and Di sposal) Review & Consent CO
Sol e Source Transportation Revi ew osC
and D sposal over $250, 000 Revi ew & Consent CO
I nnovati ve and Energi ng
Al ternative Technol ogy Revi ew osC
(Al Dollar Anmpunts) Revi ew & Consent CO
Al O her Actions Over Revi ew osC
$250, 000 Revi ew & Consent 60)

I nnovative Alternative Technology is defined as any fully devel oped
technol ogy for which cost or performance information is inconplete, thus
hi ndering routine use at CERCLA sites. An innovative alternative technol ogy
may require field testing before it is considered proven and avail able for
routi ne and/or site specific use. Emerging Alternative Technol ogy is defined
as alternative technology in an earlier stage of devel opnent than innovative
alternative technol ogy, where performance research has not yet successfully
passed | aboratory or pilot testing.

OSCs have authority to consent to subcontractor selection regardl ess of
the dollar amount in instances where Contracting O ficer consent cannot be
obt ai ned due to time constraints. Such action requires that a request for the
ratification of the Contracting Oficer be submitted to the Contracting
Oficer within five working days in instances where the action exceeds the
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authority of the OSC as specified above

(b) The contractor is required to obtain consent to subcontract for al
cost reinbursenent, tine and material, and | abor hour type subcontracts, and
for all fixed price subcontracts that either exceed $25,000 or five percent of
the total estimated cost of the prine contract, whichever is |ess.
Subcontract consent is for subcontracted tasks involving "hot zones", al
| evel s, indemification, conflict of interest or safety training. (For
addi ti onal review and/or approval for pollution liability |Indemification
refer to Sections | and H of this RFP). For the purposes of this clause, a
"hot zone" is defined as a site area requiring personal protective equi pnent
at any level. The authority to consent to subcontracts is delineated in
par agraph A herein.

(c) In instances where the subcontract exceeds $25,000 or is of a nunber
of subcontracts with a single subcontractor for the sane or related supplies
or services that in the aggregate are expected to exceed $25, 000, the
Contractor shall provide in Block 23 of the EPA Form 1900-55 (or as an
attachnment thereto) prepared for the day on which the consent for the
subcontract is given, information on how the subcontractor was sel ected and
the conpetition obtained. For nonconpetitive subcontracts, the Contractor
shal |l provide a sole source justification which states why there is only one
source and what efforts were nade to obtain conpetition. A copy of the
i nformati on upon whi ch the subcontractor selection was nmade and/or the sole
source justification nust be attached to the Contracting Oficer’s copy of the
EPA For m 1900- 55.

(d) The follow ng are designated as "Team Subcontractors” with rates
established in the contract:
Addi ti onal team subcontractors may be approved in witing only by the
Contracting O ficer.
(e) Additional subcontract consent provisions:
(1) Subcontract consent given under this clause is conditiona
upon the prinme contractor providing the information required by

Part 44 of the FAR to support the proposed subcontract;

(2) A copy of the signed subcontract shall be sent to
the reviewi ng and consenting official(s);

(3) EPA consent to the subcontract does not relieve the prine
contractor of any obligations or responsibilities under the prine
contract;

(4) EPA consent to the subcontract does not create any
obligation for EPA relative to the subcontractor

(5) EPA consent to the subcontract does not create any "privity of
contract” between EPA and the subcontractor;

(6) EPA consent to the subcontract does not constitute a
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determ nation as to the acceptability of the subcontract price or
the allowability of subcontract costs;

(7) EPA consent to the subcontract does not constitute approval of
the terms and conditions of the subcontract; and

(8) The Contracting Officer will act only in disputes arising
under the prime contract even if a subcontractor is affected by
t he di spute between EPA and the prine contractor

G.11 EMERGENCY AND RAPID RESPONSE SERVICES--INVOICE REQUIREMENTS

(A) Notwi thstanding the requirenents of the clause in Section G
entitled, SUBM SSI ON OF | NVO CES ( EPAAR 1552.232.70), separate invoices nust
be submitted for each delivery order issued under this contract. Billings for
adjustments due to the Non-Site Specific Allocation requirenents that are
requi red by Decenber 31 of each year and/or within 90 days of contract
expiration (see Attachnent No.8) shall be submitted on the followi ng nonthly
i nvoi ces. Invoices for paynent shall be submitted in an original and four (4)
copies, distributed in accordance with the instructions set-forth in Paragraph
C bel ow, and shall include the contract nunber, order nunber, accounting and
appropriation data as set forth in each delivery order, description of
servi ces, and anount of paynent requested. Each invoice submitted for a
particul ar delivery order shall be nunmbered consecutively.

(b) Al invoices for paynment under any delivery order shall be
acconpani ed by a summary of charges clained by major category: |abor
equi prent, sanpling/analysis, transportation, disposal, travel and
subsi stence, materials, subcontracts and any other charges. Invoices nmust be
br oken down further as foll ows:

(1) Each invoice shall contain a "Summary Report” which will give
current and cunul ative totals listed by major category as shown above.

(2) A "Project Daily Summary" is to be included with each invoice.
This portion of the invoice shall list the charges for each major category
recorded by date with daily totals and separately show charges for each
corporate entity providing cleanup services on the site. Charges incurred
off-site nust be clearly identified.

(3) Invoices are to include "Project Daily Detail Sheets" with each
line itemlisted, giving a description, source of item quantity, unit of
measure, dollar rate, and total for the day. There shall be a subtotal for
each major category and a total of charges for that day. The "Project Daily
Detail Sheets" should be consistent with EPA Form 1900-55s prepared each day.
Di fferences between the "Project Daily Detail Sheets” and EPA Form 1900-55s
nmust be explained fully by individual line item

EXCEPTION: Where only maintenance activity is occurring at a site (e.g-
bottled water, site security, etc.), a monthly EPA Form 1900-55 may be
submitted in lieu of the Project Daily Summary and the Project Dailey Detail
Sheets.
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(4) An O her Direct Cost/Subcontract Log shall be included with the
i nvoi ce and shall item ze all itens purchased and/or provided at cost.
Subcontract services provided at fixed rates listed in Section B of the
contract should be excl uded.

(5) Copies of hotel receipts are required to be submitted by the
contractor along with nonthly invoices. Lack of hotel receipts shall result
in the suspension of unsupported anmpunts.

(6) An "Equi pnrent Usage Log" shall be included with each invoice giving
the dates that each piece of equipnment was utilized during that billing
period. The log shall include the source and unique identification nunber
(e.g. serial nunber) for those equipnent itens billed at fixed rates as
identified in Section B of the contract and for those other itens of equi prent
for which provisional rates have been established in anticipation of fixed
rates being negotiated into the contract or delivery order. Iltens using
proposed provisional rates nmust be clearly identified.

c) Distribution shall be as foll ows:

(1) The original and two (2) copies of each invoice to the Finance
Ofice specified in block 25 of page 2 of this contract.

(2) Two (2) copies of each invoice to the ERRS Project Oficer. One (1)
copy of the invoice shall be acconpani ed by readabl e copies of the Contractor
Daily Cost Reports (RCMS generated Form 1900-55) required under clause
entitled “Reports of Wrk" and ot her docunentation (sales receipts, charge
tickets, invoices, (etc.) to substantiate all costs for which reinbursenent is
requested. This copy shall include, on the reverse side or in an attachnent
thereto, the follow ng statenments:

CONTRACTCOR CERTI FI CATI ON

“1 certify that all paynments requested are for appropriate purposes and in
accordance with the agreenents set forth in the contract.”

DATE Nane and Title of Signer Wth
Authority to Bind the Conpany

ON- SCENE COCRDI NATOR' S CERTI FI CATI ON

| certify to the best of nmy know edge and belief that the services shown on
t he i nvoi ce have been performed and are accepted.

DATE On- Scene Coor di nat or

(3) One (1) copy of each invoice to the address shown below. This copy
shal | be acconpani ed by readabl e copies of the Reports of Dailey Services
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requi red under “Reports of Work” and other docunmentation (sales receipts,
charge tickets, invoices, etc.) To substantiate all costs for which
rei mbursenment is requested

U S. Environnental Protection Agency
Contracts Managenment Section

290 Broadway, 27th Fl oor

New Yor k, New York 10007-1866

G.12 SUBCONTRACTOR SELECTION PROCEDURES

The Contractor shall select subcontractors for construction managenent,
architectural and engi neering, surveying and mapping, and related services in
accordance with Title I X of the Property and Adm nistrative Services Act of
1949. Such procedures are required by Section 119 of the Superfund Amrendnents
and Reaut horization Act of 1986 in support of the Superfund program

G.13 URGENT REQUIREMENTS

The Contractor is required to respond within the time limts specified
in Attachment No. 2. In the event that there exists a bona fide urgent need
for imedi ate services in a time frame which is less than the tine limts
specified in Attachnent No. 2, Statenent of Wrk, the Governnent reserves the
exclusive right to make ot her arrangenments for those services until such tinme
as the contractor can arrive on scene and take responsibility for the cleanup

In such a situation, the Ordering Oficer shall verbally contact the
Contractor to determ ne how fast a response can be nmade. |If the Contractor
agrees to respond within a shorter time than that specified in Attachnent
No. 2, such lesser tine shall then constitute the required response tinme for
that individual delivery order

Regardl ess of whether or not the Contractor indicates that it can
respond in less than the mnimumrequired tine, if the response tinme offered
by the Contractor does not neet the needs of the Government, the Odering
O ficer has the exclusive authority to contract with another party to perform
the initial services determned to be necessary to nmitigate a threat to the
public health and wel fare. Wen the Contractor's personnel arrive on scene,
arrangenents shall be nmade with the On-Scene Coordi nator for an orderly
transition of responsibility. The Contractor may el ect to subcontract any or
all of the remai nder of the cleanup services at that site to the party which
has al ready commenced the work. In any event, however, it shall be nutually
agreed upon between the Contractor’s representative and the OSC as to when the
Contractor shall begin performance at that site.

G.14 POST-AWARD CONFERENCE
A post-award conference shall be held within thirty (30) cal endar days
after contract award to:(1)achieve a clear nutual understandi ng of al

contract requirenments and, (2) to identify and resolve potential problens.
Attendance will be required by representatives of the Contractor and the
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Envi ronnental Protection Agency.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1  PRINTING (EPAAR 1552.208-70) (DEC 1993) DEVIATION
(a) Definitions.

"Printing" is the process of composition, platemaking, presswork, binding,
and mcrofornm or the end itens produced by such processes and equi prent.

"Conposition" applies to the setting of type by hot-nmetal casting, photo
typesetting, or electronic character generating devices for the purpose of
produci ng canera copy, nhegatives, a plate or inmage to be used in the
production of printing or mcroform

"Canera copy" (or "canera-ready copy") is a final docunent suitable for
printing/duplication.

"Desktop Publishing" is a method of conposition using conputers with the
final output or generation of canera copy done by a laser printer. This is
not considered "printing." However, if the output from desktop publishing is
being sent to a typesetting device (i.e., Linotronic) with canmera copy being
produced in either paper or negative format, these services are considered
"printing".

"Mcrofornt is any product produced in a mniaturized image format, for nass
or general distribution and as a substitute for conventionally printed
material. Mcroformservices are classified as printing services and incl udes
m crofiche and mcrofilm The contractor may nake up to two sets of mcroform
files for archival purposes at the end of the contract period of perfornance.

"Duplication"” neans the maki ng of one-col or (black) copies on photocopy
machi nes enpl oying el ectrostatic, thermal, or other processes w thout using an
i nternedi ary such as a negative or plate

"Requi rement" nmeans an individual photocopying task. (There may be nultiple
requi renents under a Wrk Assignment or Delivery Order. Each requirenent woul d
be subject to the photocopying limtation of 5, 000 copies of one page or
25,000 copies of nultiple pages in the aggregate per requirenent.)

(b) Prohibition.

The Contractor shall not engage in, nor subcontract for, any printing or
mul ti-col or duplication in connection with the performance of work under this
contract. Duplication of nore than 5,000 copies of one page or nore than
25,000 copies of nultiple pages in the aggregate per requirenment constitutes
printing.

(c) Affirmative Requirenents.

(1) Unless otherwi se directed by the Contracting O ficer, the Contractor
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shal | use doubl e-sided copying to produce any progress report, draft report or
final report.

(2) Unless otherwi se directed by the Contracting O ficer, the Contractor
shal | use recycl ed paper for reports delivered to the Agency which neet the
m ni mum cont ent standards for paper and paper products as set forth in EPA
Procurenent Cuidelines (40 CFR 250, June 22, 1988).

(d) Permitted Contractor Activities.

(1) The prohibitions contained in paragraph (b) do not preclude witing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final document (camera-ready copy) using desktop publi shing.

(2) The Contractor may performa requirenment involving the duplication of
| ess than 5,000 copies of only one page, or |ess than 25,000 copies of
mul ti pl e pages in the aggregate using one color (black), such pages not
exceedi ng the maxi mumimage size of 10 3/4 by 14 1/4 inches. Duplication
servi ces bel ow these thresholds are not considered printing. |If performance
of the contract will require duplication in excess of these limts,
contractors nust imrediately notify the Contracting Oficer in witing. EPA
may then seek a waiver fromthe Joint Cormmttee on Printing, U S. Congress.

(e) Violations.

The Contractor may not engage in, nor subcontract for, any printing in
connection with the performance of work under the contract. The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the CGovernnent.

(f) Flowdown Provision.

The Contractor shall include in each subcontract which may involve a
requi renent for any printing/duplicating/copying a provision substantially the
sane as this clause.

H.2 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)

(a) The Contractor warrants that, to the best of the Contractor's know edge
and belief, there are no relevant facts or circunstances which could give rise
to an organi zational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information

(b) Prior to conmrencenent of any work, the Contractor agrees to notify the
Contracting O ficer imediately that, to the best of its know edge and belief,
no actual or potential conflict of interest exists or to identify to the
Contracting O ficer any actual or potential conflict of interest the firm may
have. In enmergency situations, however, work may begin but notification shal
be made within five (5) working days.

(c) The Contractor agrees that if an actual or potential organizationa
conflict of interest is identified during performance, the Contractor wll
i mediately make a full disclosure in witing to the Contracting Oficer
Thi s disclosure shall include a description of actions which the Contractor
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has taken or proposes to take, after consultation with the Contracting
Oficer, to avoid, mtigate, or neutralize the actual or potential conflict of
interest. The Contractor shall continue performance until notified by the
Contracting O ficer of any contrary action to be taken

(d) Renedies - The EPA may terminate this contract for convenience, in whole
or in part, if it deenms such term nation necessary to avoid an organi zati ona
conflict of interest. |If the Contractor was aware of a potenti al
organi zational conflict of interest prior to award or discovered an actual or
potential conflict after award and did not disclose it or msrepresented
rel evant information to the Contracting Oficer, the Governnent may term nate
the contract for default, debar the Contractor from Governnent contracting, or
pursue such other renedies as may be permtted by law or this contract.

(e) The Contractor agrees to insert in each subcontract or consultant
agreement pl aced hereunder, except for subcontracts or consultant agreenents
for well drilling, fence erecting, plunbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the | anguage of this clause, including this paragraph (e), unless otherw se
aut hori zed by the Contracting Oficer

H.3  NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR
1552.209-73) (MAY 1994)

(a) In addition to the requirenments of the contract clause entitled
"Organi zational Conflicts of Interest,” the follow ng provisions with regard
to enpl oyee personnel perform ng under this contract shall apply until the
earlier of the following two dates: the term nation date of the affected
enpl oyee(s) or the expiration date of the contract.

(b) The Contractor agrees to notify imediately the EPA Project Oficer and
the Contracting Oficer of (1) any actual or potential personal conflict of
interest with regard to any of its enpl oyees working on or having access to
i nformation regarding this contract, or (2) any such conflicts concerning
subcontractor enpl oyees or consultants working on or having access to
i nformation regarding this contract, when such conflicts have been reported to
the Contractor. A personal conflict of interest is defined as a relationship
of an enpl oyee, subcontractor enployee, or consultant with an entity that may
impair the objectivity of the enpl oyee, subcontractor enployee, or consultant
in performng the contract work.

(c) The Contractor agrees to notify each Project Oficer and Contracting
Oficer prior to incurring costs for that enployee's work when an enpl oyee may
have a personal conflict of interest. In the event that the personal conflict
of interest does not becone known until after performance on the contract
begi ns, the Contractor shall imediately notify the Contracting O ficer of the
personal conflict of interest. The Contractor shall continue performance of
this contract until notified by the Contracting O ficer of the appropriate
action to be taken.

(d) The Contractor agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreenents
for well drilling, fence erecting, plunbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
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to the | anguage of this clause, including this paragraph (d), unless otherw se
aut hori zed by the Contracting Oficer

H.4 LIMITATION OF FUTURE CONTRACTING (TCRR) (EPAAR 1552.209-74) (MAR 1997)
ALTERNATE 1 (MAR 1997)

(a) The parties to this contract agree that the Contractor will be
restricted in its future contracting in the manner described bel ow. Except as
specifically provided in this clause, the Contractor shall be free to conpete
for contracts on an equal basis with other conpanies.

(b) If the Contractor, under the terns of this contract, or through the
performance of work pursuant to this contract, is required to devel op
specifications or statenments of work and such specifications or statenents of
work are incorporated into an EPA solicitation, the Contractor shall be
ineligible to performthe work described in that solicitation as a prine
Contractor or subcontractor under an ensuing EPA contract.

(c) Unless prior witten approval is obtained fromthe cogni zant EPA
Contracting O ficer, the Contractor, during the life of the delivery order or
t aski ng docunment and for a period of five (5) years after the conpletion of
the delivery order or tasking docunent, agrees not to enter into a contract
with or to represent any party, other than EPA, wth respect to: (1) any work
relating to CERCLA activities which pertain to a site where the Contractor
previously performed work for EPA under this contract; or (2) any work that
may j eopardi ze CERCLA enforcenment actions which pertain to a site where the
Contractor previously perfornmed work for the EPA under this contract.

(d) During the life of this contract, including any options, the Contractor
agrees that unless otherw se authorized by the Contracting Oficer

(1) It will not provide any Techni cal Assistance Team ( TAT) type
activities (e.g., TAT contracts) to EPAwithin the Contractor's Tinme Critica
Rapi d Response (TCRR) assigned geographical area(s), either as a prine
contractor, subcontractor, or consultant.

(2) It will not provide any Techni cal Assistance Team ( TAT) type
activities (e.g., TAT contracts) to EPA as a prine contractor, subcontractor
or consultant at a site where it has perforned or plans to perform TCRR work.

(3) It will be ineligible for award of TAT type activities contracts for
sites within its respective TCRR assi gned geogr aphi cal area(s) which result
froma CERCLA adm nistrative order, a CERCLA or RCRA consent decree or a court
order.

(e) The Contractor and any subcontractors, during the life of this contract,
shall be ineligible to enter into an EPA contract or a subcontract under an
EPA contract, which supports EPA s performance of Superfund Headquarters
policy work including support for the anal ysis and devel opment of regul ati ons,
policies, or guidance that govern, affect, or relate to the conduct of
response action activities, unless otherw se authorized by the Contracting
Oficer. Exanples of such contracts include, but are not limted to Superfund
Managenment and Anal ytical support contracts, and Superfund Techni cal and
Anal yti cal support contracts.
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(f) The Contractor agrees in advance that if any bids/proposals are
submtted for any work that would require witten approval of the Contracting
Oficer prior to entering into a contract subject to the restrictions of this
cl ause, then the bids/proposals are submtted at the Contractor's own risk.
Therefore, no claimshall be made agai nst the Governnent to recover
bi d/ proposal costs as a direct cost whether the request for authorization to
enter into the contract is denied or approved.

(g) To the extent that the work under this contract requires access to
proprietary or confidential business or financial data of other companies, and
as long as such data remains proprietary or confidential, the Contractor shal
protect such data from unauthorized use and di scl osure.

(h) The Contractor agrees to insert in each subcontract or consultant
agreement pl aced hereunder, except for subcontracts or consultant agreenents
for nondi scretionary technical or engineering services, including treatability
studies, well drilling, fence erecting, plunbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the | anguage of this clause, including this paragraph (g),
unl ess ot herwi se authorized by the Contracting Oficer. The Contractor may
request in witing that the Contracting Oficer exenpt fromthis clause a
particul ar subcontract or consultant agreenment for nondi scretionary technica
or engi neering services not specifically |isted above, including |aboratory
anal ysis. The Contracting Officer will review and eval uate each request on a
case-by-case basis before approving or di sapproving the request.

(i) I'f the Contractor seeks an expedited decision regarding its initial
future contracting request, the Contractor may submt its request to both the
Contracting O ficer and the next adm nistrative level within the Contracting
O ficer's organization.

(j) A review process available to the Contractor when an adverse
determ nation is received shall consist of a request for reconsideration to
the Contracting Officer or a request for review submtted to the next
adm nistrative level within the Contracting Oficer's organization. An
adverse determ nation resulting froma request for reconsideration by the
Contracting O ficer will not preclude the Contractor fromrequesting a revi ew
by the next administrative level. Either a request for review or a request
for reconsideration nmust be submitted to the appropriate level within 30
cal endar days after receipt of the initial adverse determ nation

H.5 DELIVERY ORDER CONFLICT OF INTEREST CERTIFICATION

Wthin 20 cal endar days of receipt of the Delivery Order, the contractor
shal |l provide the Contracting Oficer with a conflict of interest
certification. Were delivery orders are issued for work on or directly
related to a site, the contractor is only required to provide a conflict of
interest certification for the first delivery order for that site. For al
subsequent work on that site, the contractor has a continued obligation to
search and report any actual or potential conflicts of interest, but no
additional conflict of interest certifications are required.

In the certification, the contractor nust certify, to the best of the
contractor’s know edge and belief, that all actual or potential organizationa
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conflicts of interest have been reported to the Contracting O ficer or that,
to the best of the contractor’s know edge and belief, no actual or potential
organi zati onal conflicts of interest exist. |In addition, the contractor mnust
certify that its personnel who performwork under this delivery order or
relating to this delivery order, have been informed of there obligations to
report personal and organi zational conflicts of interest to the contractor
The certification shall also include a statenent that the contractor

recogni zes its continuing obligation to identify and report any actual or
potential conflicts of interest arising during performance of this delivery
order or other work relating to this site.

H.6 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT-- INDEFINITE
DELIVERY/ZINDEFINITE QUANTITY CONTRACT (EPAAR 1552.217-76) (APR 1984)
DEVIATION

(a) The CGovernnent has the option to extend the effective period of this
contract for 4 additional period(s). |If nore than sixty (60)days remain in
the contract effective period, the Government, wi thout prior witten
notification, nmay exercise this option by issuing a contract nodification. To
unilaterally exercise this option within the last 60 days of the effective
peri od, the Governnent nust issue witten notification of its intent to
exerci se the option prior to that |ast 60-day period. This prelimnary
notification does not commt the Governnent to exercising the option

(b) If the options are exercised, the "M ni mum and Maxi mum Contract Amount”
clause will be nodified to reflect new and separate m ni num and nmaxi mum
anmount s:

Peri od M ni mum Anmount Maxi mum Anmount
Option Period 1 $250, 000 $
Option Period 2 $250, 000 $
Option Period 3 $250, 000 $
Option Period 4 $250, 000 $

(c) The "Effective Period of the Contract” clause will be nodified as
fol | ows:

Peri od Start Date End Dat e
Option Period 1 09/ 16/ 00 09/ 15/ 01
Option Period 2 09/ 16/ 01 09/ 15/ 02
Option Period 3 09/ 16/ 02 09/ 15/ 03
Option Period 4 09/ 16/ 03 09/ 15/ 04

H.7  UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR
1990)
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(a) (1) "Rural area small business concern,” as used in this clause, neans a
smal | business concern that is |located and conducts its principal operations
in a rural geographic area (county or parish) listed in the Small Business
Admi ni stration's Listing of Non-Metropolitan Rural Counties by State.

(2) "Small business concern,” as used in this clause, neans a concern
including its affiliates, that is independently owned and operated, not
dom nant in the field of operation in which it is bidding on governnent
contracts, and qualified as a small business under the criteria and size
standard in 13 CFR 121.

(b) It is the policy of the Environnmental Protection Agency (EPA) that rura
area small busi ness concerns shall have the maxi num practi cabl e opportunity to
participate in perform ng contracts awarded by EPA.

(c) The contractor shall use its best efforts to give rural area smal
busi ness concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract.

(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.

H.8  UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

(a) It is the Policy of the Environmental Protection Agency that
historically black colleges and universities shall have the maxi mum
practicable opportunity to participate in performng contracts awarded by the
Agency.

(b) The Contractor shall use its best efforts to give historically black
col l eges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract.

(c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities.

H.9 MENTOR-PROTEGE PROGRAM (EP 52.219-135) (SEP 1994)

(a) The Contractor has been approved to participate in the EPA
Ment or - Prot ege program The purpose of the Programis to increase the
participation of small di sadvantaged busi nesses (SDBs) as subcontractors,
suppliers, and ultinmately as prine contractors; to establish a nutually
beneficial relationship with SDB's and EPA's | arge business prime contractors
(al t hough smal |l businesses may participate as Mentors); to devel op the
techni cal and corporate adm nistrative expertise of SDBs which will ultimately
lead to greater success in conpetition for contract opportunities; to pronote
the econonmic stability of SDBs; and to aid in the achievenent of goals for the
use of SDBs in subcontracting activities under EPA contracts.

(b) The Contractor shall submt an executed Mentor-Protege agreenent to the

Contracting O ficer, with a copy to the Ofice of Small and D sadvant aged
Busi ness Utilization or the Small Business Specialist, within thirty (30)
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cal endar days after the effective date of the contract. The Contracting
Oficer will notify the Contractor within thirty (30) cal endar days fromits
subm ssion if the agreenment is not accepted.

(c) The Contractor as a Mentor under the Program agrees to fulfill the
terns of its agreenment(s) with the Protege firms).

(d) If the Contractor or Protege firmis suspended or debarred while
perform ng under an approved Mentor- Protege agreenent, the Contractor shal
promptly give notice of the suspension or debarnent to the Ofice of Small and
Di sadvant aged Busi ness Utilization and the Contracting Oficer.

(e) Costs incurred by the Contractor in fulfilling their agreement(s) with
the Protege firm(s) are not reinbursable on a direct basis to the contract.

(f) I'n an attachment to Standard Form 294, Subcontracts Report for
I ndi vi dual Contracts, the Contractor shall report on the progress nade under
their Mentor-Protege agreenent(s), providing:

(1) The nunber of agreements in effect; and

(2) The progress in achieving the devel opmental assistance objectives
under each agreenent, including whether the objectives of the agreenent have
been net, problem areas encountered, and any other appropriate information

H.10 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY
1994)

(a) The Contractor recognizes that Contractor enployees in performng this
contract may have access to data, either provided by the Governnment or first
generated during contract performance, of a sensitive nature which should not
be released to the public w thout Environnental Protection Agency (EPA)
approval. Therefore, the Contractor agrees to obtain confidentiality
agreements from all of its enpl oyees working on requirenents under this
contract.

(b) Such agreenents shall contain provisions which stipulate that each
enpl oyee agrees that the enployee will not disclose, either in whole or in
part, to any entity external to EPA, the Departnment of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401)
provi ded by the Governnment or first generated by the Contractor under this
contract, any site-specific cost information, or any enforcenment strategy
wi thout first obtaining the witten perm ssion of the EPA Contracting O ficer
If a contractor, through an enpl oyee or otherw se, is subpoenaed to testify or
produce docunents, which could result in such disclosure, the Contractor mnust
provi de i medi at e advance notification to the EPA so that the EPA can
aut hori ze such di scl osure or have the opportunity to take action to prevent
such disclosure. Such agreenments shall be effective for the Iife of the
contract and for a period of five (5) years after conpletion of the contract.

(c) The EPA may termnate this contract for convenience, in whole or in
part, if it deens such term nation necessary to prevent the unauthorized
di scl osure of information to outside entities. |If such a disclosure occurs
wi thout the witten perm ssion of the EPA Contracting O ficer, the Governnent
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may term nate the contract, for default or conveni ence, or pursue other
renedies as may be permitted by law or this contract.

(d) The Contractor further agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreenents
for well drilling, fence erecting, plunbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the | anguage of this clause, including this paragraph, unless otherw se
aut hori zed by the Contracting Oficer

H.11 INSURANCE COVERAGE (EP 52.228-100) (JUL 1993)

As provided in paragraph (a)(1l) of EP52.228-110, "lnsurance-- Liability
to Third Persons", the Contractor shall maintain the m ni num anounts of
l[iability insurance coverage set forth in FAR 28.307-2, unless otherw se
required by the Contracting O ficer.

H.12 INSURANCE--LIABILITY TO THIRD PERSONS (EP 52.228-110) (JUN 1993)

(a) (1) Except as provided in subparagraph (2) imediately follow ng, the
Contractor shall provide and mai ntain workers' conpensation, enployer's
liability, conprehensive general liability (bodily injury), conprehensive
autonobile liability (bodily injury and property danage) insurance, and such
other insurance as the Contracting Oficer may require under this contract.

(2) The Contractor may, with the approval of the Contracting O ficer
mai ntain a self-insurance program provided that, with respect to workers
conpensation, the Contractor is qualified pursuant to statutory authority.

(3) Al insurance required by this paragraph shall be in a form and
anmount and for those periods as the Contracting Oficer nmay require or approve
and with insurers approved by the Contracting Oficer

(b) The Contractor agrees to submt for the Contracting O ficer's approval,
to the extent and in the manner required by the Contracting O ficer, any other
i nsurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks rei mbursenent.

(c) The Contractor shall be reinbursed for that portion of the reasonable
cost of insurance allocable to this contract, and required or approved under
this clause in accordance with its established cost accounting practices.

H.13 STATE AND LOCAL TAXES (EPAAR 1552.229-70) (NOV 1989)

In accordance with FAR 29. 303 and FAR 31.205-41, the Contractor or any
subcontractor under this contract shall not be reinbursed for payment of any
State and | ocal taxes for which an exenption is available. The Contractor is
responsi ble for determning the availability of State and | ocal tax exenptions
and obtai ni ng such exenptions, if available. The Contractor shall include
this clause, suitably nodified to identify the parties, in all subcontracts at
any tier. The Contractor shall notify the Contracting Oficer if problens
arise in obtaining a State and | ocal tax exenption. The contractor may seek a
wai ver by the Contracting Officer fromthis requirement if the adm nistrative
burden of seeking an exenption appears to outwei gh the potential savings to

Page H 9 of 26



PR- R2- 99- 10671
t he Gover nnent.

H.14 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR
1552.235-70) (APR 1984)

(a) Whenever collecting informati on under this contract, the Contractor
agrees to conply with the follow ng requirenents:

(1) If the Contractor collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that
are available to the public without restriction, the Contractor shall submt a
list of these sources to the appropriate programoffice at the tine the
information is initially submtted to EPA. The Contractor shall identify the
i nformati on according to source.

(2) If the Contractor collects information froma State or |oca
Government or from a Federal agency, the Contractor shall submt a list of
these sources to the appropriate programoffice at the time the information is
initially submtted to EPA. The Contractor shall identify the information
according to source

(3) If the Contractor collects information directly from a busi ness or
froma source that represents a business or businesses, such as a trade
associ ati on:

(i) Before asking for the information, the Contractor shall identify
itself, explain that it is performng contractual work for the Environnenta
Protecti on Agency, identify the information that it is seeking to collect,
explain what will be done with the information, and give the follow ng notice:

(A) You may, if you desire, assert a business confidentiality
claimcovering part or all of the information. |If you do assert a claim the
information will be disclosed by EPA only to the extent, and by nmeans of the
procedures, set forth in 40 CFR Part 2, Subpart B

(B) I'f no such claimis nmade at the time this information is
received by the Contractor, it nmay be made available to the public by the
Envi ronnental Protection Agency w thout further notice to you.

(C The Contractor shall, in accordance with FAR Part 9, execute
a witten agreenent regarding the limtations of the use of this information
and forward a copy of the agreement to the Contracting O ficer

(ii) Upon receiving the information, the Contractor shall make a
witten notation that the notice set out above was given to the source, by
whom in what form and on what date.

(iii) At the tine the Contractor initially submts the information
to the appropriate programoffice, the Contractor shall submt a list of these
sources, identify the information according to source, and indicate whether
t he source nade any confidentiality claimand the nature and extent of the
claim

(b) The Contractor shall keep all information collected from nonpublic
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sources confidential in accordance with the clause in this contract entitled
"Treat ment of Confidential Business Information" as if it had been furnished
to the Contractor by EPA.

(c) The Contractor agrees to obtain the witten consent of the Contracting
Oficer, after a witten determ nation by the appropriate programoffice,
prior to entering into any subcontract that will require the subcontractor to
collect information. The Contractor agrees to include this clause, including
this paragraph (c), and the clause entitled "Treatnent of Confidenti al
Busi ness Information” in all subcontracts awarded pursuant to this contract
that require the subcontractor to collect information

H.15 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR
1984)

(a) The Contracting Oficer, after a witten determ nation by the
appropriate programoffice, may disclose confidential business information
(CBI) to the Contractor necessary to carry out the work required under this
contract. The Contractor agrees to use the CBI only under the follow ng
condi tions:

(1) The Contractor and Contractor's enployees shall: (i) use the CB
only for the purposes of carrying out the work required by the contract; (ii)
not disclose the information to anyone other than properly cleared EPA
enpl oyees without the prior witten approval of the Assistant General Counse
for Contracts and Information Law, and (iii) return to the Contracting O ficer
all copies of the information, and any abstracts or excerpts therefrom upon
request by the Contracting O ficer, whenever the information is no | onger
required by the Contractor for the performance of the work required by the
contract, or upon conpletion of the contract.

(2) The Contractor shall obtain a witten agreenent to honor the above
l[imtations fromeach of the Contractor's enployees who will have access to
the information before the enployee is all owed access.

(3) The Contractor agrees that these contract conditions concerning the
use and di sclosure of CBI are included for the benefit of, and shall be
enf orceabl e by, both EPA and any affected busi nesses having a proprietary
interest in the information

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to conpete with any business to which the CB
rel ates.

(b) The Contractor agrees to obtain the witten consent of the CO after a
witten determ nation by the appropriate programoffice, prior to entering
into any subcontract that will involve the disclosure of CBI by the Contractor
to the subcontractor. The Contractor agrees to include this clause, including
this paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor

H.16 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (APR 1996)
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(a) The Environnental Protection Agency (EPA) may find it necessary to
rel ease informati on submtted by the Contractor either in response to this
solicitation or pursuant to the provisions of this contract, to individuals
not enpl oyed by EPA. Business information that is ordinarily entitled to
confidential treatment under existing Agency regulations (40 CF. R Part 2)
may be included in the information rel eased to these individuals.
Accordingly, by subm ssion of this proposal or signature on this contract or
ot her contracts, the Contractor hereby consents to a limted release of its
confidential business information (CBI).

(b) Possible circunstances where the Agency may rel ease the Contractor's CB
i nclude, but are not limted to the foll ow ng:

(1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Conprehensive Environnenta
Response, Conpensation, and Liability Act, 42 U S.C. Sec. 9607, as anended,
(CERCLA or Superfund);

(2) To the U.S. Departnent of Justice (DQJ) and contractors enpl oyed by
DQAJ for use in advising the Agency and representing the Agency in procedures
for the recovery of Superfund expenditures;

(3) To parties liable, or potentially liable, for costs under CERCLA
Sec. 107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially
Responsi bl e Parties) for purposes of facilitating settlenment or litigation of
cl ai s agai nst such parties;

(4) To other Agency contractors who, for purposes of performng the work
requi red under the respective contracts, require access to information the
Agency obtai ned under the Cean Air Act (42 U S.C. 7401 et seq.); the Federa
Water Pollution Control Act (33 U S.C. 1251 et seq.); the Safe Drinking Water
Act (42 U. S.C. 300f et seq.); the Federal Insecticide, Fungicide and
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservati on and Recovery
Act (42 U.S.C. 6901 et seq.); the Toxic Substances Control Act (15 U S.C. 2601
et seq.); or the Conprehensive Environnental Response, Conpensation, and
Liability Act (42 U S.C. 9601 et seq.);

(5) To other Agency contractors tasked with assisting the Agency in
handl i ng and processing i nformati on and docunents in the adm nistration of
Agency contracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical evaluation panels;

(6) To enpl oyees of grantees working at EPA under the Senior
Envi ronnent al Enpl oynent (SEE) Program

(7) To Speaker of the House, President of the Senate, or Chairnman of a
Committee or Subcommi ttee;

(8) To entities such as the General Accounting O fice, boards of
contract appeals, and the Courts in the resolution of solicitation or contract
protests and di sputes;

(9) To Agency contractor enpl oyees engaged in information systens
anal ysi s, devel opnent, operation, and nmai ntenance, including perform ng data
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processi ng and nanagenent functions for the Agency; and
(10) Pursuant to a court order or court-supervi sed agreenent.

(c) The Agency recogni zes an obligation to protect the contractor from
conpetitive harmthat may result fromthe rel ease of such information to a
conpetitor. (See also the clauses in this docunment entitled "Screening
Busi ness Information for Clains of Confidentiality" and "Treatnent of
Confidential Business Information.") Except where otherw se provided by | aw,
the Agency will permt the rel ease of CBI under subparagraphs (1), (3), (4),
(5), (6), or (9) only pursuant to a confidentiality agreenent.

(d) Wth respect to contractors, 1552.235-71 will be used as the
confidentiality agreement. Wth respect to Potentially Responsible Parties,
such confidentiality agreements may permt further disclosure to other
entities where necessary to further settlenment or litigation of clains under
CERCLA. Such entities include, but are not linmted to accounting firns and
techni cal experts able to anal yze the information, provided that they al so
agree to be bound by an appropriate confidentiality agreenent.

(e) This clause does not authorize the Agency to rel ease the Contractor's
CBl to the public pursuant to a request filed under the Freedom of Information
Act .

(f) The Contractor agrees to include this clause, including this paragraph
(f), in all subcontracts at all |evels awarded pursuant to this contract that
require the furnishing of confidential business information by the
subcontractor.

H.17 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION

The following applies to all tasks requiring the contractor to have
access to confidential business information (CBI):

The contractor shall not have access to CBlI submitted to the EPA under
any authority until the contractor obtains fromthe Project Oficer a
certification that the EPA has followed all necessary procedures under 40 CFR
Part 2, including providing, where necessary, prior notice to the submtter of
di scl osure to the contractor

H.18 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION

(a) The Project Oficer is the primary representative of the Contracting
O ficer authorized to provide technical direction on contract performance.

(b) Individuals other than the Project Oficer may be authorized to provide
technical direction. |If individuals other than the Project Oficer are
aut horized to provide technical direction, their nanes will be specified in
the contract, delivery order, work assignment or technical direction docunent
as appropriate. A Delivery Oder Project Oficer, Wrk Assignnment Manager or
Task Manager is authorized to provide technical direction, subject to the
l[imtations set forth below, only on his/her delivery order, work assignment
or technical direction docunent.
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(c) Technical direction includes:

(1) Direction to the contractor which assists the contractor in
acconpl i shing the Statement of Work

(2) Comments on and approval of reports or other deliverables.

(d) Technical direction nmust be within the contract and the delivery order,
wor k assi gnnent or technical direction docunment statenent of work. The
Project Oficer or any other technical representative of the Contracting
O ficer does not have the authority to issue technical direction which (1)
institutes additional work outside the scope of the contract, delivery order,
wor k assi gnnment or technical direction docunment; (2) constitutes a change as
defined in the "Changes" clause; (3) causes an increase or decrease in the
estimated cost of the contract, delivery order, work assignnent or technical
direction docunent; (4) alters the period of perfornmance; or (5) changes any
of the other express ternms or conditions of the contract, delivery order, work
assignment or technical direction docunent.

(e) Technical direction will be issued in witing or confirned in witing
within five (5) cal endar days after verbal issuance. One copy of the
techni cal direction menorandumw Il be forwarded to the Contracting O ficer
and the Project Oficer.

H.19 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)

(a) The Contractor shall assign to this contract the follow ng key
per sonnel :

Program Manager s
Response Managers

(b) During the first ninety (90) cal endar days of performance, the
Contractor shall nake no substitutions of key personnel unless the
substitution is necessitated by illness, death, or term nation of enploymnent.
The Contractor shall notify the Contracting Officer within 15 cal endar days
after the occurrence of any of these events and provide the information
requi red by paragraph (c) below. After the initial ninety (90) cal endar day
peri od, the Contractor shall submt the information required by paragraph (c)
to the Contracting O ficer at |east 15 cal endar days prior to maki ng any
per manent substitutions.

(c) The Contractor shall provide a detailed explanation of the circunstances
necessitating the proposed substitutions, conplete resunes for the proposed
substitutes, and any additional information requested by the Contracting
Oficer. Proposed substitutes should have conparable qualifications to those
of the persons being replaced. The Contracting Officer will notify the
Contractor within 15 cal endar days after receipt of all required i nformation
of the decision on substitutions. This clause will be nodified to reflect any
approved changes of key personnel.

H.20 PUBLICITY (EPAAR 1552.237-74) (APR 1984)

(a) The Contractor agrees to notify and obtain the verbal approval of the
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on-scene coordi nator (or Project Oficer) prior to releasing any information
to the news nedia regarding the renmoval or renedial activities being conducted
under this contract.

(b) It is also agreed that the Contractor shall acknow edge EPA support
whenever the work funded in whole or in part by this contract is publicized in
any news nedi a.

H.21 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984)

If it is established at award or subsequently becones a contractua
requirenent to collect identical information fromten (10) or nore public
respondents, the Paperwork Reduction Act of 1980, 44 U . S.C. 3501 et seq.
applies. 1In that event, the Contractor shall not take any action to solicit
i nformati on fromany of the public respondents until notified in witing by
the Contracting Oficer that the required Ofice of Managenent and Budget
(OwB) final clearance was received.

H.22 DECONTAMINATION OF CONTRACTOR PROVIDED EQUIPMENT

Wth regard to equi pment provided by the Contractor, the On-Scene
Coordi nator (OSC) or other Federal Oficial may direct that such equi pnment be
decontami nated either at the site of the renoval or at the contractor's
facilities. Labor charges and charges for decontam nati on equi pnent
(equi prent used to decontani nate ot her equi pnent) for decontam nation efforts
directed by the Governnent will be considered all owabl e charges under this
contract and will be paid in accordance with the applicable rate(s) specified
in Clause B.I. Charges for the equipnment while it is being decontam nated
wi Il not be all owabl e charges under this contract. |If the OSC directs any
portion of the decontam nation process to be performed at the contractor's
facilities, a reasonable charge for the decontam nation |abor and
decont ami nati on equi pnment not to exceed one day shall be allowed for the tinme
equi prent i s being decontam nated. Expenses for additional decontani nation
efforts not authorized by the OSC shall be borne by the Contractor.

H.23 ACCESS RIGHTS AND ACCESS AGREEMENTS

The governnent, with assistance and cooperation fromthe contractor
shal | obtain access rights and access agreenent as necessary to fulfill the
requi renents of the contract.

H.24 SALVAGEABLE PRODUCTS

Sal vageabl e products, and the proceeds derived fromthem may becone the
property of the Government if materials recovered fromcl ean-up and
cont ai nnent operations are sal vageable. The Governnent nay el ect to have the
contractor transport such recovered materials to an appropriate facility or
directly to a commerci al sal vage conpany. |If the Governnent elects to deliver
recovered materials to a commerci al sal vage conpany, the contractor shal
obtain receipts for paynment and these paynents shall be applied as a credit to
the contract. |If the balance of allowable contract costs is less than the
credit for recovered materials, the contractor shall reinburse the Governnent
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for the difference.

H.25 HEALTH AND SAFETY

The nature of the work to be perfornmed under this contract is inherently
hazardous. The Contractor is responsible for the safety of its enpl oyees and
subcontractor enpl oyees on-site. However, the On-Scene Coordinator (OSC) has
the authority to establish the standards of safety for all individuals on-site
at any tine. The Contractor shall ensure that all contractor personne
working at the site are in conpliance with EPA, OSHA, State and m ni num
standards as specified by the OSC. The required |l evel of protection may be
specified by the OSC. (Table I of Attachnent No.1l specifies the definitions of
each level of protection.) An OSC s determination of the required |evel of
protection at all tines shall be considered final, and shall not be subject to
the "Di sputes" clause of this contract.

If the Contractor has a dispute with respect to health and safety, which
cannot be resol ved between the OSC, or other designated Federal officials and
the contractor's Health and Safety representative, the matter will be referred
to the Regional Health and Safety Oficer and to the Contractor's corporate
Heal th and Safety representative for resolution. |If the health and safety
i ssue still cannot be resolved, then the matter will be referred to EPA' s
Envi ronnent al Response Teamls (ERT) Safety and Occupati onal Heal th Manager
Edi son, NJ, for consultation with EPA's Headquarters Cccupational Health and
Safety Director for final determ nation. Notw thstanding this dispute
resol uti on process, the contractor may not delay inplenentation of an OSC
directive pertaining to health and safety.

VWhen a specific site safety plan is required as part of a delivery order
to be devel oped by the Contractor, such plan shall be submitted to the OSC for
revi ew and approval prior to conmencing work. Upon receipt of the OSC s
approval, the Contractor shall follow such plan throughout the duration of the
renoval action, unless nodifications to the plan have been directed by the
OSC. If a safety plan is provided by the Governnent, the Contractor agrees to
foll ow such plan unless objections are made known to the OSC within
twenty-four (24) hours (or less if specified by the delivery order)of its
subm ssion to the Contractor. |In any event, comencenent of cleanup services
wi thout notification to the OSC of any objections will be deened to constitute
acceptance of the safety plan.

Not wi t hst andi ng the EPA' s aforenentioned rights to direct contractor
conpliance with certain health and safety standards, |levels and plans, the
contractor retains the right to enploy nore stringent health and safety
requirenents for itself and its subcontractors. However, the extra costs
associ ated with these nore stringent requirenments shall not be borne by the
EPA.

H.26 AUTHORITY TO TAKE DIRECTION
The Contractor agrees to make whatever arrangenents are necessary to

ensure that there is someone on site at all tinmes with the authority to take
direction fromthe On-Scene Coordinator or his designee and to nmanage the
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activities being performed. |If work is being performed solely by
subcontractor personnel and there is no on site presence of a representative
fromthe prime contractor's firm the Contractor hereby agrees to authorize

t he subcontractor(s) to take direction and to nmake deci sions on behal f of the
prime contractor.

H.27 GOVERNMENT RIGHTS UNDER THE COMPREHENSIVE ENVIRONMENTAL RESPONSE,
COMPENSATION AND LIABILITY ACT (CERCLA)

The award of this contract does not constitute a waiver of the
CGovernment’s right to bring action against any person, or persons, including
the Contractor, for liability under any provision of CERCLA. Furthernore, if
the Contractor is determned to be |iable under Section 107 of CERCLA, the
Government may set-off the ampunt of any such liability against anounts
ot herwi se due and payabl e under this contract.

The di scl osure of any potential conflicts of interest as required by the
“Conflict of Interest” clauses of this contract shall not be construed or
interpreted as an adm ssion by the contractor of any liability under CERCLA.
Further, nothing contained within this contract shall be deenmed, construed
and/or interpreted as a waiver by the contractor of any defenses it may have
or may wi sh to assert in any action by the Government under CERCLA.

H.28 USE OF CONTRACTOR-OWNED LABORATORIES AND TREATMENT FACILITIES

The On- Scene Coordi nator (OSC), in conjunction with the Contracting
Oficer, will determ ne the appropriateness of using contractor-owned
| aboratories under this contract. Such determ nations need to be based on
conpetition, site safety concerns and the potential for an actual or potenti al
conflict of interest on the part of the contractor

There are certain situations where the use of a contractor-owned | aboratory
and/or treatnent facility would not be appropriate, such as in determning the
extent of contam nation and/or estimating volunes of material to be di sposed.
However, under emergency response conditions, there may be instances where
real tine analytical support services fromthe contractor-owned | aboratories
are necessary and do not present a conflict of interest. Situations of this
nature would be the real tinme analysis of unstable waste materials to provide
OSCs with the information to protect the public health and environment as wel
as site personnel

H.29 SPECIAL PROVISIONS REGARDING TERMINATION OF INDIVIDUAL ORDERS
NOTWITHSTANDING THE PROVISIONS OF FAR 52.249-6 TERMINATION (COST
REIMBURSEMENT) (ALTERNATE 1V) (SEP 1996)

The Governnent may terminate individual delivery orders in whole or in part.
Due to the energency nature of the cleanup services to be provided, the
following revisions to the “Term nation” clause are made and are applicable to
i ndi vidual delivery orders for cleanup services:

Par agraph (a) Section (2) is revised to read:

Page H 17 of 26



PR- R2-99- 10671

(2) The Contractor defaults in performng this contract (delivery order)
and fails to cure the default within the tine specified in the delivery order
or cure notice (unless extended by the Contracting Oficer) after receiving a
notice specifying the default. "Default" includes the failure to make
progress in the work so as to endanger performance.

Paragraph (i) is revised to read:

(i) The cost principles and procedures in Part 31 of the Federa
Acqui sition Regulations, in effect on the date of this contract, shall govern
all costs (except for itens for which there is a contract specified fixed-
rate)cl ai med, agreed to, or determ ned under this clause.

NOTES:

For purposes of this clause, "delivery" of a Notice of Term nation (paragraph
[b]) is defined to include notice by tel ephone or in person which is confirned
inwiting within five (5) days by the Contracting Officer. |If the
termnation is effected by such oral comunication, then the effective date of
term nation shall be the date of that comuni cati on.

H.30 REQUIRED SUBCONTRACTING OF TRANSPORTATION AND DISPOSAL OF OIL AND
HAZARDOUS SUBSTANCES

(a) The contractor is always required to subcontract the off-site
treatnment, storage, and ultimate disposal of the materials renoved fromthe
site. An affiliate, as defined by the FAR, is considered part of the prine
contractor. If the prime contractor or prine-team subcontractors have fixed
facilities for hazardous waste treatnent, storage, or disposal within the sane
conpany, such facilities will not be eligible for use under this contract.
These restrictions do not preclude contractor facilities frombeing utilized
under other Superfund contracts.

(b) The contractor is required to subcontract all transportation of oil
petrol eum and hazardous substances renmoved fromthe site of the cleanup to an
appropriate storage or disposal facility. |If the prime contractor has
transportati on equi pmrent within the sane conpany, such equi prent and
facilities will not be eligible for use under this contract unless this
requirenent is waived by prior witten approval of the Contracting O ficer or
as described in (d) bel ow.

(c) The methods selected for off-site transportation and di sposal are
subj ect to the verbal consent of the OSC.

(d) The OSC may direct the contractor to performoff-site transportation
services up to a ceiling amunt of Sl 0,000 per site when the contractor has
avai | abl e the necessary transportati on equi pnent, |abor, and licenses. The
OSC nust nmake a witten determnation that the situation on site clearly
denonstrates that it is in the Governnment's best interest froma tinmng, price
or cost, or other basis to allow the contractor to provide transportation, and
the rates to be utilized are acceptable to the OSC.
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H.31 DELIVERY ORDERS

(a) Delivery or performance of the cleanup services under this contract
shal |l be made only as authorized by orders issued in accordance wi th and by
i ndividuals nanmed in Cause G|, "Odering--By Designhated Ordering Oficers”.

(b) The Governnent is obligated to make paynment only for work actually
conpl eted regardl ess of any estimates of prospective quantities.

(c) Nothing contained in this contract shall prohibit the Governnent
fromplacing other orders or contracts for this or simlar services.

(d) deanup efforts will only be ordered through the issuance of
i ndi vidual Delivery Orders. Al Delivery Oders issued will be for the
services specified in each Delivery Order, and will be in accordance with the
fixed rates specified el sewhere in this contract.

(e) In the event of an emergency, the Ordering Oficer may issue a
verbal order, to be followed up in witing within forty-eight (48) hours of
verbal notification with a confirmng witten Delivery O der.

(f) The On-Scene Coordinator naned in the Delivery Order will be
responsi ble for the technical adm nistration of Delivery Orders placed
hereunder. Neither Ordering Oficers nor On-Scene Coordi nators have authority
to nodify any provision of this contract. Any request for deviation fromthe
terns of this contract or any Delivery Orders issued hereunder must be
submitted to the Contracting O ficer for contractual action.

(g) A separate Optional Form 347 or EPA Form 1900-59 will be issued for
each Delivery Order. Each Delivery Order will include:

(1) Dat e of order.

(2) Contract Nunmber and order nunber.

(3) Item nunber and description, quantity, and unit price.

(4) Del i very or performance date

(5) Pl ace of delivery or performance (including consignee).

(6) Packagi ng, packing, and shipping instructions, if any.

(7) Accounting and appropriation data.

(8) Any other pertinent information, such as the tine of the order(if
i ssued verbally), nane of the On-Scene Coordinator (0SC)
responsi ble for providing technical direction at that site and the
requi red response tine.

(9) Location of the site and the nane of the Response Manager assigned
by the Contractor.

(10) The specific Statement of Wirk related to the cleanup activity
covered by the Delivery Order, any "optional"™ reports required,
and any ot her special technical requirenments, instructions or
cl ear ances.

(h) The contractor shall acknow edge recei pt of each order in witing
within 5 cal endar days after its issuance date. Such acknow edgnment shall be
submtted to the Odering Oficer, with a copy forwarded to the Contracting
O ficer responsible for adm nistration.
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(i) Upon receipt of the order, if the Contractor considers the specified
conpletion date to be unreasonable or unrealistic for the required effort, he
shall notify the Contracting Oficer within five (5) days of receipt of the
order or one-half (1/2) of the tine specified for performance of the order
(whi chever is less) stating why the conpletion date is considered unrealistic.

(j) The ceiling amount for each Delivery Order will be the ceiling price
stated therein, and constitutes the maxi nrum anount for which the Governnment
shall be liable. The Contractor shall not nake expenditures or incur
obligations in the performance of the order which exceed the specified ceiling
anount except at the contractor’s own risk. Any increase to the ceiling
anmount will be authorized in a witten nodification to the Delivery O der, and
will be a unilateral action by the Governnent.

(k) A standard Form 30 will be used to nodify all Delivery Orders, and
will be signed by the Contracting O ficer and when applicable the Contractor.

H.32 ORDERING UNDER MULTIPLE AWARD CONTRACTS

It is anticipated that two contracts will be awarded under this
solicitation: a small business set-aside award and a conpetitive acquisition
award. After the m ninum anount for each contract period has been satisfied
for each contractor, 50% of the Governnent’s remnaining requirenment for each
period will be set-aside exclusively for performance under the small business
set-aside contract. The remaining 50% of the Governnent’s requirenent for
each contract period will be issued to the contract awardees consistent with
the procedures set forth in FAR 16.505(b) and in accordance with the foll ow ng
procedures:

a. As noted above, these procedures will not beconme effective unti
such time as the government has fulfilled the m ni mum order requirenments for
each contract period of each Energency and Rapi d Response Services (ERRS)
contract awarded under the solicitation

b. These procedures will be used to provide each awardee a fair
opportunity to be considered for each order over $2,500 which is issued under
this contract consistent with the requirements of FAR 16.505(b).

c. In accordance with FAR 16.505(b)(2)(i), delivery orders to be issued
for urgent emergency response actions where a delay woul d be unacceptable to
the EPA are exenpt fromthese procedures.

d. The governnent will provide each contractor a fair opportunity to be
consi dered for each delivery order to be issued, in excess of $2,500 in
accordance with FAR 16.505(b) and this clause. Wen applicable, each
contractor will be contacted by the npbst reasonabl e and expeditious neans
avai | abl e and requested to provide information orally and/or in witing
concerning, at a mninmum their technical expertise and experience in
perform ng specific types of renoval actions related to the proposed delivery
order statenent of work. To the extent feasible, the Government will use
avai |l abl e in-house information to evaluate each contractor for cost, proximty
and past performance but may request such information, or additiona
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information, fromthe contractor if deenmed necessary.

Subj ect to the above, for each order issued under the contract in excess of
$2,500, contractors will be evaluated on sonme or all of the follow ng
criteria:

1. The contractor’s technical expertise and experience with the
particul ar type of response action to be perfornmed under the delivery
order.

2. Fixed rates for |abor and equi prent, and the applicable materi al
handl i ng charge for the particular action

3. Proximty of the contractor’s | abor and equi pnent resources to the
work site.

4. Past performance on prior delivery orders under the contract.

The met hod of evaluation for issuance of a delivery order, using some or al
of the above noted factors, will be tailored to the specific requirenents of
t he proposed delivery order and be identified, along with the rel evant
factors, when requesting information fromthe contractors in order to

det erm ne which contractor should be selected to performthe delivery order
The selection nethod and criteria may vary fromorder to order and may be
based on one of the followi ng nmethods: technical factors nore inportant than
cost; technical and cost considered equal; cost nore inportant than technical
or technically acceptable, |low cost. As an exanple, when the work to be
performed under a delivery order is sinple and well-defined and the
Contracting O ficer has determ ned that the appropriate evaluation nethod is
“technically acceptable, |Iow cost,” the award of the delivery order may be
based on an eval uation of past performance and | ow cost only.

The CGovernnent reserves the right to change and/or nodify the criteria and/or
sel ection nethodol ogy identified above. Such changes and/or nodifications
wi || be acconplished by a contract nodification and apply prospectively.

H.33 DATA

(A) The Contractor hereby agrees to deliver to the Governnent within
sixty (60) days after conpletion of the contract period of performance the
foll owi ng docunents:

(1) Al originals and copies and all abstracts or excerpts
therefrom of all information supplied to the Contractor by the Governnent and
specifically designated "Confidential Business Information”, pursuant to the
contract clause entitled "Treatnent of Confidential Business Information."

(2) Al originals and copies, abstracts or excerpts therefrom of
all information collected by the Contractor directly froma business or froma
source that represents a business or businesses, such as a trade association
pursuant to the contract clause entitled *Screening Business Information for
Cains of Confidentiality”.
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(3) Al originals (if originals are unavail able, copies will be
acceptable) of all data, as that termis defined in the contract clause
entitled "Rights in Data-General", which is pertinent to the support the
Emer gency Response Program and has been furnished to the Contractor in
performance of this contract. 1In the event that there is any di sagreenent as
to whether certain data is considered pertinent, the Project Oficer shal
make the final determ nation. This determ nation shall not be subject to the
terns of the clause entitled "D sputes” set forth in the Contract C auses of
this contract.

(4) Copies of all other types of data, including, but not Ilinmted
to, reference materials, source lists, field notes, |og books, chenical data,
maps, and phot ographs pursuant to the contract clause entitled ADD Tl ONAL DATA
REQUI REMENTS.

(B) Wth regard to all copies of data specifically requested by the
Government and supplied in response thereto by the Contractor under the
contract clause entitled ADDI Tl ONAL DATA REQUI REMENTS, the Contractor shall,
pursuant to said clause, be entitled to an equitable adjustnent to cover the
cost of collecting, preparing, editing, duplicating, assenbling, and shipping
t he data requested.

(C) The Contractor shall not be required to turn over or provide to the
Government any of the foll ow ng:

(1) Financial, administrative, cost and pricing and nanagenent
data, or other information incidental to contract adm nistration, pursuant to
the clause entitled "Rights in Data-Ceneral™. Such financial, cost or pricing
data does not refer to site specific cost records which are necessary to
substanti ate cost recovery actions.

(2) Contractual agreements for supplies or services. (This
excl usi on does not apply however, to data resulting from such services.)

(3) Contractor and personnel performance ratings and eval uati ons.

(4) Data previously devel oped by parties other than the Contractor
whi ch was acquired i ndependently of this contract or acquired by the
Contractor prior to this contract under conditions restricting the
Contractor’s right to such data

(D) Upon receipt of all data provided to the Governnent by the
Contractor under paragraph A above, the Governnent shall acknow edge in
witing to the Contractor the receipt of all confidential or other data.

H.34 STOP WORK ORDER FOR DELIVERY ORDERS

STOP- WORK ORDER cl ause (FAR 52.242-15) applies to individual delivery
orders, as well as, the contract. |In addition to the Contracting O ficer
Ordering Oficers identified in contract clause G 1 ORDERI NG - BY DESI GNATED
ORDERI NG OFFI CERS and On- Scene Coordi nators may issue Stop-Wrk Orders in
accordance with this clause. The ninety (90) day period stated in the STOP-
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WORK ORDER (FAR 52.242-15) clause is hereby reduced to fourteen (14) days when
applied to delivery orders.

H.35 RETENTION AND AVAILABILITY OF CONTRACTOR FILES

(A) This contract contains the Federal Acquisition Regulation C ause
52.215-2 "AUDI T- NEGOTI ATI ON' (FEB 1993) wherein the contractor is required to
mai ntai n and nmake available to the Contracting Oficer or representative of
the Contracting Oficer (in accordance with FAR Subpart 4.7 "Contractor
Records Retention") at its office at all reasonable tines the books, records,
docunents, and other evidence relating to this contract including personne
utilization records, site records, and accounting procedures and practices
sufficient to reflect properly all costs clained to have been incurred under
this contract. Such files shall be nade avail able for exam nation, audit or
reproducti on.

(B) The Contractor is advised that the Government may file suit against
potential responsible parties for costs incurred relative to site rel ated
cl eanup activities. |In such proceedings, the Contractor’s cost and
performance records may becone an integral part of the Government’s case

(C© Accordingly, due to the extended nature of court proceedi ngs and EPA
audit requirements, the contractor shall nake available to the Governnent, and
only to the Government, the records described in A and B above and in the
Audit C ause for a period of 10 years after final payment under the contract.
(See FAR 4.703(b) (1))

(D) In addition, the Contractor shall make available to the Government,

and only to the Governnent, the records relating to any appeals, litigation
or the settlement of clains with third parties and which relate to this
contract (i.e. cost recovery) until such appeals, litigation, or clainms are

di sposed of.

(E) The Contractor shall not destroy original records relating to the
contract until (1) all litigation involving the records has been finally
settled and approval is obtained fromthe Contracting Oficer or (2) ten (10)
years have passed fromthe date of final payment and no litigation involving
the records has been instituted and approval of the Contracting Oficer is
obtained. In no event should individual records be destroyed if litigation is
in process or is pending related to such records.

(F) Fromtime to tinme, the Governnent may, in support of litigation
cases, have the need for the Contractor to research and nmake avail abl e such
records in a formand manner not nornally maintained by the contractor. Such

effort shall be deenmed to be within the scope of work under this contract. |If
this effort is required during contract performance, a negotiated suppl enenta
agreement will be issued under the contract. |If this effort is required after

performance of this contract, a separate negoti ated procurenent action may be
instituted with the contractor.

(G The final invoice (conpletion voucher) submtted hereunder, after

physi cal conmpletion of the contract within the stated period of perfornmance,
will represent the final claimunder the contract.
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H.36 TESTIMONY

Fromtine to tine, the Government may require expert and non-expert
wi t nesses for the preparation of affidavits and depositions and to provide
testinmony during enforcenent proceedings for a given site where the contractor
provi ded services. Such effort shall be considered within the scope of this
contract. The individual (s) selected to testify shall be fully know edgeabl e
of the details of the site under litigation, shall be credible and shall, if
necessary, be an expert in their field. The testinony shall normally relate
to what actions the contractor took at a site.

H.37 REMOVAL COST MANAGEMENT SOFTWARE SYSTEM

(a) The use of EPA' s Renoval Cost Managenent Software System (RCMB) is
mandatory to prepare and submt EPA Form 1900-55, Daily Cost Summary Reports,
during performance under this contract. All Invoices must be generated
directly from the contractor’s accounting system. The contractor 1is
prohibited from utilizing RCMS data in the preparation of their invoices.

(b) M nimum hardware requirenents for the system are:
-1 BM conpati bl e comput er ( Ms-DOS)
-One 5 1/4" floppy disk drive or 3 1/2" diskette
-4 megabytes of avail able hard di sk space
-640 k bytes RAM
-parallel printer

(c) Mnimmsoftware requirenents to use the systemare
-M5-DOS Version 5.0 or higher

(d) Initial contractor training of the use of this systemw | be
provi ded by the EPA

(e) The cost of this systemshall not be reinbursable as a direct cost
under this contract.

(f) Contractor will be required to provide archive disks for each
delivery order on a nonthly basis to the Project Oficer.

(g) Current archive disks covering the invoice period nust be submtted
to the On-Scene Coordinator with the invoices. Al charges on the invoices
nmust al so appear on the acconpanyi ng EPA Form 1900- 55s.

(h) Final archive disk(s) shall be forwarded to the Project Oficer
within 30 days of the conpletion of work at the site.

H.38 PUBLIC COMMUNICATION

The contractor shall not represent itself as the EPA to outside parties.
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To maintain public trust, the contractor shall, when comrunicating with
outside parties, explain that they are an Agency contractor

H.39 PAYROLLS AND BASIC RECORDS

(a) The Contractor or subcontractor shall maintain payrolls and basic
payrol |l records during the course of the contract work and shall preserve them
for a period of three years fromthe conpletion of the contract for al
| aborers and nechani cs, including guards and wat chmen, worki ng on the
contract. Such records shall contain the nanme and address of each such
enpl oyee, social security nunber, correct classification, hourly rates of
wages paid, daily and weekly nunber of hours worked, deductions nmade, and
act ual wages paid.

(b) The records to be maintained under paragraph (a) of this clause
shal | be nmade available by the Contractor or subcontractor for inspection
copying, or transcription by the Contracting O ficer or the Departnent of
Labor or their authorized representatives. The Contractor and subcontractors
will permit such representatives to interview enployees during working hours
on the job.

(c) The Contractor shall insert paragraphs (a) through (c) of this
clause in all subcontracts, and shall require their inclusion in al
subcontracts at any tier

THE FOLLOWING FOUR SECTION H CLAUSES APPLY TO DELIVERY ORDERS THAT REQUIRE THE
CONTRACTOR TO PERFORM “CONSTRUCTION” AS DEFINED IN FAR PART 36, SUBPART
36.102.

H.40 DAVIS BACON ACT (DBA) AND SERVICE CONTRACT ACT (SCA) APPLICATION BY
DELIVERY ORDER

Each Delivery Order issued under this contract will be subject to either
DBA or SCA prevailing wage rates or both as determ ned by the Secretary of
Labor. The contractor shall segregate by Delivery Order those portions of the
effort specifically related to DBA and SCA and determ ne wage rates by | abor
category classification accordingly. The On-Scene Coordinator (OSC) together
with the contractor will be responsible for ensuring conpliance with the
appropriate wage determ nation. Should there be a question or dispute
relating to what segnent of the work falls within DBA versus SCA wage
classifications, the Contracting Oficer will make the final determ nation

H.41 SCHEDULE FOR DBA WAGE DETERMINATIONS

In conpliance with DBA regul ations, the Contracting O ficer has
designated the use of the "Heavy and Hi ghway Project \Wage Determ nation
Schedul e" as the appropriate construction type schedule for use when applying
DBA wages to | abor classifications/categories under this contract. Any
deviations fromthe use of this Schedule or need for the issuance of an
additional classification or category shall require prior Contracting
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Oficer's approval in accordance with FAR cl ause 52.222-6, Davis Bacon Act.

H.42 PERFORMANCE BONDS

The MIler Act applies to substantial and segregabl e construction
exceedi ng $100, 000 under this contract. The contractor shall furnish
performance bonds with the United States named as the obligee in anmounts to be
specified by the contracting officer. Bonds shall be provided by the prine
contractor at the delivery order level. Wth the consent of the contracting
of ficer, the performance bond nay be provided by the subcontractor. In al
cases, the contracting officer may determ ne that the dollar anount of the
M1l er Act performance bond shall be "zero"

H.43 PAYMENT BONDS

The contractor shall furnish paynent bonds at the delivery order |evel
with the United States nanmed as the obligee for the perfornmance of work under
this contract. The prinme contractor is further required to flow the paynent
bond requi renent down to all subcontractors whose contracts exceed $50, 000.

The penal sum of the paynent bond shall equal

(a) 50 percent of the anobunt of the substantial and segregable
construction activity if the construction activity is not nore than $1
mllion

(b) 40 percent of the anobunt of the substantial and segregabl e
construction activity if the construction activity is nore than $1
mllion; or

(c) $2-1/2 mllion if the ambunt of the substantial and segregable
construction activity is nore than $5 mllion
H.44 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72)
(APR 1984)
The Contractor shall not fabricate nor acquire under this contract, either

directly or indirectly through a subcontract, any item of nonexpendabl e
property without witten approval fromthe Contracting Oficer
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PART 11 - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

1.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOT1 CE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUVBER DATE TI TLE

52.202-1 CCT 1995 DEFI NI TI ONS

52.203-3 APR 1984 GRATUI TI ES

52.203-5 APR 1984 COVENANT AGAI NST CONTI NGENT FEES

52.203-6 JUL 1995 RESTRI CTI1 ONS ON SUBCONTRACTOR SALES TO THE
GOVERNVENT

52.203-7 JUL 1995  ANTI - KI CKBACK PROCEDURES

52.203-10 JAN 1997 PRI CE OCR FEE ADJUSTMENT FOR | LLEGAL OR
| MPROPER ACTI VI TY

52.203-12 JUN 1997 LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N
FEDERAL TRANSACTI ONS

52.209-6 JUL 1995 PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN

SUBCONTRACTI NG W TH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPCSED FOR DEBARMENT

52.215-2 AUG 1996  AUDI T AND RECORDS- - NEGOTI ATl ON

52.215-17 CCT 1997 WAl VER OF FACI LI TI ES CAPI TAL COST OF MONEY

52.219-4 JAN 1999 NOTI CE OF PRI CE EVALUATI ON PREFERENCE FOR
HUBZONE SIVALL BUSI NESS CONCERNS

52.219-8 JAN 1999 UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS

52.219-14 DEC 1996 LI M TATI ONS ON SUBCONTRACTI NG

52.219-25 JAN 1999 SMALL DI SADVANTAGED BUSI NESS PARTI Cl PATI ON
PROGRAM - - DI SADVANTAGED STATUS AND
REPORTI NG

52.222-3 AUG 1996 CONVI CT  LABOR

52.222-26 APR 1984 EQUAL CPPORTUNI TY

52.222-28 APR 1984 EQUAL CPPORTUNI TY PREAWARD CLEARANCE OF
SUBCONTRACTS

52.222-35 APR 1998  AFFI RVATI VE ACTI ON FOR DI SABLED VETERANS AND
VETERANS OF THE VI ETNAM ERA

52.222-36 JUN 1998  AFFI RVATI VE ACTI ON FOR WORKERS W TH
DI SABI LI TI ES

52.222-37 JAN 1999 EMPLOYMENT REPCORTS ON DI SABLED VETERANS AND
VETERANS OF THE VI ETNAM ERA

52.222-41 MAY 1989 SERVI CE CONTRACT ACT OF 1965, AS AMENDED

52.222-43 MAY 1989 FAI R LABOR STANDARDS ACT AND SERVI CE
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CONTRACT ACT - PRI CE ADJUSTMENT ( MULTI PLE
YEAR AND OPTI ON CONTRACTYS)

52.223-2 APR 1984  CLEAN Al R AND WATER

52.223-6 JAN 1997  DRUG FREE WORKPLACE

52.223- 14 OCT 1996 TOXI C CHEM CAL RELEASE REPORTI NG

52.225- 11 AUG 1998 RESTRI CTI ONS ON CERTAI N FOREI GN PURCHASES

52.227-1 JUL 1995  AUTHORI ZATI ON AND CONSENT

52.227-2 AUG 1996  NOTI CE AND ASS| STANCE REGARDI NG PATENT AND
COPYRI GHT | NFRI NGEMENT

52.227-14 JUN 1987  RIGHTS | N DATA-- GENERAL ALTERNATE V (JUN
1987)

52.227- 16 JUN 1987  ADDI TI ONAL DATA REQUI REMENTS

52.229-3 JAN 1991  FEDERAL, STATE, AND LOCAL TAXES

52.229-5 APR 1984  TAXES- - CONTRACTS PERFORMED I N U. S.
POSSESSI ONS OR PUERTO RI CO

52.232-8 MAY 1997 DI SCOUNTS FOR PROVPT PAYMENT

52.232- 17 JUN 1996 | NTEREST

52. 232- 23 JAN 1986  ASSI GNVENT OF CLAI VB

52. 232- 25 JUN 1997  PROWPT PAYMENT

52. 232- 33 AUG 1996  MANDATORY | NFORVATI ON FOR ELECTRONI C FUNDS
TRANSFER PAYNENT

52.233-1 DEC 1998 DI SPUTES ALTERNATE | (DEC 1991)

52.233-3 AUG 1996  PROTEST AFTER AWARD

52.242-3 OCT 1995 PENALTI ES FOR UNALLOMBLE COSTS

52.242-13 JUL 1995  BANKRUPTCY

52.243-3 AUG 1987  CHANGES- - TI ME- AND- MATERI ALS OR LABOR- HOURS

52. 244-2 *%% **xx  SUBCONTRACTS ALTERNATE |1 (AUG 1998)

52. 246- 25 FEB 1997 LI M TATI ON OF LI ABI LI TY- - SERVI CES

52.249-6 SEP 1996  TERM NATI ON ( COST- REI MBURSEMENT) ALTERNATE
IV (SEP 1996)

52. 249- 14 APR 1984  EXCUSABLE DELAYS

52. 253- 1 JAN 1991  COMPUTER GENERATED FORMB

1.2 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (FAR 52.203-8) (JAN 1997)

(a) If the Government receives information that a contractor or a person has
engaged i n conduct constituting a violation of subsection (a),(b),(c), or (d)
of Section 27 of the Ofice of Federal Procurenent Policy Act (41 U S.C
423) (the Act), as anended by section 4304 of the National Defense
Aut hori zation Act for Fiscal Year 1996 (Pub.L. 104-106), the CGovernnment may--

(1)Cancel the solicitation, if the contract has not yet been awarded or
i ssued; or

(2)Rescind the contract with respect to which--

(i) The Contractor or soneone acting for the Contractor has been convicted
for an of fense where the conduct constitutes a violation of subsection 27(a)
or (b) of the Act for the purpose of either-

(A) Exchangi ng the information covered by such subsections for anything
of val ue; or

(B) ot ai ni ng or giving anyone a conpetitive advantage in the award of a
Federal agency procurenent contract; or

(ii)The head of the contracting activity has determ ned, based upon a
preponderance of the evidence, that the Contractor or sonmeone acting for the
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Contractor has engaged in conduct constituting an of fense puni shabl e under
subsection 27(e)(1) of the Act.

(b) I'f the Government rescinds the contract under paragraph (a) of this
cl ause, the government is entitled to recover, in addition to any penalty
prescribed by |law, the amount expended under the contract.

(c) The rights and renmedi es of the Governnent specified herein are not
exclusive, and are in addition to any other rights and renmedi es provi ded by
[ aw, regul ation, or under this contract.

1.3 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (FAR 52.204-4) (JUN
1996) DEVIATION

(a) I'n accordance with Executive Order 12873, dated Cctober 20, 1993, as
anended by Executive Order 12995, dated March 25, 1996, the O feror/ Contractor
is required to submt paper documents, such as offers, letters, or reports,
that are printed/copi ed doubl e-sided on recycl ed paper that has at |east 20%
post consunmer materi al

(b) The 20% st andard applies to high-speed copi er paper, offset paper, fornms
bond, computer printout paper, carbonless paper, file folders, white woven
envel opes, and ot her uncoated printed and witing paper, such as witing and
of fi ce paper, book paper, cotton fiber paper, and cover stock. An alternative
standard to neeting the 20% postconsuner material standard is 50% recovered
material content of certain industrial by-products.

1.4 ORDERING (FAR 52.216-18) (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be
ordered by issuance of delivery orders or task orders by the individuals or
activities designated in the Schedule. Such orders may be issued fromthe
contract effective date through the end of the effective period.

(b) Al delivery orders or task orders are subject to the ternms and
conditions of this contract. |In the event of conflict between a delivery
order or task order and this contract, the contract shall control

(c) If mailed, a delivery order or task order is considered "issued" when
t he Governnent deposits the order in the mail. Oders may be issued orally,
by facsimle, or by electronic comerce nmethods only if authorized in the
Schedul e.

1.5 ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995)

(a) Mnimmorder. Wen the CGovernment requires supplies or services
covered by this contract in an anount of |ess than $2,500, the Governnment is
not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maxi mum order. The Contractor is not obligated to honor--

(1) Any order for a single itemin excess of the nmaxi mum anmount of the
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contract;

(2) Any order for a conbination of itens in excess of the maxi num anount
of the contract;

(3) A series of orders fromthe same ordering office within N A  days
that together call for quantities exceeding the limtation in subparagraph (1)
or (2) above.

(c) If this is a requirenments contract (i.e., includes the Requirenents
cl ause at subsection 52.216-21 of the Federal Acquisition Regulation ), the
Government is not required to order a part of any one requirenment fromthe
Contractor if that requirement exceeds the maxi mumorder limtations in
par agraph (b) above.

(d) Notwi thstandi ng paragraphs (b) and (c) above, the Contractor shall honor
any order exceeding the maxi numorder limtations in paragraph (b), unless
that order (or orders) is returned to the ordering office within _5 days
after issuance, with witten notice stating the Contractor's intent not to
ship the item (or itens) called for and the reasons. Upon receiving this
notice, the Governnent nmay acquire the supplies or services from anot her
sour ce.

1.6 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services
specified, and effective for the period stated, in the Schedule. The
quantities of supplies and services specified in the Schedule are estimates
only and are not purchased by this contract.

(b) Delivery or performance shall be nmade only as authorized by orders
i ssued in accordance with the Ordering clause. The Contractor shall furnish
to the Governnment, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedul e as
the "maxi rum" The Government shall order at |east the quantity of supplies or
services designated in the Schedul e as the "mni num"

(c) Except for any limtations on quantities in the Order Limtations clause
or in the Schedule, there is no limt on the nunber of orders that nmay be
i ssued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple |ocations.

(d) Any order issued during the effective period of this contract and not
conpleted within that period shall be conpleted by the Contractor within the
time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the sane
extent as if the order were conpleted during the contract's effective peri od;
provi ded, that the Contractor shall not be required to nmake any deliveries
under this contract after 90 DAYS beyond the expiration date of the contract.

1.7 NOTICE OF PARTIAL SMALL BUSINESS SET-ASIDE (FAR 52.219-7) (JUL 1996)
DEVIATION
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(a) Definitions.

"Smal | business concern,"” as used in this clause, means a concern, including
its affiliates, that is independently owned and operated, not dom nant in the
field of operation in which it is bidding on Government contracts, and
qualified as a small business under the size standards in this solicitation

(b) General. (1) A portion of this requirenent, identified el sewhere in
this solicitation, has been set aside for award to one or nore snmall busi ness
concer ns.

(2) Ofers on the non-set-aside portion and the set-aside portion wll
be eval uated concurrently and awards will be made in accordance with the
provisions of this solicitation.

(3) The set-aside portion will be awarded to the responsi ble offeror
whose offer conforns to the solicitation and is nost advantageous to the
Covernnment, cost or price, and other factors considered. For this
solicitation all evaluation factors other than cost or price when conbined are
approxi mately equal to cost or price.

(4) The contractor(s) for the set-aside portion will be selected from
anong the small busi ness concerns that submtted responsive offers on the
set-aside portion. |If required, negotiations will be conducted with the snal
busi ness concerns that are included in the conpetitive range.

(5) The CGovernnent reserves the right to not consider token offers or
of fers designed to secure an unfair advantage over other offerors eligible for
the set-aside portion

(c) Agreement. For the set-aside portion of the acquisition, a snal
busi ness concern submtting an offer in its own name agrees to furnish, in
performng the contract, only end itens manufactured or produced by smal
busi ness concerns in the United States. The term“United States” includes its
territories and possessions, the Conmonwealth of Puerto Rico, the Trust
Territory of the Pacific Islands, and the District of Colunbia. |If this
procurenent is processed under sinplified acquisition procedures and the tota
amount of this contract does not exceed $25,000, a small business concern may
furni sh the product of any donmestic firm This paragraph does not apply in
connection with construction or service contracts.

1.8 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (FAR 52.222-42) (MAY
1989)

In conpliance with the Service Contract Act of 1965, as anended, and the
regul ati ons of the Secretary of Labor (29 CFR Part 4), this clause identifies
the cl asses of service enpl oyees expected to be enpl oyed under the contract
and states the wages and fringe benefits payable to each if they were enpl oyed
by the contracting agency subject to the provisions of 5 U S.C. 5341 or 5332.

THI' S STATEMENT | S FOR | NFORVATI ON ONLY: I T IS NOT' A WAGE DETERM NATI ON.
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Enpl oyee d ass Monet ary \Wage Fringe Benefits
Cl eanup Techni can $11. 00 $2. 10
Heavy Equi pnment Oper at or $14. 00 $2. 67
General derk $12. 00 $2. 29
Truckdri ver $12. 25 $2. 34
Cheni cal Techni ci an $12. 50 $2. 39

1.9 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996)

(a) The Contractor shall select subcontractors (including suppliers) on a
conpetitive basis to the maxi mum practical extent consistent with the
obj ectives and requirenents of the contract.

(b) If the Contractor is an approved mentor under the Departnment of Defense
Pil ot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the
Contractor may award subcontracts under this contract on a nonconpetitive
basis to its proteges.

1.10 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (FAR
52.244-6) (OCT 1998)

(a) Definition.

“Commercial itenf, as used in this clause, has the neaning contained in the
clause at 52.202-1, Definitions.

“Subcontract”, as used in this clause, includes a transfer of commerci al
itens between divisions, subsidiaries, or affiliates of the Contractor or
subcontractor at any tier

(b) To the maxi num extent practicable, the Contractor shall incorporate, and
require its subcontractors at all tiers to incorporate, commercial itens or
nondevel opnental itens as conponents of itenms to be supplied under this
contract.

(c) Notwi thstanding any other clause of this contract, the Contractor is not
required to include any FAR provision or clause, other than those |listed bel ow
to the extent they are applicable and as may be required to establish the
reasonabl eness of prices under Part 15, in a subcontract at any tier for
commercial itens or commrercial conponents:

(1) 52.222-26, Equal Opportunity (E. O 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of
the VietnamEra (38 U.S. C. 4212(a));

(3) 52.222-36, Affirmative Action for Wirkers with Disabilities (29
Us C 793); and

(4) 52.247-64, Preference for Privately Owmed U. S.-Fl agged Commer ci al
Vessels (46 U.S.C. 1241) (flow down not required for subcontracts awarded
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begi nning May 1, 1996).

(d) The Contractor shall include the ternms of this clause, including this
par agraph (d), in subcontracts awarded under this contract.

1.11 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or nore clauses by reference, with the sanme
force and effect as if they were given in full text. Upon request, the
Contracting O ficer will nake their full text available. Al so, the full text
of a clause may be accessed electronically at this address(es):

http://ww. arnet. gov/far/

1.12 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition
Regul ati on (48 CFR Chapter 1) clause with an authorized deviation is indicated
by the addition of "DEVI ATION' after the date of the cl ause.

(b) The use in this solicitation or contract of any Environnmental Protection
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by
the addition of "DEVIATION' after the nane of the regul ation

1.13 ADDITIONAL CLAUSES INCORPORATED BY REFERENCE

The followi ng clauses pertinent to this Section are hereby incorporated
by reference. These clauses apply to delivery orders requiring the
performance of work defined by the Federal Acquisition Regul ations as
“construction”.

NUVBER DATE TITLE

52.222-4 JUL 1995 CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT- OVERTI ME COVPENSATI ON

52.222-6 FEB 1995 DAVI S- BACON ACT

52.222-7 FEB 1988 W THHOLDI NG OF FUNDS

52.222-8 FEB 1988 PAYROLLS AND BASI C RECCORDS

52.222-9 FEB 1988 APPRENTI CES AND TRAI NEES

52.222-10 FEB 1988 COVPLI ANCE W TH COPELAND ACT REQUI REMENTS

52.222-11 FEB 1988 SUBCONTRACTS ( LABOR STANDARDS)

52.222-12 FEB 1988 CONTRACT TERM NATI ON- DEBARMENT

52.222-13 FEB 1988 COVPLI ANCE W TH DAVI S- BACON AND
RELATED ACT REGULATI ONS

52.222-14 FEB 1988 DI SPUTES CONCERNI NG LABOR STANDARDS

52.222-15 FEB 1988 CERTI FI CATE OF ELIG BI LI TY
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984)
NUMBER ATTACHMENT TITLE

1 DAVI S- BACON ACT (DBA) WORK SHEET

2 EMERCGENCY & RAPI D RESPONSE SERVI CES FOR REG ON 2

3 EQUI PMENT SPECI FI CATI ONS

4 PERSONNEL DESCRI PTI ONS & QUALI FI CATI ONS

5 QUALI TY ASSURANCE/ QUALI TY CONTROL GUI DANCE FOR REMOVAL
ACTIVITIES, INTERI M FI NAL, OSWVER DI RECTI VE 9360. 4- 01( APR 1990)

6 EPA REQUI REMENTS FOR QUALI TY ASSURANCE PROJECT PLAN FOR
ENVI RONVENTAL DATA OPERATI ONS

7 THE OFF-SI TE DI SPOSAL RULE

8 I NSTRUCTI ONS FOR PERFORM NG THE ANNUAL ALLOCATI ON OF NON-SI TE
SPECI FI C COSTS

9 M NI MUM STANDARDS FOR EPA CONTRACTOR S CONFLI CT OF | NTEREST PLANS

10 I NSTRUCTI ONS FOR PREPARI NG SVALL AND SVALL DI SADVANTAGED
BUSI NESS SUBCONTRACTI NG PLANS

11 I N\VO CE PREPARATI ON | NSTRUCTI ONS

12 DEPARTMENT OF LABOR WAGE DETERM NATI ONS

No. 96-0223 Rev. 03, 12/01/98 for Heavy Equi pment Operator, C ean
Up Techni ci an, Chenical Technician and Truck Driver.

The following apply to the Field O erk/ Typi st | abor category:

94- 2097 Rev. 09 06/08/98
94- 2345 Rev. 09 10/23/98
94- 2347 Rev. 09 10/07/98
94- 2349 Rev. 12 10/ 16/98
94- 2351 Rev. 11 10/20/98
94- 2353 Rev. 11 01/21/99
94- 2355 Rev. 09 11/18/98
94- 2449 Rev. 09 06/01/98

94- 2367 Rev. 10 11/20/98
94- 2371 Rev. 11 11/18/98
94- 2373 Rev. 13 02/17/99
94- 2375 Rev. 13 01/28/99
94- 2377 Rev. 09 09/09/98
94- 2379 Rev. 10 09/18/98
94- 2381 Rev. 12 11/24/98
94- 2383 Rev. 10 11/12/98

66666656
66666656
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Not e, see clause L.11(b), Cost or Pricing Proposal Instructions
for additional instructions concerning these |abor categories.

PAST PERFORMANCE QUESTI ONNAI RE

CLI ENT AUTHORI ZATI ON LETTER
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PART 1V - REPRESENTATIONS AND INSTRUCTIONS

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

K.1 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (FAR 52.203-11) (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-
12, Limtation on Paynents to Influence Certain Federal Transactions, included
inthis solicitation, are hereby incorporated by reference in paragraph (b) of
this certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his
or her know edge and belief that on or after Decenber 23, 1989--

(1) No Federal appropriated funds have been paid or will be paid, by or
on behal f of the undersigned, to any person for influencing or attenpting to
i nfl uence an officer or enployee of any agency, a Menber of Congress, an
of ficer or enpl oyee of Congress, or an enployee of a Menber of Congress on his
or her behalf in connection with the awardi ng of any Federal contract, the
maki ng of any Federal grant, the nmaking of any Federal |oan, the entering into
of any cooperative agreenent, and the extension, continuation, renewal,
anendment, or nodification of any Federal contract, grant, |oan, or
cooperative agreenent.

(2) If any funds other than Federal appropriated funds (including profit
or fee received under a covered Federal transaction) have been paid, or wll
be paid, to any person for influencing or attenpting to influence an officer
or enpl oyee of any agency, a Menber of Congress, an officer or enployee of
Congress, or an enployee of a Menber of Congress on his or her behalf in
connection with this solicitation, the offeror shall conplete and submt QOVB
standard form LLL, Disclosure of Lobbying Activities to the Contracting
Oficer; and

(3) He or she will include the | anguage of this certification in al
subcontract awards at any tier and require that all recipients of subcontract
awar ds in excess of $100,000 shall certify and discl ose accordingly.

(c) Subm ssion of this certification and disclosure is a prerequisite for
maki ng or entering into this contract inposed by section 1352, title 31
United States Code. Any person who nakes an expenditure prohibited under this
provision or who fails to file or amend the disclosure formto be filed or
anended by this provision, shall be subject to a civil penalty of not I|ess
t han $10, 000, and not nore than $100, 000, for each such failure.

K.2  TAXPAYER IDENTIFICATION (FAR 52.204-3) (OCT 1998)

(a) Definitions.
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“Common parent,” as used in this provision, nmeans that corporate entity that
owns or controls an affiliated group of corporations that files its Federa

i ncone tax returns on a consolidated basis, and of which the offeror is a
nmenber .

“Taxpayer ldentification Nunber (TIN),” as used in this provision, neans the
nunber required by the Internal Revenue Service (IRS) to be used by the
offeror in reporting incone tax and other returns. The TIN may be either a
Soci al Security Number or an Enpl oyer ldentification Number.

(b) Al offerors must submit the information required in paragraphs (d)
through (f) of this provision to conply with debt collection requirenents of
31 U S.C 7701(c) and 3325(d), reporting requirenments of 26 U. S.C. 6041,
6041A, and 6050M and inplenenting regulations issued by the IRS. If the
resulting contract is subject to the paynment reporting requirenents described
in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of
payments ot herwi se due under the contract.

(c) The TIN may be used by the Government to collect and report on any
del i nquent anounts arising out of the offeror's relationship with the
Government (31 U . S.C. 7701(c)(3)). If the resulting contract is subject to the
payment reporting requirenments described in FAR 4.904, the TIN provided
hereunder may be matched with IRS records to verify the accuracy of the
offeror's TIN

(d) Taxpayer ldentification Number (TIN).

[] TIN

[ 1] TIN has been applied for.

[ ] TINis not required because:

[ ] Oferor is a nonresident alien, foreign corporation, or foreign
partnership that does not have incone effectively connected with the conduct
of a trade or business in the United States and

does not have an office or place of business or a fiscal paying agent in the
Uni ted States;

[ ] Oferor is an agency or instrunentality of a foreign government;

[ ] Oferor is an agency or instrunentality of the Federal Governnent.

(e) Type of organization.

[ ] Sole proprietorship;

[ ] Partnership;

[ ] Corporate entity (not tax-exenpt);

[ ] Corporate entity (tax-exenpt);
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[ ] Governnent entity (Federal, State, or |ocal);
[ ] Foreign governnent;
[ ] International organization per 26 CFR 1. 6049-4;

[ 1] Oher

(f) Common parent.

] Oferor is not owned or controlled by a comon parent as defined in
par agraph (a) of this provision

[ ] Name and TIN of comon parent:

Name

TI'N

K.3  WOMEN-OWNED BUSINESS (FAR 52.204-5) (OCT 1995)

(a) Representation. The offeror represents that it _ is, __ is not a
wonen- owned busi ness concern

(b) Definition. “Wnen-Omed business concern,” as used in this provision
means a concern which is at |east 51 percent owned by one or nore wonen; or in
the case of any publicly owned business, at |east 51 percent of the stock of
which is owned by one or nore wonen; and whose nanagenent and daily business
operations are controlled by one or nore wonen.

K.4  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (FAR 52.209-5) (MAR 1996)

(a)(1) The O feror certifies, to the best of its knowl edge and beli ef,
that -

(i) The Oferor and/or any of its Principals -

(A Are () are not ( ) presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federa
agency;

(B) Have ( ) have not ( ), within a 3-year period preceding this
of fer, been convicted of or had a civil judgnment rendered agai nst themfor
conmmi ssion of fraud or a crimnal offense in connection w th obtaining,
attenpting to obtain, or performng a public (Federal, state, or |ocal)
contract or subcontract; violation of Federal or state antitrust statutes
relating to the subm ssion of offers; or comm ssion of enbezzlement, theft,
forgery, bribery, falsification or destruction of records, making fal se
statenments, tax evasion, or receiving stolen property; and

(C Are () are not ( ) presently indicted for, or otherw se
crimnally or civilly charged by a governnental entity with, conm ssion of any
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of the offenses enunerated in subdivision (a)(1)(i)(B) of this provision

(ii) The Offeror has ( ) has not ( ), within a 3-year period precedi ng
this offer, had one or nore contracts term nated for default by any Federa
agency.

(2) "Principals,” for the purposes of this certification, nmeans officers;
directors; owners; partners; and, persons having primary managenment or
supervisory responsibilities within a business entity (e.g., general nanager
pl ant manager; head of a subsidiary, division, or business segnent, and
simlar positions).

THI' S CERTI FI CATI ON CONCERNS A MATTER W THI N THE JURI SDI CTI ON OF AN AGENCY OF
THE UNI TED STATES AND THE MAKI NG OF A FALSE, FICTITIOQUS, OR FRAUDULENT
CERTI FI CATI ON MAY RENDER THE MAKER SUBJECT TO PROSECUTI ON UNDER SECTI ON 1001,
TITLE 18, UNI TED STATES COCDE.

(b) The O feror shall provide inmediate witten notice to the Contracting
Oficer if, at any time prior to contract award, the Oferor learns that its
certification was erroneous when submtted or has becone erroneous by reason
of changed ci rcunst ances.

(c) Acertification that any of the itens in paragraph (a) of this provision
exists will not necessarily result in w thhol ding of an award under this
solicitation. However, the certification will be considered in connection
with a determnation of the Oferor's responsibility. Failure of the Oferor
to furnish a certification or provide such additional information as requested
by the Contracting Oficer may render the O feror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require
est abl i shnent of a systemof records in order to render, in good faith, the
certification required by paragraph (a) of this provision. The know edge and
information of an Offeror is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provisionis a material
representation of fact upon which reliance was placed when maki ng award. |If
it is later determined that the Oferor knowi ngly rendered an erroneous
certification, in addition to other renedies available to the Governnment, the
Contracting Oficer may term nate the contract resulting fromthis
solicitation for default.

K.5 TYPE OF BUSINESS ORGANIZATION (FAR 52.215-4) (OCT 1997)
The of feror or respondent, by checking the applicable box, represents that--
(a) It operates as G an individual, G a partnership, G a nonprofit

organi zation, G a joint venture, or G a corporation incorporated under the
aws of the State of

(b) If the offeror or respondent is a foreign entity, it operates as G
an individual, G a partnership, G a nonprofit organization, G a joint
venture, or G a corporation, registered for business in (country)
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K.6 PLACE OF PERFORMANCE (FAR 52.215-6) (OCT 1997)

(a) The offeror or respondent, in the performance of any contract
resulting fromthis solicitation, G intends, G does not intend [check
applicable block] to use one or nore plants or facilities |located at a
different address fromthe address of the offeror or respondent as indicated
in this proposal or response to request for information

(b) If the offeror or respondent checks "intends" in paragraph (a) of
this provision, it shall insert in the follow ng spaces the required
i nformation:

Pl ace of Perfornmance Nane and Address of Oaner
(Street Address, City, and Operator of the Pl ant
State, County, Zip Code) or Facility if Qher than

O feror or Respondent

K.7 SMALL BUSINESS PRORAM REPRESENTATIONS (FAR 52.219-1) (*** ***¥*)
ALTERNATE 11 (JAN 1999)

(a) (1) The standard industrial classification (SIC) code for this acquisition
is 8744 Facilities Support Managenent Servi ces.

(2) The small business size standard is (insert size standard).

(3) The small business size standard for a concern which submts an
offer in its own nane, other than on a construction or service contract, but
whi ch proposes to furnish a product which it did not itself manufacture, is
500 enpl oyees.

(b) Representations. (1) The offeror represents as part of its offer that it
[ 1is, [ ]is not a small business concern

(2) (Conplete only if offeror represented itself as a small business
concern in paragraph (b)(1) of this provision.) The offeror represents, for
general statistical purposes, that it [ ]Jis, [ ]is not, a small disadvantaged
busi ness concern as defined in 13 CFR 124.1002.

(3) (Conplete only if offeror represented itself as a small business
concern in paragraph (b)(1) of this section.) The offeror represents as part
of its offer that it [ ]is, [ ]is not a wonen-owned snall business concern

(5) [Conplete only if offeror represented itself as a small business
concern in paragraph (b)(1) of this provision.] The offeror represents, as
part of its offer, that--

(i)y 1t { }is, { } is not a HUBZone small business concern |i sted,
on the date of this representation, on the List of Qualified HUBZone Smal
Busi ness Concerns mai ntai ned by the Small Busi ness Admi nistration, and no
mat eri al change in ownership and control, principal place of ownership, or
HUBZone enpl oyee percentage has occurred since it was certified by the Smal
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Busi ness Administration in accordance with 13 CFR part 126; and

(ii)y 1t { }is, { } is not a joint venture that conplies with the
requi renents of 13 CFR part 126, and the representation in paragraph (b)(5)(i)
of this provision is accurate for the HUBZone small busi ness concern or
concerns that are participating in the joint venture. [The offeror shall enter
the nane or nanes of the HUBZone small business concern or concerns that are
participating in the joint venture: .] Each HUBZone smal | business
concern participating in the joint venture shall submt a separate signed copy
of the HUBZone representation

(c) Definitions.

“Smal | busi ness concern,” as used in this provision, neans a concern
including its affiliates, that is independently owned and operated, not
dom nant in the field of operation in which it is bidding on Governnent
contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and the size standard in paragraph (a) of this provision

“Wonen-owned smal |l business concern,” as used in this provision, nmeans a
smal | busi ness concer n-

(1) Which is at |east 51 percent owned by one or nore wonen or, in the
case of any publicly owned business, at east 51 percent of the stock of which
is owned by one or nore wonen; and

(2) Whose nmanagenent and daily business operations are controlled by one
or nore womnen.

(d) Notice. (1) If this solicitation is for supplies and has been set
aside, in whole or in part, for small business concerns, then the clause in
this solicitation providing notice of the set-aside contains restrictions on
the source of the end itens to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm s status
as a small or small di sadvant aged busi ness concern in order to obtain a
contract to be awarded under the preference prograns established pursuant to
sections 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision
of Federal law that specifically references section 8(d) for a definition of
programeligibility, shall-

(i) Be punished by inposition of fine, inprisonnment, or both;

(ii) Be subject to adm nistrative renedies, including suspension
and debarnent; and

(iii) Be ineligible for participation in prograns conducted under
the authority of the Act.
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K.8 CERTIFICATION OF NONSEGREGATED FACILITIES (FAR 52.222-21) (APR 1984)
(a) "Segregated facilities," as used in this provision, means any waiting
roonms, work areas, rest roons and wash roomns, restaurants and other eating
areas, tine clocks, |ocker roons and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainnent areas, transportation
and housing facilities provided for enpl oyees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion, or
nati onal origin because of habit, |ocal custom or otherw se.

(b) By the submission of this offer, the offeror certifies that it does not
and will not maintain or provide for its enployees any segregated facilities
at any of its establishments, and that it does not and will not permt its
enpl oyees to performtheir services at any |ocation under its control where
segregated facilities are maintained. The offeror agrees that a breach of
this certification is a violation of the Equal Opportunity clause in the
contract.

(c) The offeror further agrees that (except where it has obtained identica
certifications from proposed subcontractors for specific tinme periods) it
will--

(1) Obtain identical certifications from proposed subcontractors before
the award of subcontracts under which the subcontractor will be subject to the
Equal Opportunity cl ause;

(2) Retain the certifications in the files; and

(3) Forward the following notice to the proposed subcontractors (except if
t he proposed subcontractors have submitted identical certifications for
specific tine periods):

NOTI CE TO PROSPECTI VE
SUBCONTRACTORS OF REQUI REMENT
FOR CERTI FI CATI ONS OF
NONSEGREGATED FACI LI TI ES

A Certification of Nonsegregated Facilities nust be subnmitted before the
award of a subcontract under which the subcontractor will be subject to the
Equal Qpportunity clause. The certification may be subnmitted either for each
subcontract or for all subcontracts during a period (i.e., quarterly,
sem annual |y, or annually).

NOTE: The penalty for naking false statenents in offers is prescribed in 18
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U S. C 1001.
K.9 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FAR 52.222-22) (APR 1984)
The offeror represents that--

(a) It [ ] has, [ ] has not participated in a previous contract or
subcontract subject either to the Equal Opportunity clause of this
solicitation, the clause originally contained in Section 310 of Executive
O der No. 10925, or the clause contained in Section 201 of Executive O der No.
11114;

(b) It [ ] has, [ ] has not filed all required conpliance reports; and

(c) Representations indicating subm ssion of required conpliance reports,
signed by proposed subcontractors, will be obtained before subcontract awards.

K.10 AFFIRMATIVE ACTION COMPLIANCE (FAR 52.222-25) (APR 1984)
The of feror represents that--

(a) It [ ] has devel oped and has on file, [ ] has not devel oped and does not
have on file, at each establishnent, affirmative action prograns required by
the rules and regul ations of the Secretary of Labor (41 CFR 60-1 and 60-2), or
(b) It [ ] has not previously had contracts subject to the witten affirmative
action progranms requirenment of the rules and regul ati ons of the Secretary of
Labor .

K.11 CLEAN AIR AND WATER CERTIFICATION (FAR 52.223-1) (APR 1984)
The Offeror certifies that--

(a) Any facility to be used in the performance of this proposed contract is
[ ], isnot [ ] listed on the Environmental Protection Agency (EPA) List of
Violating Facilities;

(b) The Oferor will imediately notify the Contracting O ficer, before
award, of the receipt of any comunication fromthe Adm nistrator, or a
designee, of the EPA, indicating that any facility that the O feror proposes
to use for the performance of the contract is under consideration to be listed
on the EPA List of Violating Facilities; and

(c) The Oferor will include a certification substantially the sane as this
certification, including this paragraph (c), in every nonexenpt subcontract.

K.12 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (FAR 52.223-13) (OCT
1996)

(a) Subm ssion of this certification is a prerequisite for nmaking or
entering into this contract inposed by Executive O der 12969, August 8, 1995.
(b) By signing this offer, the offeror certifies that--
(1) As the owner or operator of facilities that will be used in the
performance of this contract that are subject to the filing and reporting
requi renents described in section 313 of the Enmergency Planning and Conmunity
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Ri ght -t o- Know Act of 1986 (EPCRA) (42 U.S.C. 11023)and section 6607 of the
Pol I ution Prevention Act of 1990(PPA) (42 U S.C. 13106), the offeror will file
and continue to file for such facilities for the life of the contract the
Toxi ¢ Chenical Release Inventory Form (Form R) as described in sections 313(a)
and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the
performance of this contract is subject to the FormR filing and reporting
requi renents because each such facility is exenpt for at |east one of the
foll owi ng reasons: (Check each block that is applicable.)

[T (i)The facility does not manufacture, process, or otherw se use any
toxic chemicals |listed under section 313(c) of EPCRA, 42 U.S. C 11023(c);

[T (ii)The facility does not have 10 or nore full-tine enpl oyees as
specified in section 313(b)(1)(A) of EPCRA, 42 U S.C. 11023(b)(1)(A);

[T (iii)The facility does not nmeet the reporting thresholds of toxic
chemi cal s established under section 313(f) of EPCRA, 42 U. S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification formhas been filed w th EPA)

[T (iv)The facility does not fall within Standard | ndustri al
Cl assification Code (SIC) designations 20 through 39 as set forth in section
19. 102 of the Federal Acquisition Regulation; or

[T (v) The facility is not |located within any State of the United
States, the District of Colunbia, the Commonweal th of Puerto Rico, Guam
American Sanpba, the United States Virgin Islands, the Northern Mariana
I sl ands, or any other territory or possession over which the United States has
jurisdiction.

K.13 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (FAR 52.230-1) (APR
1998)

Note: This notice does not apply to small businesses or foreign
governments. This notice is in three parts, identified by Roman nuneral s |
through I11.

O ferors shall exam ne each part and provide the requested information in
order to determ ne Cost Accounting Standards (CAS) requirenments applicable to
any resultant contract.

If the offeror is an educational institution, Part Il does not apply unless
the contenpl ated contract will be subject to full or nodified CAS coverage
pursuant to 48 CFR 9903. 201-2(c)(5) or 9903.201-2(c)(6), respectively.

. DI SCLOSURE STATEMENT -- COST ACCOUNTI NG PRACTI CES AND CERTI FI CATI ON

(a) Any contract in excess of $500,000 resulting fromthis solicitation wll
be subject to the requirenents of the Cost Accounting Standards Board (48 CFR
Chapter 99), except for those contracts which are exenpt as specified in 48
CFR 9903. 201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a
contract subject to the requirements of 48 CFR Chapter 99 nust, as a condition
of contracting, submit a Disclosure Statenent as required by 48 CFR 9903. 202.
VWhen required, the D sclosure Statement must be submitted as a part of the
of feror's proposal under this solicitation unless the offeror has already
submtted a Disclosure Statenment disclosing the practices used in connection
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with the pricing of this proposal. |[If an applicable D sclosure Statement has
al ready been submitted, the offeror may satisfy the requirenent for subm ssion
by providing the information requested in paragraph (c) of Part | of this
provi si on.

CAUTION:  In the absence of specific regulations or agreenment, a practice
di sclosed in a Disclosure Statement shall not, by virtue of such disclosure,
be deened to be a proper, approved, or agreed- to practice for pricing
proposal s or accumul ating and reporting contract performance cost data.

(c) Check the appropriate box bel ow
| | (1) Certificate of Concurrent Subnission of Disclosure Statenent.

The offeror hereby certifies that, as a part of the offer, copies of the
Di scl osure Statement have been submitted as follows: (i) original and one
copy to the cogni zant Administrative Contracting Oficer (ACO or cognizant
Federal agency official authorized to act in that capacity (Federal official),
as applicable, and (ii) one copy to the cognizant Federal auditor.

(Di sclosure nmust be on Form No. CASB DS-1 or CASB DS-2, as applicable.
Forms may be obtained fromthe cogni zant ACO or Federal O ficial and/or from
t he | oosel eaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statenent:
Nane and Address of Cogni zant ACO or Federal O ficial Were Filed:

The offeror further certifies that practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
di sclosed in the Disclosure Statenent.
| | (2) Certificate of Previously Submitted Disclosure Statenent.
The offeror hereby certifies that Disclosure Statenent was filed as foll ows:

Date of Disclosure Statenent:
Nane and Address of Cogni zant ACO or Federal O ficial \Were Filed:

The offeror further certifies that the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
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di scl osed in the applicable disclosure statemnent.
| | (3) Certificate of Mnetary Exenption.

The offeror hereby certifies that the offeror, together with all divisions,
subsidiaries, and affiliates under conmon control, did not receive net awards
of negotiated prine contracts and subcontracts subject to CAS totaling nore
than $25 million (of which at |east one award exceeded $1 million) in the cost
accounting period i medi ately preceding the period in which this proposal was
submtted. The offeror further certifies that if such status changes before
an award resulting fromthis proposal, the offeror will advise the Contracting
Oficer inrediately.

| | (4) Certificate of Interim Exenption

The offeror hereby certifies that (i) the offeror first exceeded the
nmonet ary exenption for disclosure, as defined in (3) of this subsection, in
the cost accounting period i mediately preceding the period in which this
of fer was submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror
is not yet required to submt a Disclosure Statenment. The offeror further
certifies that if an award resulting fromthis proposal has not been nade
within 90 days after the end of that period, the offeror will inmediately
submt a revised certificate to the Contracting Oficer, in the formspecified
under subparagraph (c)(1) or (c)(2) of Part I of this provision, as
appropriate, to verify subm ssion of a conpleted D sclosure Statenent.

CAUTION: Oferors currently required to discl ose because they were awarded
a CAS-covered prinme contract or subcontract of $25 million or nore in the
current cost accounting period may not claimthis exenption (4). Further, the
exenption applies only in connection with proposals submtted before
expiration of the 90-day period follow ng the cost accounting period in which
t he nmonetary exenption was exceeded.

[1. COST ACCOUNTI NG STANDARDS -- ELIG BILITY FOR MODI FI ED CONTRACT COVERAGE

If the offeror is eligible to use the nodified provisions of 48 CFR
9903. 201-2(b) and elects to do so, the offeror shall indicate by checking the
box bel ow. Checking the box bel ow shall nean that the resultant contract is
subject to the D sclosure and Consi stency of Cost Accounting Practices clause
inlieu of the Cost Accounting Standards cl ause.

| | The offeror hereby clainms an exenption fromthe Cost Accounting
St andards cl ause under the provisions of 48 CFR 9903. 201-2(b) and certifies
that the offeror is eligible for use of the D sclosure and Consi stency of Cost
Accounting Practices clause because during the cost accounting period
i medi ately preceding the period in which this proposal was submtted, the
offeror received less than $25 mllion in awards of CAS-covered prinme
contracts and subcontracts, or the offeror did not receive a single
CAS- covered award exceeding $1 million. The offeror further certifies that if
such status changes before an award resulting fromthis proposal, the offeror
wi Il advise the Contracting O ficer inmediately.

CAUTION:  An offeror may not claimthe above eligibility for nodified
contract coverage if this proposal is expected to result in the award of a
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CAS- covered contract of $25 million or nore or if, during its current cost
accounting period, the offeror has been awarded a single CAS-covered prine
contract or subcontract of $25 million or nore.

[11. ADD TI ONAL COST ACCCOUNTI NG STANDARDS APPLI CABLE TO EXI STI NG CONTRACTS

The offeror shall indicate bel ow whether award of the contenpl ated contract
woul d, in accordance with subparagraph (a)(3) of the Cost Accounting Standards
cl ause, require a change in established cost accounting practices affecting
exi sting contracts and subcontracts.

|_| YES |_| NO

K.14 ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION (EPAAR 1552.209-72)
(APR 1984)

The offeror [ ] is [ ] is not aware of any information bearing on the
exi stence of any potential organizational conflict of interest. If the offeror
is aware of information bearing on whether a potential conflict may exist, the
of feror shall provide a disclosure statement describing this information
(See Section L of the solicitation for further information.)

K.15 GENERAL FINANCIAL AND ORGANIZATIONAL INFORMATION (EPAAR 1552.215-76)
(APR 1984)

O ferors or quoters are requested to provide information regarding the
following items in sufficient detail to allow a full and conpl ete busi ness
evaluation. |If the question indicated is not applicable or the answer is
none, it should be annotated. |If the offeror has previously submtted the
information, it should certify the validity of that data currently on file at
EPA or update all outdated information on file.

(a) Contractor's Name: . .... ...

(b) Address (If financial records are maintained at sone other

| ocation, show the address of the place where the records
are Kept ) .

(c) Telephone Number: .. ... ... . . . .. e

(d) I'ndividual (s) to contact re this proposal: ............

(e) Cogni zant CGovernnent:
Audi t AGENCY: o
AdAr BSS: .o
AUl L O .

(f) (1) Work Distribution for the Last Conpleted Fi scal Accounting Period:
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Sal es:

Gover nment cost-rei nbursenent type prine
contracts and subcontracts: S

CGovernnment fixed-price prime contracts

and subcontracts: $......
Commer ci al Sal es: $......
Total Sal es: $......

(2) Total Sales for first and second fiscal years i mediately
preceding | ast conpleted fiscal year

Total Sales for First Preceding Fiscal Year S

Total Sales for Second Preceding Fiscal Year S
(g) I's conmpany a separate rate entity or division?

If a division or subsidiary corporation, name parent conpany:
(h) Date Company Organized: .......... ...
(i) Manpower:

Total Enployees: .. ... . . .

Standard Work Week (Hours): .......... ... . . .. .. . .. ...
(j) Commercial Products: ........ .. .. ..
(k) Attach a current organizational chart of the conpany.

(1) Description of Contractor's system of estimating and accumnul ati ng costs
under Covernnment contracts. (Check appropriate bl ocks.)

Esti mat ed/ St andar d
Act ual Cost Cost

Estimati ng System

Job Order L. .
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Process LoLoo00 Ll
Accumul ati ng System

Job Order L. .

Process o000 .

If yes, give name and | ocation of agency: .............

Has your cost accunul ati on system been approved by any Governnent
agency?

If yes, give name and address of agency: ..............
(m What is your fiscal year period? (G ve nonth-to-nonth dates):

VWhat were the indirect cost rates for your |ast conpleted fiscal year?

Fi scal I ndi rect Basi s of

Year Cost Rate Al | ocati on
Fringe Benefits ..o Lol
Overhead oo
G&A Expense Lo e
Gher Lo

(n) Have the proposed indirect cost rate(s) been eval uated and accepted by
any CGovernnment agency? Yes ....... No ...........

If yes, nane and | ocation of the Governnent agency:

Date of | ast preaward audit review by a CGovernnment agency:

(I'f the answer is no, data supporting the proposed rates nust acconpany the
cost or price proposal. A breakdown of the itens conprising overhead and G&A
nmust be furnished.)

(0) Cost estimating is performed by:

Accounting Department ........... ... ...
Contracting Department ........... ... ... ...
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(descri be).

(p) Has system of control of Governnent property been approved by a
CGover nment agency?

If yes, nane and | ocation of the Governnent agency:

(q) Purchasing System

FAR 44.302 requires EPA, where it is the cogni zant Governnent agency, to
conduct a Contractor Purchasing System Review for each contractor whose sal es
to the CGovernnment, using other than sealed bid procedures, are expected to
exceed $10 mllion (annual billings) during the next twelve nonths. The $10
mllion sales threshold is conprised of prime contracts, subcontractors under
Covernment prinme contracts, and nodifications (except when the negoti ated
price is based on established catal og or narket prices or is set by |law or
regul ation). Has your purchasing system been approved by a Government agency?

If yes, nane and | ocation of the Governnent agency:
Period of Approval: . ... ... . .. ..

If no, do you estimate that your negotiated sales to the Governnent during
the next twelve nonths will neet the $10 million threshol d?

If you respond yes to the $10 mllion threshold question, is EPA the
cogni zant agency for your organi zation based on the preponderance of
Gover nnent contract dol |l ars?

If EPA is not your cognizant Government agency, provide the nanme and
| ocation of the cognizant agency.....................

Are your purchasing policies and procedures witten?

(r) Does your firmhave an established witten incentive conpensation or
bonus pl an?
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K.16 SOCIAL SECURITY NUMBERS OF CONSULTANTS AND CERTAIN SOLE PROPRIETORS AND
PRIVACY ACT STATEMENT (EPAAR 1552.224-70) (APR 1984)

(a) Section 6041 of Title 26 of the U. S. Code requires EPA to file Interna
Revenue Service (IRS) Form 1099 with respect to individuals who receive
payments from EPA under purchase orders or contracts. Section 6109 of Title
26 of the U S. Code authorizes collection by EPA of the social security
nunbers of such individuals for the purpose of filing IRS Form 1099. Soci al
security nunbers obtained for this purpose will be used by EPA for the sole
purpose of filing IRS Form 1099 in conpliance with Section 6041 of Title 26 of
the U S. Code.

(b) If the offeror or quoter is an individual, consultant, or sole

proprietor and has no Enpl oyer ldentification Nunber, insert the offeror's or
quoter's social security nunber on the follow ng |ine.

K.17 SIGNATURE BLOCK (EP 52.299-900) (APR 1984)

| hereby certify that the responses to the above Representations,
Certifications and other statenents are accurate and conpl ete.

Si gnat ur e:

Title

Dat e
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

L.1 NOTICE Listing Contract Clauses Incorporated by Reference

NOT1 CE:

The following solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUVBER DATE TI TLE

52.204-6 APR 1998 DATA UNI VERSAL NUMBERI NG SYSTEM ( DUNS)
NUVBER

52.215-1 CCT 1997 I NSTRUCTI ONS TO OFFERORS- COVPETI Tl VE
ACQUI SI TI ON

52.222-24 APR 1984 PREAWARD ON- SI TE EQUAL OPPORTUNI TY

COVPLI ANCE REVI EW

L.2  FACILITIES CAPITAL COST OF MONEY (FAR 52.215-16) (OCT 1997)

(a) Facilities capital cost of noney will be an all owabl e cost under
the contenpl ated contract, if the criteria for allowability in subparagraph
31.205-10(a)(2) of the Federal Acquisition Regulation are net. One of the
allowability criteria requires the prospective contractor to propose
facilities capital cost of noney in its offer

(b) If the prospective Contractor does not propose this cost, the
resulting contract will include the clause Waiver of Facilities Capital Cost
of MNoney.

L.3 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR
PRICING DATA (FAR 52.215-20) (OCT 1997) ALTERNATE IV (OCT 1997)

(a) Subm ssion of cost or pricing data is not required.

(b) Provide information described in Section L, clause L. 10,
| NSTRUCTI ONS FOR THE PREPARATI ON OF TECHNI CAL AND COST OR PRI Cl NG PROPCSALS.

L.4 TYPE OF CONTRACT (FAR 52.216-1) (APR 1984) DEVIATION

The Government contenpl ates award of two Fixed-Rate, Indefinite
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Delivery/lndefinite Quantity contracts resulting fromthis solicitation
L.5 SINGLE OR MULTIPLE AWARDS (FAR 52.216-27) (OCT 1995)

The Governnment may elect to award a single delivery order contract or task
order contract or to award multiple delivery order contracts or task order
contracts for the sane or sinmilar supplies or services to two or nore sources
under this solicitation

L.6 SERVICE OF PROTEST (FAR 52.233-2) (AUG 1996)

(a) Protests, as defined in Section 33.101 of the Federal Acquisition
Regul ation, that are filed directly with an agency, and copies of any protests
that are filed with the General Accounting Ofice (GAO shall be served on the
Contracting O ficer (addressed as follows) by obtaining witten and dat ed
acknow edgenment of receipt from

Theodore A. Riverso
Hand- Carri ed Address:

U S. EPA Region 2
290 Broadway, 27th Fl oor
New York, NY  10007-1866

Mai | i ng Address:

U S. EPA Region 2
290 Broadway, 27th Fl oor
New York, NY  10007-1866

(b) The copy of any protest shall be received in the office designated above
within one day of filing a protest with the GAQO

L.7  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FAR 52.252-1) (FEB
1998)

This solicitation incorporates one or nore solicitation provisions by
reference, with the same force and effect as if they were given in full text.
Upon request, the Contracting Officer will make their full text available. The
offeror is cautioned that the |listed provisions may include bl ocks that nust
be conpleted by the offeror and submitted with its quotation or offer. In lieu
of submitting the full text of those provisions, the offeror may identify the
provi sion by paragraph identifier and provide the appropriate information with
its quotation or offer. Also, the full text of a solicitation provision may be
accessed electronically at this address:

http://ww. arnet. gov/far/

L.8 ORGANIZATIONAL CONFLICT OF INTEREST NOTIFICATION (EPAAR 1552.209-70)
(APR 1984) DEVIATION
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(a) The prospective Contractor certifies, to the best of its know edge and
belief, that it is not aware of any information bearing on the existence of
any potential organizational conflict of interest. |If the prospective
Contractor cannot so certify, it shall provide a disclosure statenment in its
proposal which describes all relevant information concerning any past,
present, or planned interests bearing on whether it (including its chief
executives and directors, or any proposed consultant or subcontractor) may
have a potential organizational conflict of interest.

(b) Prospective Contractors should refer to FAR Subpart 9.5 and EPAAR Part
1509 for policies and procedures for avoiding, neutralizing, or mtigating
organi zati onal conflicts of interest.

(c) If the Contracting O ficer determi nes that a potential conflict exists,
t he prospective Contractor shall not receive an award unless the conflict can
be avoi ded or otherw se resol ved through the inclusion of a special contract
cl ause or other appropriate neans. The terns of any special clause are
subj ect to negoti ation.

L.9 PROPOSED CONTRACT START DATE (EP 52.212-170) (AUG 1984)

For proposal preparation purposes, offerors may assune a contract start date
of 09/ 16/99.

L.10 INSTRUCTIONS CONCERNING THE ESTIMATED QUANTITIES IN CLAUSE B.1

The estimated quantities for |abor and equi pmrent shown in B.1
represent the EPA's total estimated requirenents as described below. It is
anticipated that two contracts will be awarded under this solicitation: a 50%
smal | busi ness set-aside award and a conpetitive acquisition award.

1) SMALL BUSINESS SET-ASIDE:
Smal | business firms submitting offers for the small business set-aside
portion of the procurenment will be offering on the entire estinated
requi renent as shown in clause B.1. Although only 50% of the
requirenent is set-aside for small business concerns, the potential
contract maxi mum amount will be for the potential entire requirenent in
order to provide the successful small business firman opportunity to
conpete with the other awardee for the bal ance of the governnment’s
requi renent in accordance with the provisions set forth in clause H. 32,
ORDERI NG UNDER MULTI PLE AWARD CONTRACTS

2) COMPETITIVE ACQUISITION AWARD:
Firms submitting offers for the unrestricted, full and open contract,
will be offering on 50% of the estimated requirenment shown in clause B.1
since the other 50%is set aside for a small business award. Therefore,
their offer shall be for 50% of the estimated quantities set forth in
clause B.1. The successful offeror will conpete with the awardee of the
smal | busi ness set-aside contract for approxinmately one half the
governnment’s estimated requirenent in accordance with the provisions set
forth in clause H 32, ORDERI NG UNDER MJULTI PLE AWARD CONTRACTS
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L.11 INSTRUCTIONS FOR THE PREPARATION OF TECHNICAL AND COST OR PRICING
PROPOSALS (EPAAR 1552.215-73) (AUG 1993) DEVIATION

As stated in FAR cl ause 52.215-1(f)(4), “The Governnment intends to eval uate
proposal s and award a contract w thout discussions with offerors(except
clarifications as described in FAR 15.306(a)). Therefore, the offeror’s
initial proposal should contain the offeror's best terns froma cost or price
and technical standpoint. The Governnent reserves the right to conduct

di scussions if the Contracting Oficer |later determnes themto be necessary.

(a) Technical proposal instructions.

(1) Submt your technical proposal as a separate part of the tota
proposal package. Omt all cost or pricing details fromthe technica
pr oposal

(2) Special technical proposal instructions:

The offeror shall include a table of contents and a brief executive summary
descri bing the highlights of the proposal. Technical proposals nmust be
submtted in an original and five (5) copies. Oferors shall subnmt their
proposals in a format which follows the topics identified in the Technica

Eval uation Criteria (see clause M3 "Evaluation Factors for Award"). O ferors
are strongly encouraged to prepare their proposals as succinctly as possible.
O ferors should include in their proposals the information necessary to

eval uate the proposals based on the evaluation factors set forth in Section M
Al though there will not be a page limtation on the technical proposal

of ferors are advised that the quality of the information provided is nore

i nportant than the quantity. El aborate brochures or other presentations beyond
that which is sufficient to present a conplete and effective proposal are
neit her necessary nor desired.

The proposal should be prepared on standard 8.5" x 11" paper, single spaced,
with foldouts as required. If fol dout pages are used, they nmust not exceed 11"
x 17". “Two-sided” printing is required. Pages nust be nunbered
consecutively. Type size shall not be less than 12 CPl or 12 point and shal
not be printed reduced in size.

A. MANAGEMENT
1. MANAGEMENT APPROACH

O ferors shall address their proposed project organization and procedures for
retai ning, maintaining, managi ng and supporting the personnel and equi prment
listed in Section B. The offeror shall show how these itens will be made
avai |l abl e (including the nobilization point(s)of response crews and equi pnent)
at any location in the States of New York and New Jersey within the response
time limts specified el sewhere in this Request for Proposal (RFP). Oferors
should cite recent, relevant corporate experience to denonstrate their ability
to provide the response cleanup services, on-site, within the response tine
limts.

O ferors shall describe their nanagenment structure for managing all work and
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coordinating all activities with the EPA

O feror shall describe their approach for identifying and conducting training
for in-house and subcontractor personnel

The offeror shall present a corporate health and safety programfor protecting
all empl oyees working on this contract and its approach for inplenmenting the
program The offeror shall denmonstrate how the programw || affect the nunber
of personnel on scene, given OSHA requirenents for initial entry and for

t enper ature extrenes.

O ferors shall describe their nethod for ensuring that all storage,
transportation, treatnment and di sposal of hazardous waste are acconplished in
a manner that neets all applicable federal, state, and |ocal safety and
environnental |aws and regul ations .

2. COST CONTROL

O ferors shall describe how their financial information systemis capable of
tracking, reporting and invoicing all expenditures of |abor, equipnent and
materials by site.

O ferors shall describe the cost control procedures they propose to use during
renoval activities, including the preparation of EPA Form 1900-55, Contractor
Daily Cost Reports as described in clause F. 4 and purchasing of materials.

The offeror shall al so describe procedures for identifying, review ng and
reconciling all cost variances between its cost accounting and invoicing
system and the EPA Form 1900-55. Offerors shall present their proposed nethod
for estimating costs during work plan devel opnent.

The offeror shall cite recent, direct corporate experience in managi ng the
financial aspects of efforts simlar to the SON including exanples of cost
control techniques utilized in these efforts.

3. SUBCONTRACT MANAGEMENT

The offeror shall identify any and all subcontractors proposed as part of
their technical approach to acconplish the statenent of work and delineate
their roles and responsibilities. The offeror shall denonstrate how these
subcontractors will be effectively incorporated into the overall project
or gani zati on.

The offeror shall denonstrate it's conpetence to perform subcontractor
managenent i ncl udi ng, how subcontractors will be |ocated, conpeted, selected
and managed t hroughout the life of the subcontract. O ferors shall denonstrate

their working arrangenment (e.g., letters of credit, basic ordering agreenents,
etc.) with providers of cleanup equiprment, materials, and services including
security, drilling, fencing, testing, transportati on and di sposal

4. EQUIPMENT
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O ferors nust denonstrate that they can provide sufficient quantities of al

t he response equi pnment and materials listed in Section B to perform cl eanup
services for, at a mnimum ten (10) concurrent renoval actions in the States
of New York and New Jersey.

O ferors shall denonstrate how they will conply with state and | oca
transportation permts and | abeling regulations required for transporting
response vehicles and equi pnment (e.g., height and weight restrictions, reagent
| abel i ng and any ot her requirenents).

5. REGULATORY COMPLIANCE

Oferors will denonstrate their understanding of the “Applicable or Rel evant
and Appropriate Requirements” (ARAR s) that nust be addressed during renovals
under the Conprehensive Environnental Response, Conpensation, and Liability
Act (CERCLA), as anended by the Superfund Amendnents and Re-authorization Act
(SARA). The discussion should include technical and procedural requirenents
and contracting and subcontracting requirenments. |In addition, the discussion
shoul d i nclude the | and di sposal restrictions under the Resource Conservation
and Recovery Act (RCRA), as anended, and the CERCLA Of-Site Di sposal Policy.

6. QUALITY ASSURANCE

Oferors will denonstrate how proposed Quality Assurance procedures will
ensure that all nonitoring data obtained under this contract will be of known
quality.

The offeror shall submit a detailed outline of a Quality Assurance (QA)
program pl an which fully describes the conmtnent of their nanagenent for
ensuring that all environnental nonitoring data obtai ned under this contract
will be of known quality. The offeror shall indicate the expected tine
requi renents from subm ssion of sanples to return of analysis reports
("turnaround tine").

O ferors subm ssion of sanple QA project plans for SAMPLE WORK PLANS 1 and 2,
listed in Section D below, shall include a discussion of the follow ng:

QA program organi zati on and responsi bility, sanpling procedures
(references), sanpling preservation procedures, sanple custody,
calibration procedures, analytical procedures, internal quality control
checks, frequency docunentation, and other factors that nmay affect the
known quality of environnmental data

B. PAST PERFORMANCE INFORMATION

(1) Oferors shall submit the information requested bel ow as part of their
proposal for both the offeror and major (over $250,000) proposed
subcontractors. Offerors are encouraged to submit this information prior to
other parts of the proposal in order to assist the Government in reducing the
evaluation period.
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(2) Oferors shall submt a list of 5 contracts and/or subcontracts
conpleted in the last 5 years, and all contracts and subcontracts currently in
process, which are simlar in nature to this requirenent. The contracts and
subcontracts listed may include those entered into with Federal, State and
| ocal governnents, and comerci al businesses, which are of simlar scope,
magni t ude, and conplexity to that which is detailed in the RFP. Include the
following information for each contract and subcontract:

(a) Nanme of contracting activity.

(b) Contract nunber.

(c) Total contract val ue.

(d) Contract type

(e) Period of perfornmance.

(f) Brief description and | ocation of the work.

(g) Contracting officer and tel ephone nunber.

(h) Program manager and tel ephone nunber.

(i) Contracting Oficer’s Technical Representative and tel ephone nunber.

(j) List of major (over $250,000) subcontractors (if applicable).

(k) Conpliance with subcontracting plan goals for small disadvant aged
busi ness concerns, nonetary targets for small disadvantaged busi ness
participation, and the notifications submtted under FAR 19. 1202-4(b).

(3) Oferors should not provide general information on their perfornmance on
the identified contracts. General performance information will be obtained
fromthe references.

(4) If no response is received froma reference after reasonable attenpts to
secure a response, the Governnent will make an attenpt to contact another
reference identified by the offeror, to contact a reference not identified by
the offeror, or to conplete the evaluation with those references who
responded. The Governnent shall consider the information provided by
references and nay al so consider information obtained from other sources when
eval uating an offeror’s past perfornance.

(5) If an offeror has no rel evant past performance history, an offeror mnust
affirmatively state that it possesses no relevant directly related or sinilar
past performance history. |If an offeror does not indicate whether past
performance history exists, the offeror’s proposal may be considered
ineligible for award.

(6) Oferors nust send Cient Authorization Letters (see Section J of the
solicitation) to each reference listed in their proposal to assist in the
timely processing of the past performance evaluation. dient Authorization
Letters should be mailed to individual references no later than five (5)
wor ki ng days after proposal subm ssion. The offeror shall forward a copy of
the Client Authorization Letter to the Contracting Officer simultaneously with
mailing to references.

(7) Each offeror may describe any quality awards or certifications that
i ndicate the offeror possesses a high-quality process for devel opi ng and
produci ng the product or service required. Such awards or certifications
i ncl ude, for exanmple, the Mal col mBaldrige Quality Award, other CGovernnent
quality awards, and private sector awards or certifications.
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(a) ldentify the segnent of the conmpany (one division or the entire
conpany) which received the award or certification

(b) Describe when the award or certification was bestowed. |If the award
or certification is over three years old, present evidence that the
qualifications still apply.

(8) The Contracting Oficer will retain the information collected on past
performance in the official contract file.

C. PERSONNEL RESOURCES
1. PROGRAM MANAGER (KEY PERSONNEL)

The offeror shall present a description of the persons proposed to fill the
position of Program Manager, which shall include alternates. The description
shall contain a resume describing his or her education, background, recent
techni cal and nmanagenent experience, acconplishments and references that neet
the requirenents of the position as set forth in Attachnent 4 of the RFP

2. RESPONSE MANAGERS (KEY PERSONNEL)

O ferors nust denonstrate that they will have sufficient qualified Response
Managers to provide cleanup services for, at a mnimm ten (10) concurrent
renoval actions.

O ferors shall provide a resune for each person describing how they neet the
requi renents of the position as set forth in Attachnent 4 of the RFP. Resunes
shal | describe on-site experience including time frame, nane of enpl oyer,
acconpl i shments and references. Resunes shall also describe the individual’s
perti nent on-scene technical experience in managi ng and supervising cl eanup
personnel, equi prent and material during responses to oil and hazardous

subst ance rel eases.

O ferors shall clearly denonstrate that the proposed Response Managers woul d
be available to work on this contract if the offeror is selected for award.

O ferors nust provide the following information in a "labor availability
matri x” - Response Manager category, enployee nanme, enployee's current

enpl oyer (if not currently enployed by the offeror), specific nonths of the
year when this person is available, specific percentage when the enployee is
avail able to work on the proposed contract, hours in an enpl oyee year, current
| ocation of each individual as well as any proposed duty-station, years of
experience in hazardous substance response and the percentage of hazardous
subst ance response experience actually spent on site.

3. AVAILABILITY OF RESPONSE PERSONNEL

O ferors shall furnish their staffing and recruiting plan for providing
sufficient qualified personnel for this contract, including their past
recruiting experience. Show how you will maintain the technical expertise of
personnel assigned to the contract. D scuss how your staffing plan
acconmodat es normal fluctuating workloads in order to maintain an experienced
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wor k force during periods of work build-up and decli ne.

D. SMALL DISADVANTAGED BUSINESS (SDB) PARTICIPATION

O ferors shall identify the extent to which small disadvantaged busi ness
concerns in the authorized SIC Major GGoups will participate in the
performance of the contract. A listing of the authorized SIC Major G oups is
posted at http://www._arnet.gov/References/sdbadjustments_htm. O ferors shal
provi de targets expressed as dollars and percentages of total contract val ue
in each of the applicable, authorized SIC Major Goups and a total target for
SDB participation. SDB offerors who waive the SDB price eval uati on adj ust ment
found in clause 52.219-23 shall provide a target for the work that it intends
to performas the prime contractor. Small di sadvantaged busi ness
participation targets will be incorporated into and becone part of any
resulting contract.

Note, factor Dw Il not be evaluated for the set-aside portion of this

acqui sition and small businesses conpeting for the set-aside portion need not
submt this information

E. SAMPLE WORK PLANS

The O feror shall prepare sanple work plans for the two renoval scenarios that
follow Each sanple work plan shall describe

(1) Your approach to both short and long termresponses, including a
description of the technical nethods, nmanagenment approach and anal ytica
needs;

(2) Your I|abor, equipnment and materials and amounts of each required to
i npl enent your approach;

(3) Your site safety plan, including decontam nati on procedures and
emer gency procedures;

(4) Your stabilization, treatnment and/or disposal approach and
i npl enent ati on procedures;

(5) Your subcontracting needs and procedures to solicit and award
subcontracts;

(6) Your cost control procedures;

(7) Your immediate and ongoi ng nmet hods of comunicating with the On-Scene
Coor di nat or about the approach and progress;

(8) Sanple QA project plans for each Scenario (the plans will be eval uated
as part of Criteria A6, Quality Assurance.

(9) Any assunptions or inferences you' ve nmade

(10) Your pertinent experience, briefly.
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REMOVAL SCENARIOS:

REMOVAL SCENARIO #1:

A early spring rain stormhas resulted in nmajor flood damage to the area
surroundi ng Pl attsburg, New York. As a result, an abandoned oil storage
termnal located in South Plattsburg on the Sal non Ri ver near Lake Chanpl ain
is severely damaged. Approxi mately 400,000 gall ons of #6 fuel oil and 100, 000
gallons Jet-A fuel remains in several above ground storage tanks at the
abandoned term nal. Approximately 10,000 gallons of #6 fuel oil were spilled
fromthe tanks into the Salnon River as a result of the flooding. Al of the
tanks are structurally damaged and the earthen berm whi ch had surrounded the
tanks is no | onger conpletely intact.

Due to the trenmendous anounts of rain and flooding, the spilled #6 fuel oi
was di scharged into a wetland bordering the abandoned oil termnal. The

wetl and is adjacent to the Sal mon River which flows into Lake Chanplain. The
shoreline of Lake Chanplain has nmany environnmentally sensitive areas, and
political attention is heightened by concern fromsport and recreationa

ent husi asts as well as Vernont and Canadi an officials.

There is no oil spill response equi pnment staged in Plattsburg, and heavy

equi prent i s needed by local officials to respond to the flooding. The #6
fuel oil spill occurred sonmetinme during the flood and it is not known how far
the spill has nigrated.

REMOVAL SCENARIO #2:

The Renedi al Program has requested a Renoval Action be taken at a proposed NPL
Site in Suffolk County, New York. The Site is an abandoned industri al
electroplating facility that also reclained precious netals. The Site is 13
acres in size and is conprised of four production buildings, a |laboratory, an
of fice building, two |arge warehouses and 4 acres of unpaved storage area.

The entire Site is 13 acres in size and is divided into two relatively equal
size parcels. Both parcels border an inlet to the Long Island Sound and is
routinely used for commerce and recreational boating. The existing bul khead
on one of the parcels is severely damaged and residents have reported sheens
and foanm ng rel eases emanating fromthis area during periods of low tide. The
surrounding area is a mxture of residential and light industrial buildings.

A senior citizen honme is located within one quarter mle down w nd.

The production buildi ngs have been vacant for over ten years and are in
extremely poor condition due to repeated acts of vandalism and arson. Severa
sections of the production building roofs have partially collapsed. The
process piping and many of the production tanks are insulated with asbestos
containing materials. Over 100 process tanks ranging in size from500 to
5,000 gallons in size remain on Site. Approximately 25 outside storage tanks
al so exist on Site and range in size from 10,000 to 50,000 gall on capaciti es.
Many, if not all, of these tanks are partially filled with m xtures of |iquids
and sludge. Assessnent data on several of these tanks indicate they contain
aci ds, caustics, solvents, spent cyanide plating solutions, chrom um sol utions
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and proprietary anodi zing solutions. Several underground tanks exist as well,
however no details of their size or locations are currently avail abl e.

The unpaved storage area contains approximately 2,000 drunms in varying stages

of deterioration. Some of these druns are known to fune on rainy or high

hum dity days. Aerial photographs of the Site indicate the drum storage area

may be concealing a small shed which at one tine was used to store highly

fl ammabl e or explosive materials. Drainage swales traverse this area and | ead
to the water body at the rear of the property.

The | aboratory basenent contains approxi mately 30 shelving units which are 10
feet high, 2 feet wde and 25 feet long which are filled with small containers
of laboratory reagents, QA/ QC sanples, experinental plating solutions and

ot her unknowns. One shelf has several conpressed gas cylinders | abel ed

poi sonous. Another shelf appears to have approximately 15 nmetal canisters
marked as ether. These canisters are heavily oxidized with white crystals

vi si bl e around their caps. The contami nation in the basenent is further
conplicated by the fact that there is at |least 3 feet of standing water in it.
This has precluded entry into the basenment and determ ning what is contained
beneath the water |ine.

Based on Site conditions and failure of the PRPs to take any mitigative
measures a Renoval Action is imediately required.
(b) Cost or pricing proposal instructions:

FIXED LABOR RATES:

O ferors shall list fixed hourly rates for all categories of |abor and for al
periods listed in clause B.1. The fixed rate shall include all expenses

i ncluding, salary, facilities capital cost of noney, if applicable, report
preparation, clerical support, profit and all indirect costs such as overhead
and general and admi nistrative expenses. |In addition, tinme in travel is not
an allowable direct charge to this contract, therefore, if your conpany’s
policy is to pay your enployees their salary while they are traveling to and
fromthe site, your fixed hourly rates should include a factor for tine spent
in travel

Oferors nust list a separate rate for straight time and overtinme. |If you
intend to charge the sane rate for any of the listed categories (i.e. straight
time, overtime, etc.) that rate nust be listed for each category. Oferors
must propose a rate for each and every category of labor in order to be

consi dered for award.

The following five categories of |labor listed in clause B.1 correspond to the
foll owi ng DOL Wage Determ nati on Occupati on Codes and Titl es:

Clause B.1 DOL Wage Determinations

Heavy Equi pment Oper at or Heavy Equi pent QOperat or #23440
Cl eanup Techni ci an Laborer #23470

Chemi cal Technician Envi ronnental Techni ci an #29090
Truck Driver Truck Driver, Heavy Truck #31363
Field O erk/ Typi st Ceneral Cderk IV #01118
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The fixed rates for categories of |abor covered by the Service Contract Act
shall not be escalated for years 2 through 5. Fixed rates for all other
categories of |abor may be escal at ed.

FIXED EQUIPMENT RATES:

Oferors shall list fixed daily rates for all categories of equipnment for al
periods listed in clause B. 1. The offeror shall propose a daily equi pnent
rate that will consist of all costs and profit related to the piece of

equi prent, including transportation of the equipnent to and fromthe site.

O ferors nust propose a rate for each and every category of equi prent in order
to be considered for award. The fixed daily rate shall apply to all equi pnent
whet her owned or rented.

OTHER DIRECT COSTS:

O her Direct Costs (ODCs) include all other contract rel ated charges beyond
the fixed | abor and equipnment listed in clause B.1. Such efforts typically
i nclude, but are not limted to; subcontracting, materials, and travel and
subsi stence. See clause L. 16.

MATERIAL HANDLING COST:

This is a Time and Materials (T&V type contract. For the purposes of this
contract, any material handling cost will apply to the her Direct Costs
(ODCs). If offerors normally apply a material handling cost (indirect cost)
as described in FAR 16.601(b)(2), this material handling cost shall not

i ncl ude costs contained in the fixed rates for |abor and equi pnent. This
percent age shoul d be included in your proposal in clause B.1. This material
handl i ng cost is subject to full review by the EPA and nmust conformto the
cost principles in FAR Part 31. If proposed, please provide an explanation
and support of the rate as part of your price proposal.

GENERAL PRICING PROPOSAL INSTRUCTIONS:

In the event that there is a difference between the proposed unit price (fixed
hourly | abor rates and/or fixed daily equipnment rates) and the extended tota
for any line item the unit price will be held to be the intended price and
the total will be adjusted accordingly.

1. Submt cost or pricing information in your own format.

(i) The contract schedul e includes a "Fixed Rates for Services”
cl ause, therefore, please provide in your price proposal a
schedul e duplicating the format in the clause and include your
proposed fixed rates per |abor and equi prent categories for al
the contract periods.

(ii) Submit current financial statenents, including a Bal ance
Sheet, Statenent of Inconme (Loss), and Cash Flow for the last two
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conpleted fiscal years. Specify resources available to perform
the contract without assistance fromany outside source. |If
sufficient resources are not available, indicate in your proposa
t he amount required and the anticipated source (i.e., bank | oans,
letter or lines of credit, etc.).

2. Direct Labor - Indicate which rates have been escalated for periods 2
t hr ough 5.

3. Indirect costs - material handling cost.
(i) If your rate has been recently approved, include a copy of
the rate agreenent.

(ii) Submit supporting docunentation for rates which have not
been approved or audited.

L.12 PROPOSAL INSTRUCTIONS - COl PLAN AND SMALL BUSINESS SUBCONTRACTING PLAN

1. Oferors shall submt an Organizational Conflict of Interest Plan in
accordance with the instructions contained in Attachment 9. The plan wll
outline the procedures in place to identify and report conflicts of interest
(CA), whether actual or potential, throughout the period of contract
performance. The plan shall address step by step, the checks and bal ances in
pl ace to detect and report potential or actual CO at the organizational and
personal |evel.

NOTE: The following does not apply to offerors who have certified to their
small businesses status under K.7, SMALL BUSINESS PROGRAM REPRESENTATIONS.

2. For purposes of this proposal and preparation of a Subcontracting Plan in
accordance with EP 52.219-125 and Attachnent 10, the EPA s targets for your
subcontracting goals are as foll ows:

Smal | Busi ness 30 %
Smal | Di sadvant aged 15 %
VWnen Omned Busi ness 5 %

The acceptability of the both the CO plan and the Sub-contracting plan shal
be considered part of the responsibility determ nation as explained in clause
M 5.

L.13 TECHNICAL QUESTIONS (EP 52.215-110) (APR 1984)

O ferors nust submit all technical questions concerning this solicitation in
witing to the contract specialist. EPA nust receive the questions no |ater
than 10 cal endar days after the date of this solicitation. EPA will answer
guestions which may affect offers in an anendnent to the solicitation. EPA
will not reference the source of the questions.
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L.14 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT FOR AUDIT
(EP 52.215-115) (MAR 1989)

Cost or pricing proposals submtted in response to this solicitation may be
rel eased outside the Government for audit purposes regardl ess of whet her
i nformati on contained in such proposals has been clainmed or deternmined to be
busi ness confidential. |If an outside audit is obtained, the non-Covernnent
auditor shall use the information only for audit purposes; shall not disclose
any information in the proposals to anyone other than authorized EPA enpl oyees
wi thout the prior witten approval of the Assistant General Counse
responsi ble for information |law matters; and shall return all copies of
proposals, as well as any abstracts, to the Government upon conpletion of the
audit. The non-CGovernnent auditor shall obtain a witten agreenent from each
of its enployees with access to the proposals to honor these limtations prior
to allowi ng the enpl oyee access.

L.15 EVALUATION OF OTHER DIRECT COSTS (EP 52.215-130) (APR 1984)
For eval uati on purposes, offerors shall propose the foll owi ng amounts:

COVPETI TI VE ACQUI SI TI ON AWARD:

Contract Period Cost Category Amount

Base Peri od opC $ 9, 300, 000
Option Period 1 opC $ 9, 500, 000
Option Period 2 opC $ 9, 800, 000
Option Period 3 opC $10, 100, 000
Option Period 4 opC $10, 400, 000

SMALL BUSI NESS SET- ASI DE CONTRACT:

Contract Period Cost Category Amount

Base Peri od opC $18, 600, 000
Option Period 1 opC $19, 000, 000
Option Period 2 opC $19, 600, 000
Option Period 3 opC $20, 200, 000
Option Period 4 opC $20, 800, 000

L.16 EVALUATION QUANTITIES--INDEFINITE DELIVERY CONTRACT (EP 52.216-205) (SEP
1984)

To evaluate an offer for award purposes, the Government will apply your
proposed fixed-prices/rates to the estimted quantities included in the
solicitation (and add other direct costs, if applicable). The total eval uated
quantities (plus other direct costs) represent the nmaxi mumthat nay be ordered
under a resulting contract. This estimate is not a representation by the
CGovernnment that the estimated quantities will be required or ordered.
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L.17 IDENTIFICATION OF SET-ASIDE/8A PROGRAM APPLICABILITY (EP 52.219-100)
(FEB 1991)

This procurenment is being processed as foll ows:
(a) Type of set-aside: Small Business
Percent of the set-aside: [50%

(b) 8(a) Program Not Applicable

L.18 COMPLIANCE WITH FAR CLAUSE 52.222-43, "FAIR LABOR STANDARDS ACT AND
SERVICE CONTRACT ACT - PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION
CONTRACTS)" (EP 52.222-100) (FEB 1994)

Oferors are rem nded that in accordance with FAR O ause 52.222- 43, "Fair
Labor Standards Act and Service Contract Act - Price Adjustment (Multiple Year
and Option Contracts)"”, offerors nust warrant that the prices in this contract
for | abor categories subject to prevailing wage deterni nations and collective
bar gai ni ng agreenments do not include all owance for any contingency to cover
i ncreased costs for which adjustnment is provided under this clause.

O ferors shall not include escalation for direct |abor and fringe costs for
the option years for these covered | abor categories in their proposals. In
accordance with FAR 52.222-43, during contract performance, the contract price
or fixed | abor rates will be adjusted to reflect the successful offeror's
actual increase or decrease in applicable wages and fringe benefits.

L.19 NOTICE OF FILING REQUIREMENTS FOR AGENCY PROTESTS (EP 52.233-01) (MAR
1997)

Agency protests shall be filed with the Contracting Oficer in
accordance with the requirenents of FAR 33.103(d) and (e). Wthin 10 cal endar
days after receipt of an adverse Contracting O ficer decision, the protestor
may submit a witten request for an independent review by the Head of the
Contracting Activity. This independent review is available only as an appea
of a Contracting O ficer decision on a protest. Accordingly, as provided in
4 CFR 21.2(a)(3), any protest to the GAO nust be filed within 10 days of
know edge of the initial adverse agency action on the protest.

L.20 MULTIPLE AWARDS

In accordance with FAR 16.504(c), Multiple Award Preference, it is the
Governnent’s intention to award two contracts as a result of this
solicitation. One contract will be awarded based on unrestricted conpetition
A second contract will be awarded based upon conpetition restricted to smal
busi nesses. Small business firns may subnmit offers on either the set-aside or
unrestricted portions of the solicitation or both, but may not receive both
awards. For small businesses proposing on the small business set-aside
contract, the price proposal shall be based upon 100% of the Governnent’s
total requirenments as set forth in clause B.1. Small business offerors
proposi ng on both contracts need subnmit only one technical proposal, but mnust
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provide two separate price proposals. For any offerors, including smal

busi nesses, who propose on the full and open conpetitive contract, the price
proposal shall be based upon one half of the Governnent’s estinated

requi renents set forth in clause B.1.

G ause B.2, M nimum and Maxi num Anounts, will reflect m ninmuns of
$250, 000 per each contract period for each of the two contracts to be awarded
as a result of this solicitation: the full and open conpetition award and the
contract to be awarded as a result of the snall business set-aside. The
maxi mum potential amounts will be different for each contract and will be
determ ned as foll ows:

The contract to be awarded as a result of full and open conpetition wll
refl ect a maxi mum potential ampunt based on the successful offeror’s
proposed fixed rates tines one half the estinmated anmobunts contained in
clause B.1, plus one half the amount given for Ot her Direct Costs and
any applicable material handling charges.

The contract to be awarded as a result of the small business set-aside
will reflect a maxi mum potential anobunt based on the successfu

of feror’s proposed fixed rates tines the estimted anmounts contained in
clause B.1, plus the anobunt given for Gther Direct Costs and any
applicable material handling charges.

No single offeror may receive nore than one award.
If the successful offeror for the contract awarded as a result of full and
open conpetition is a small business concern, then the Governnent reserves the

right to award that contract at the sanme estimated quantities of |abor
equi prent and Qther Direct Costs as the small business set-aside award.
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SECTION M - EVALUATION FACTORS FOR AWARD

M.1 EVALUATION OF OPTIONS (FAR 52.217-5) (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in
the Covernnent's best interests, the Government will evaluate offers for award
pur poses by adding the total price for all options to the total price for the
basi c requirenents. Evaluation of options will not obligate the Governnent to
exerci se the option(s).

M.2  SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM--TARGETS (FAR
52.219-24) (JAN 1999)

Note, this clause does not apply to the small business set-aside portion of
the solicitation.

(a) This solicitation contains a source selection factor or subfactor
related to the participation of small disadvantaged busi ness (SDB) concerns in
the contract. Credit under that evaluation factor or subfactor is not
avail able to an SDB concern that qualifies for a price eval uation adjustnent
under the clause at FAR 52.219-23, Notice of Price Evaluation Adjustment for
Smal | Di sadvant aged Busi ness Concerns, unless the SDB concern specifically
wai ves the price eval uation adjustnent.

(b) In order to receive credit under the source selection factor or
subfactor, the offeror nmust provide, with its offer, targets, expressed as
dol l ars and percentages of total contract value, for SDB participation in any
of the Standard Industrial Cassification (SIC) Mjor Goups as determ ned by
t he Departnment of Commerce. The targets may provide for participation
by a prime contractor, joint venture partner, team ng arrangenent nenber, or
subcontractor; however, the targets for subcontractors nust be |isted
separately.

M.3  NOTICE OF PRICE EVALUATION ADJUSTMENT FOR SMALL DISADVANTAGED BUSINESS
CONCERNS (FAR 52.219-23) (OCT 1998)

NOTE: This clause does not apply to the set-aside portion of the solicitation.

(a) Definitions. As used in this clause--

“Smal | di sadvant aged busi ness concern” means an offeror that represents,
as part of its offer, that it is a small business under the size standard
applicable to this acquisition; and either--

(1) It has received certification by the Small Business Adm nistration

as a small disadvantaged busi ness concern consistent with 13 CFR 124, Subpart
B; and
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(i) No material change in di sadvantaged ownershi p and control has
occurred since its certification

(ii) Where the concern is owned by one or nore di sadvant aged
i ndi viduals, the net worth of each individual upon whomthe certification is
based does not exceed $750,000 after taking into account the applicable
exclusions set forth at 13 CFR 124.104(c)(2); and

(iii) It is listed, on the date of its representation, on the register
of small di sadvant aged busi ness concerns maintai ned by the Small Busi ness
Admi ni stration;

(2) It has submitted a conpleted application to the Small Busi ness
Admi ni stration or a Private Certifier to be certified as a small di sadvant aged
busi ness concern in accordance with 13 CFR 124, Subpart B, and a deci sion on
that application is pending, and that no material change in di sadvant aged
owner shi p and control has occurred since its application was subnmitted. In
this case, in order to receive the benefit of a price evaluation adjustnent,
an offeror nmust receive certification as a small di sadvant aged busi ness
concern by the Small Business Administration prior to contract award; or

(3) Is ajoint venture as defined in 13 CFR 124.1002(f).

“Hi storically black college or university” nmeans an institution
determ ned by the Secretary of Education to neet the requirements of 34 CFR
608. 2. For the Departnment of Defense (DOD), the National Aeronautics and Space
Admi ni stration (NASA), and the Coast Guard, the term al so includes any
nonprofit research institution that was an integral part of such a college or
uni versity before Novenber 14, 1986.

“Mnority institution” means an institution of higher education neeting
the requirenents of Section 1046(3) of the Hi gher Education Act of 1965 (20
U S.C. 1135d-5(3)) which, for purposes of this clause, includes a
H spani c-serving institution of higher education as defined in Section
316(b) (1) of the Act (20 U. S.C. 1059c(b)(1)).

“United States” neans the United States, its territories and
possessi ons, the Commonweal th of Puerto Rico, the U S Trust Territory of the
Pacific Islands, and the District of Col unbia.

(b) Evaluation adjustment. (1) Ofers will be evaluated by adding a
factor of 10% percent to the price of all offers, except--

(i) Ofers fromsmall disadvantaged busi ness concerns that have not
wai ved t he adj ustment;

(ii) For DOD, NASA, and Coast CGuard acquisitions, otherw se successful
offers fromhistorically black colleges or universities or mnority
i nstitutions;

(iii) Oherw se successful offers of eligible products under the Trade

Agreenents Act when the dollar threshold for application of the Act is equal ed
or exceeded (see section 25.402 of the Federal Acquisition Regulation (FAR));
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(iv) O herwi se successful offers where application of the factor would
be inconsistent with a Menorandum of Understanding or other internationa
agreement with a foreign governnent; and

(v) For DOD acquisitions, otherw se successful offers of qualifying
country end products (see sections 225.000-70 and 252.225-7001 of the Defense
FAR Suppl enent).

(2) The factor shall be applied on a line itembasis or to any group of
items on which award may be nade. Ot her evaluation factors described in the
solicitation shall be applied before application of the factor. The factor may
not be applied if using the adjustnment woul d cause the contract award to be
made at a price that exceeds the fair market price by nore than the factor in
par agraph (b) (1) of this clause.

(c) Wwaiver of evaluation adjustment. A small di sadvantaged busi ness
concern may elect to waive the adjustnment, in which case the factor will be
added to its offer for evaluation purposes. The agreenents in paragraph (d) of
this clause do not apply to offers that waive the adjustnent.

O feror elects to waive the adjustmnent.

(d) Agreements. (1) A small disadvant aged busi ness concern, that did not
wai ve the adjustnent, agrees that in performance of the contract, in the case
of a contract for--

(i) Services, except construction, at |east 50 percent of the cost of
personnel for contract performance will be spent for enployees of the concern

(ii) Supplies (other than procurenent from a non-nmanufacturer of such
supplies), at least 50 percent of the cost of manufacturing, excluding the
cost of materials, will be perforned by the concern

(iii) Ceneral construction, at |east 15 percent of the cost of the
contract, excluding the cost of materials, will be performed by enpl oyees of
t he concern; or

(iv) Construction by special trade contractors, at |east 25 percent of
the cost of the contract, excluding the cost of materials, will be perforned
by enpl oyees of the concern

(2) A small disadvantaged busi ness concern submtting an offer inits
own name agrees to furnish in performng this contract only end itens
manuf actured or produced by small di sadvant aged busi ness concerns in the
United States. This paragraph does not apply in connection with construction
or service contracts.

M.4 EPA SOURCE EVALUATION AND SELECTION PROCEDURES--NEGOTIATED PROCUREMENTS
(EPAAR 1552_215-70) (SEP 1996)

(a) The Governnment will performsource selection in accordance with FAR

Part 15 and the EPA Source Eval uati on and Sel ecti on Procedures i n EPAAR Part
1515 (48 CFR Part 1515). The significant features of this procedure are:
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(1) The Governnment will performeither cost analysis or price analysis
of the offeror’s cost/business proposal in accordance with FAR
Parts 15 and 31, as appropriate. 1In addition, the Governnent will
al so eval uate proposals to determ ne contract cost or price
realism Cost or price realismrelates to an offeror’s
denonstrating that the proposed cost or price provides an adequate
reflection of the offeror’s understandi ng of the requirenents of
this solicitation, i.e., that the cost or price is not
unrealistically | ow or unreasonably high.

(2) The Governnment will evaluate technical proposals as specified in
1552. 215-71, Eval uation Factors for Award.

(b) In addition to evaluation of the previously discussed el enents, the
Government will consider in any award decision the responsibility factors set
forth in FAR Part 9.

M.5 EVALUATION FACTORS FOR AWARD (EPAAR 1552.215-71) (SEP 1996) ALTERNATE
111 (SEP 1996) DEVIATION

(a) The Governnment will make award to the responsible offeror(s) whose
of fer conforns to the solicitation and is nost advantageous to the Government,
cost or price, and other factors considered. For this solicitation, all
eval uation factors other than cost or price when conbined are approxi mately
equal to cost or price.

(b) Technical Evaluation Criteria:

The foll owi ng Technical Evaluation Criteria will be used to evaluate the
techni cal proposals.

TECHNICAL EVALUATION SUMMARY:

A.  NMANAGEMENT
1. Managenent Approach 5 Points
2. Cost Control 5 Points
3. Subcontract Managenent 5 Points
4. Equi prent 5 Points
5. Regul atory Conpliance 5 Points
6. Quality Assurance 5 Points
B. PAST PERFORVANCE 25 Points
C. PERSONNEL RESOURCES
1. Program Manager 10 Points
2. Response Managers 10 Points
3. Availability of Response Personnel 5 Points
D. SMVALL DI SADVANTAGED BUSI NESS PARTI Cl PATI ON 5 Points*
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E. SAMPLE WORK PLANS 20 Points

Total 105 Points

* In accordance with FAR 19.1202-2(b), this evaluation factor will not be
evaluated for the small business set-aside contract. Thus, the evaluation for
the set-aside contract will be based on 100 points.

A. MANAGEMENT
1. Management Approach (5 Points)

Oferors will be evaluated on the effectiveness of their proposed project
organi zati on and procedures for retaining, nmaintaining, nanaging and
supporting the personnel and equipnent listed in Section B for performng the
Statement of Work. The offeror’s training program corporate Health and Safety
Program and their methods for ensuring that all work under this contract
complies with all applicable federal, State and | ocal safety and environnenta
| aws and regul ations, as they apply to the Statenment of Wirk, will al so be
eval uat ed.

2. Cost Control (6 Points)

Oferors will be evaluated on their relevant corporate experience and ability
to provide a financial information system capable of planning, estimating,
tracking, reporting and invoicing all expenditures of |abor, equipnent and
materials by site. Oferer’s will also be evaluated on their procedures for
reconciling EPA Form 1900-55s with their financial information system

3. Subcontract Management (56 Points)

Oferors will be evaluated on the nethods they propose to effectively secure
and manage subcontractors and the extent to which their proposed subcontractor
utilization can successfully fulfill the requirenents of the proposed
contract.

4. Equipment (5 Points)

Oferors will be evaluated on how they propose to provide, transport and
manage equi pnent to successfully fulfill the requirenments of the proposed
contract.

5. Regulatory Compliance (5 Points)

Oferors will be evaluated on their understanding of the applicable or

rel evant and appropriate CERCLA, SARA and RCRA regul atory requirenents
pertaining to the Statenent of Wrk

6. Quality Assurance (6 Points)

Oferors will be evaluated on their denonstration of how proposed Quality

Assurance procedures will ensure that all nonitoring data obtained under this
contract will be of known quality.
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B. PAST PERFORMANCE (25 Points)

Oferors will be evaluated on performance under existing and prior
contracts/subcontracts for services simlar in scope, nmagnitude and conplexity
to this requirement. The evaluation will focus on information that
denonstrates quality of performance relative to the size and conplexity of the
procurenent proposed under this RFP and will include an assessnent of the
followi ng factors which are of equal inportance (See Attachment 13 - Past

Per f ormance Questionnaire):

quality of services delivered

cost control

ef fecti veness of your managenent (i ncludi ng subcontractor managenent),
the initiative you display in neeting contract requirenents,
timeliness of performance,

busi ness practices; and

custoner satisfaction.

Oferor’s will also be evaluated on their conpliance with subcontracting plan
goal s for small disadvantaged busi ness concerns, nonetary targets for smal

di sadvant aged busi ness participation, and the notifications submtted under
FAR 19. 1202- 4(b).

Attenpts to obtain responses will generally not go beyond two tel ephonic
messages and/or witten requests fromthe Governnent, unless otherw se stated
in the solicitation.

If negative feed back is received froman offeror’s reference, the Governnent
wi || conpare the negative response to the offeror’s other references to note

differences. A score will be assigned appropriately to the offeror based on

the information. Negative and/or positive responses will only be revealed to
an of feror when hol di ng di scussi ons.

Per f or mance probl ens uncovered by this assessment that have not been addressed
by the offeror will be assumed to still be in existence. The effectiveness of
actions taken by the offeror to resolve problens will be used to assess the
risk of future performance on the proposed contract.

Oferors with no rel evant past performance history or for whominformation on
past performance is not avail able or not provided, will be evaluated neither
favorably nor unfavorably on past perfornance.

Past Performance information will be used for both responsibility
determ nati ons and as an evaluation factor for award agai nst which offerors’
relative rankings will be conpared to assure the best value to the Governnent.

Ref erences other than those identified by the offeror may be contacted by the
Government and used in the evaluation of the offeror’s past performance.

C. PERSONNEL RESOURCES

1. Program Manager (Key Personnel) (10 Points)
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Oferors will be evaluated on the quality and depth of expertise/experience of
t heir proposed Program Managers.

2. Response Managers (Key Personnel) (Total 10 Points)

Oferors will be evaluated on the quality and depth of expertise/experience of
their proposed Response Managers and the O feror's denonstrated ability to
provide a sufficient nunber of qualified Response Managers to perform cl eanup
services for, at a mnimum ten (10) concurrent renoval actions.

3. Availability of Response Personnel (Non-Key Personnel) (5 Points)

Oferors will be evaluated on their denonstrated ability to provide sufficient
qualified response personnel for, at mninmm ten (10) concurrent renoval
actions in the Region.

D. SMALL DISADVANTAGED BUSINESS PARTICIPATION (5 points)

Oferors for the full and open conpetition award will be evaluated on the
extent of their commitnent to use small disadvantaged busi ness concerns to
performwork on the contract in the authorized SIC Maj or G oups.

E. SAMPLE WORK PLANS (10 Points each - Total 20 Points)

Oferors will be evaluated on their understandi ng of hazardous substance
on-site response situations by describing their proposed managerial and
techni cal approach in dealing with the sanple scenarios |ocated in Section L.

EVALUATION OF COST/PRICE

For the award of the contract as a result of the small business set-aside, the
of feror’s proposed fixed rates (both |abor and equipment) will be multiplied
by the estimated quantities shown in clause B.1. The total of these line
items will be added to the anpbunt given for Gther Direct Costs and any
applicable material handling charge. The total of the Base Period plus al
Option Periods will conprise the offeror's total price for eval uation

pur poses, which is subject to adjustnent as a result of a price/cost realism
anal ysi s.

For the award of the contract as a result of the full and open conpetition
the offeror’s proposed fixed rates (both | abor and equi pnent) wll be
multiplied by one half the estinmated quantities shown in clause B.1. The
total of these line itenms will be added to one half the amount given for O her
Direct Costs and any applicable material handling charge. The total of the
Base Period plus all Option Periods will conprise the offeror's total price
for evaluation purposes, which is subject to adjustnment as a result of a
pricel/cost realismanalysis.

M.6 ACCEPTABILITY OF THE CONFLICT OF INTEREST PLAN
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AND THE SMALL BUSINESS SUB-CONTRACTING PLAN

The acceptability of an offeror’s Conflict of
Interest Plan and Small Business Sub-contracting Plan submitted in response to
clause L.13 will be considered as part of the responsibility determ nation
undertaken prior to contact award to determ ne wether an offeror neets the
responsibility standard set forth in FAR Sub-part 9.104. An offeror whose
Conflict OF Interest Plan or Small Business Sub-contracting Plan is not
acceptable at tinme of award will be consi dered non-responsi ble and ineligible

for award.
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ATTACHMENT 1

DAVI S- BACON ACT (DBA) WORK SHEET
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DAVIS-BACON ACT (DBA) WORKSHEET

Del i very Order Number: , Site Nane:

1. DBA Gener al Deci sion Nunber:
State: , County or Subdi vi sion

2. DBA Labor Category:
I dentificati on Nunber and Dat e:

3. DBA Conpensation requirements (on a per hour basis)

(A) Wage Rate: $
(B) Fringe Benefits

(C) Stated as a flat dollar ampunt

(D) Stated as a percentage of wage rate*
(E) Dollar equivalent of days off**

(F) Total DBA required conpensati on: $

4. Cor respondi ng Personnel C assification CLIN Description

Appl i cabl e Fi xed Hourly Rate:
Contract Year (Period 1, 2, 3, 4, or 5):

5. (A) Raw wage conponent of Fixed Hourly Rate:
(B) Fringe Benefit conponent of Fixed Hourly Rate:

(C Total conpensation conponent of Fixed Hourly Rate:

6. (A) DBA Conpensation (from 3F above):
(B) Less Fixed Hourly rate conpensation (from 5C above):

(C) Differential (enter -0- if -0- or negative):

7. Adj ustment to the Fixed Hourly Rate.
Unadj usted Fi xed Hourly Rate (from 4 above):
Positive differential (6C above):
10% of positive differential:***

Adj ust ed Fi xed Hourly Rate: $

Notes:

* Fringe benefits are sonetines stated as a flat dollar ambunt and as a percentage of
the DBA wage rate. For exanple, Wage Rate = $10.00 per hour, Fringe = $1.50 + 5% The
flat anpbunt is $1.50 and the percentage anmounts to .05 x $10.00 = $0.50 per hour

** Fringe benefits sonetinmes include days off for holidays and vacati on days. Days off
are converted to a dollar equivalent as foll ows:

Example: Enpl oyee receives 10 holidays and 2 weeks vacation. Total days off = 20 days.

20 days @8 hours/day = 160 hours x DBA hourly wage (use $10.00 fromfirst note) = $1, 600.
Hours per year: 52 weeks x 40 hours/week = 2,080 hours.

Dol I ar equival ent of days off: $1,600/2,080 = $0.77 per hour

*** The adjustnent includes 10% of the positive differential to conpensate the contractor

for additional; payroll taxes and unenpl oynent prem uns required on the differential
which is additional raw wage
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ATTACHMENT 2

EMERCGENCY & RAPI D RESPONSE SERVI CES FOR REG ON 2
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STATEMENT OF WORK

The contractor shall perform the services described below in Region 2 (New Jersey and New York) for
emergency response, time-critical removals and rapid remedial actions, which include oil, petroleum, and
hazardous substance releases. These responses shall be conducted under Section 104 of the
"Comprehensive Environmental Response, Compensation and Liability Act of 1980 “ (CERCLA) as amended
by “Superfund Amendments and Reauthorization Act of 1986 “ (SARA), Subtitle | of the “Resource
Conservation and Recovery Act” (RCRA) as amended by SARA of 1986, the “Clean Water Act” as amended
by the “Oil Pollution Act of 1990.” The contractor may also be tasked to support EPA’s role under the
“Federal Response Plan” in instances of presidential-declared disasters pursuant to the “Robert T. Stafford
Disaster Relief and Emergency Assistance Act” (Stafford Act.).

The contractor shall provide all personnel, materials and equipment as listed in contract Clause B-1 entitled,
FIXED RATES FOR SERVICES -- INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT, to perform
response actions. The contractor shall also provide personnel, materials, and equipment types other than
specified in Section B of the contract when deemed to be necessary by the On-Scene Coordinator (OSC) to
accomplish the response action.

Response Time Requirements:

> The contractor shall insure that removal response personnel and equipment are available for the
performance of work within 48 hours, or a longer period if so stated in delivery orders.

> In the case of emergency response actions, the contractor shall be required to have a Response
Manager, Health and Safety Officer and Field Clerk on site within 6 hours of receiving an emergency
response notification (verbal delivery order). All required emergency response equipment must arrive
within 12 hours of receipt of the emergency response notification. The contractor shall not be precluded
from providing these services in less time than the required response time and may be requested, but
not required, to provide these services in a shorter response time.

Performance Measure:

> The OSC will document the date and time of the contractor’s arrival on site with the required personnel
and equipment in response to individual delivery orders. Failure to meet the required response times
may be considered in the evaluation of contractors for receipt of a subsequent delivery order and
reported as a deficiency for past performance evaluation purposes.

The contractor shall take any action under the technical direction (as defined in the TECHNICAL DIRECTION
clause) of the OSC or Project Officer, that may be required to mitigate or eliminate any hazard or damage to
the environment resulting from a release or threat of release of hazardous substances into the environment.
All containment and clean-up activities will be conducted in accordance with the National Contingency Plan
(40 CFR Part 300).

The Contracting Officer and/or the Designated Ordering Officers listed in contract clause G-1 entitled,
ORDERING BY DESIGNATED OFFICIALS, will issue delivery orders on a 24 hour basis to a contractor
designated, single point-of-contact (Program Manager), to initiate clean-up work. The OSC will direct (in
accordance with the TECHNICAL DIRECTION clause of the contract) the execution of the delivery order in
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conjunction with the contractor's assigned Response Manager for the specific clean-up action.

A. Program Manager Responsibilities:

The contractor shall designate a single point of contact (Program Manager) for coordination with the EPA
Contracting Officer and Project Officer and shall be responsible for receiving and implementing all delivery
orders issued under this contract. The Contractor shall:

1.

Ensure that trained qualified personnel are provided for response activities and that the Response
Managers are provided adequate resources to perform the clean-up activity. The contractor shall
maintain communications and coordinate with the EPA Project Officer and Contracting Officer,
including reporting problems encountered in performing delivery orders and implementing any special
controls specified by EPA.

Manage personnel, equipment, and materials specified in Section B of the contract or in individual
delivery orders with limitations specified therein, so that all items are available at any location within
the response time limits specified in this Statement of Work. Provide for a 24-hour call center to
afford Designated Ordering Officers timely access to clean-up services.

Receive, acknowledge and manage the implementation of delivery orders issued by the Contracting
Officer and/or Designated Ordering Officers. Select personnel, equipment, materials and services as
specified in the delivery order or included in technical direction issued by the OSC and provide
supervision and administrative support to all Response Managers.

Maintain a response-by-response accounting of all costs incurred in accordance with generally
accepted accounting practices and contract specific reporting requirements and control costs at all
levels of work. Manage the preparation and submittal of all reports as specified in Section F of the
contract.

Develop and manage a comprehensive program safety plan to protect all on-site personnel, including
both the prime and subcontractors, in contaminated and uncontaminated areas. This plan shall be
utilized in the preparation of all site safety plans. The plan shall be adaptable so as to work with other
on-site contractors' safety plans, such that one overall site safety plan, approved by the OSC, could
cover all personnel working on the site. Ensure that all applicable OSHA regulations for worker
protection are met by all personnel, including both prime and subcontractors, in contaminated and
uncontaminated areas.

Develop, implement and manage a quality assurance program that will ensure that all environmental
measurements obtained under the contract are of known quality. Develop, implement, and manage a
guality assurance project plan for each separate clean-up action in which environmental
measurements will be made. Ensure that the performance of assigned tasks adheres to all quality
assurance program and project plan requirements as well as EPA region-specific quality assurance
requirements (OSWER Directive 9360.4-01).

Provide oversight/control of all subcontracting activities. Ensure that proper subcontracting
procedures are followed and complete subcontracting documentation is provided to the OSC and
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Contracting Officer.
Serve as a contact point for OSCs for providing the status of pending removal activities when the
Response Manager is working at another site. Typical information requested by OSCs might be the

status of analytical services or transportation and disposal arrangements, etc.

Attend contract status meetings with the Contracting Officer and Project Officer.

B. Response Manager Responsibilities:

The contractor shall designate an individual to serve as Response Manager for each delivery order. Each
Response Manager shall be fully dedicated to the specific delivery order for the duration of the response
unless substitutions are approved by the OSC or Project Officer. The Response Manager shall be the point
of contact for on-scene coordination with the OSC and shall ensure that the management and execution of all
clean-up activities are in exact accordance with the specifications of the delivery order. The Response
Manager must be at the scene of a response action within the required response time as stated elsewhere in
this Statement of Work. The Response Manager shall not be precluded from responding in less than the
response time limits if approved by the OSC.

The specific on-site responsibilities of the contractor shall include the following:

1.

Maintain communication and coordination with the OSC for the duration of a specific response,
including reporting problems encountered in executing the clean-up activities.

When tasked in delivery orders, the contractor shall conduct on-scene surveys and develop detailed
project work plans in coordination with the OSC.

Provide administrative support, supervision, and management of personnel, equipment, materials and
services provided on-site.

Provide the OSC with a detailed accounting of all costs incurred at a specific site, utilizing the
Removal Cost Management Software (RCMS) computer tracking system provided by EPA. If
electrical power and computer are not available, a handwritten EPA Form 1900-55 is required. All
handwritten 1900-55's must be entered into RCMS.

Supervise the quality of work done at the site and the qualifications of the contractor personnel
performing the work. Ensure that the performance of sampling and analysis tasks adhere to all quality
assurance, quality control and chain-of-custody procedures specified in the QA program and project
plans and in accordance with EPA region-specific QA requirements (OSWER Directive 9360.4-01 and
"EPA Requirements for Quality Assurance Project Plans for Environmental Data Operations - EPA
QA/R-5").

Implement a site specific response action safety plan to protect all personnel in contaminated and
uncontaminated areas. Insure that OSHA Hazardous Substance Response regulations (29 CFR Part
1910) for site safety training and health monitoring are met by all prime and subcontractors working on
site.
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The Contractor shall also perform the following functions:
C. Removal Operations

If specified in delivery orders, the contractor shall conduct an initial on-scene survey. The purpose of this
survey shall be to gain sufficient on-scene familiarity with the delivery order statement of work to enable the
contractor to propose a detailed work plan to accomplish the project in the most effective, efficient, and safe
manner. The contractor shall be expected to present available options and make appropriate suggestions in
the work plan to the OSC or Project Officer for their decision. The work plan shall define the types and
guantities of personnel, equipment, and materials that would be needed, the proposed project schedule by
sub-task, and an estimated budget. The contractor shall not begin work until the work plan has been
approved in writing by the OSC. The contractor shall make every effort to mobilize all personnel, equipment,
and materials from the nearest contractor office to the site.

The contractor shall take any actions, under the technical direction of the OSC, as may be required to
mitigate or eliminate any hazard or damage to the environment resulting from a release or threat of release of
oil or hazardous substance into the environment. These actions may include but shall not be limited to those
conducted under the following removal phases:

1. Containment And Countermeasures

The contractor shall take actions, as directed by the OSC, to protect the public health and welfare. The
following are examples of some, but not all, of the actions that the contractor may be required to perform:

- sample to determine the source, spread and disposal options of a release;

- contain the release at its source and prevent further acute flow of the pollutant;

- control the source of discharge;

- use chemicals or other materials to restrain the spread of the pollutant;

- place physical barriers to deter the spread of a pollutant;

- construct slurry trenches;

- place diversionary booms;

- earth moving;

- drum handling;

- containerize pollutants;

- divert streams;

- keep waterfowl and other wildlife away from the polluted areas;

- control water discharge from upstream impoundments;

- provide alternative drinking water supplies on a temporary basis;

- provide temporary housing for evacuees, including the relocation of both residential and commercial
evacuees as deemed appropriate by the EPA and in accordance with applicable federal regulations;

- provide traffic, crowd, and navigation controls;

- provide security; and

- execute damage control or salvage operations.
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2. Removal, Mitigation And Disposal

The contractor shall take actions as directed by the OSC to recover the pollutant from the affected media.
The following are examples of some, but not all, of the actions that the contractor shall be required to
perform:

- using chemicals for flocculation, coagulation, neutralization and separation;
- using biological treating agents;

- physical and chemical treatment of affected water and soil;

- using specialized equipment such as mobile carbon treatment systems;

- aerating affected media to selectively release volatile components;

- fixing or treating the polluted media in place,

- salvaging or destroying vessels,

- destroying contaminated equipment and facilities; and

- designation of explosive materials.

On-site treatment is the preferred method of mitigating the threat. When the work plan is submitted for OSC
approval, on-site treatment should be proposed whenever cost effective and possible.

In lieu of or following any treatment action, physical collection of pollutants shall be accomplished followed by
temporary storage prior to ultimate disposal. The following are examples of some, but not all, of the actions
that the contractor may be required to perform:

- flushing contaminants from marsh areas followed by collection and holding;
- skimming materials from the surface of water;

- washing soils with subsequent collection and storage of recovered material;
- pumping contaminated groundwater with subsequent storage; and

- segregating waste chemicals at uncontrolled hazardous waste sites.

Following removal and temporary storage, the contractor shall dispose of any contaminated material
consistent with all appropriate Federal, State, and local regulations, and EPA's off-site disposal rule (40 CFR
300.440). The EPA may request sampling and analysis for disposal purposes, using approved quality control
procedures. The government has the option to accomplish analysis, transportation and disposal through this
contract or through other contractual mechanisms at its' discretion. Disposal shall be conducted on-site or
off-site. Disposal techniques shall include but may not be limited to: controlled or uncontrolled combustion,
land disposal, fixation, injection, degradation, treatment, and recycling. The disposal options, as determined
by EPA, shall include temporary storage and ultimate disposal. Depending on the material contaminated,
disposal options may include demolition.

The contractor shall accomplish all storage, transportation, treatment, and disposal of pollutants and meet all
regulatory, safety and environmental laws and regulations at the Federal, State, and local levels. The
contractor shall be responsible for all necessary transportation and disposal permits. Transportation and
disposal must be subcontracted pursuant to Section H of the contract.

At the time of any off-site treatment, storage or disposal, the contractor shall select a facility that meets the
requirements of EPA's policy for off-site response actions. The contractor shall not utilize any facility that has
not been verified for off-site treatment, storage or disposal of CERCLA wastes. This verification may be
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obtained from the OSC or the Project Officer.

3. Restoration

The contractor shall, as directed by the OSC, conduct activities to repair or replace material damaged by the
removal operation in order to restore the damaged environment to as near pre-response conditions as
determined by the EPA. Such actions shall include, but not be limited to, restocking, regrading, re-seeding,
replanting, and soil replacement.

4. Analytical

The contractor shall, as directed by the OSC, perform on-site and off-site analytical activities. These activities
may require rapid turnaround (24 hours or less) to provide chemical and physical analyses or high sample
guantity volume analyses, to include but not be limited to: pH, flash point, oxidation reduction, organic vapor
analysis, sulfides, phenols and applicable disposal parameters as determined by the OSC. The contractor
shall also perform related activities that include, but are not limited to, sample collection, storage,
transportation, analysis and disposal, as determined by the OSC.

5. Quality Assurance Requirements

The contractor shall, as directed by the OSC, develop and implement, subject to EPA review and approval,
an environmental measurements quality assurance program (QA Project Plan) which will ensure that
environmental monitoring data of known quality is provided. The program will be in compliance with the
guidance set forth in the document entitled "EPA Requirements for Quality Assurance Project Plans for
Environmental Data Operations-EPA QA/R5" and "Quality Assurance/Quality Control Guidance for Removal
Activities Sampling QA/QC Plan and Data Validation Procedures - Interim Final" dated April 1990
(EPA/540/G-90-004). This guidance is outlined in the Quality Assurance Sampling Plan for Emergency
Response (QASPER), Version 4.0, which is a PC-based software package used to draft site specific quality
assurance plans and is based on OSWER Directive 9360.4-01. Updated versions will be provided to the
contractor as they become available. At the request of the OSC, site specific plans shall be coordinated with
other contractors working on-site, such that one site QA/QC plan is utilized for all site analytical activities.

The Project Officer and Quality Assurance Officer will review and approve the QA Project Plan, as stated in
the “Other Deliverables” clause of the contract. EPA will determine, through this approval process, whether
the proposed methods are consistent in nature and application with the methodology used in other Superfund
contracts which generate analytical data. All analytical methods used for analysis done by fixed laboratories
must be consistent with EPA protocols, National Enforcement Investigation Center protocols, and other
analytical protocols as appropriate. The contractor shall use the Sample Shipment/ Tracking Record Form for
all sample analysis (see QAMS-005-80). The QA Project Plan will be augmented by site-specific Sampling
QA/QC Plans (see OSWER Directive 9360.4-01). The contractor shall provide QA/QC data to the OSC upon
request.

The program will consist of both an auditing and a corrective function. The auditors will report directly to
contractor corporate management. Corporate management will then be expected to bring the firm's
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resources to bear on the solution of any problems encountered. EPA will periodically perform QA systems
audits during the life of this contract.

6. Technical Support of Government Enforcement Proceeding

The contractor, as directed by the OSC, shall provide technical support and services for government
enforcement proceedings against owners or operators of uncontrolled hazardous substance disposal sites or
against generators and transporters of the hazardous substances present at those sites where emergency
response actions have been required under this contract.

Such enforcement proceedings may be directed toward obtaining an injunction against continued use of the
site, an order to undertake removal action, or recovery of costs incurred by the Government in undertaking
such actions. The contractor shall ensure that all necessary data is collected and that proper
chain-of-custody procedures (see Table Il of Attachment 1) required to support court proceedings are
observed. Examples of enforcement support effort are as follows:

a. Retaining and storing all contract site records, including employee related records such as time sheets,
baseline data regarding work related physical examinations and other work related data, for a period of
ten years after final payment in lieu of the three years required by the contract clause FAR 52.215-2,
AUDIT AND RECORDS-NEGOTIATION. The contractor shall provide the Contracting Officer or any
representative of the Contracting Officer with full access to these records during the ten year period. See
Special Contract Requirement, "Retention and Availability of Contractor Files," Section H of the contract.

b. Providing testimony during enforcement proceedings for a given site for which the contractor provided
services. This will normally be to testify on what actions the contractor took at the site for cost-recovery
purposes. Affidavits and depositions may be required. See Special Contract Requirement, "Testimony"
Clause.
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TABLE |

LEVELS OF PERSONAL PROTECTIVE EQUIPMENT

LEVEL A
PERSONAL PROTECTIVE EQUIPMENT

Pressure-demanded, self-contained breathing apparatus (MSHA/NIOSH approved).

Fully encapsulating chemical-resistant suit.

Coveralls (optional).

Underwear, long cotton underwear (optional).

Gloves, outer, chemical-resistant.

Gloves, (inner), chemical-resistant.

Boots, chemical-resistant, steel toe and shank. Depending on the suit worn, the boot may be worn over or
under the suit boot.

Hard hat under suit (optional).

Disposable protective suit, gloves and boots (optional) to be worn over the fully encapsulating suit.
Two-way radio communications, intrinsically safe.

Egress system.

LEVEL B
PERSONAL PROTECTIVE EQUIPMENT

Pressure-demanded, self-contained breathing apparatus (MSHA/NIOSH approved).
Chemical-resistant clothing: (overalls and long-sleeved jacket, coveralls (hooded), one or two piece
chemical splash suit, disposable chemical-resistant coveralls).

Coveralls (optional).

Gloves (outer) chemical-resistant.

Gloves (inner) chemical-resistant.

Boots (outer) chemical-resistant, steel toe and shank.

Boots (outer) chemical-resistant, disposable (optional).

Hard Hat (face shield optional).

Two way radio communications, intrinsically safe.

Egress system.

LEVEL C
PERSONAL PROTECTIVE EQUIPMENT

Full face air purifying respirator canister, canister equipped (MSHA/NIOSH approved).
Chemical-resistant clothing: (one piece hooded coverall, two piece chemical splash suit, chemical-
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resistant hood and apron, disposable chemical-resistant coveralls).
Coveralls (optional).

Gloves (outer) chemical-resistant.

Gloves (inner) chemical resistant.

Boots, steel toe and shank, chemical-resistant.

Boots (outer, chemical-resistant, disposable, (optional).

Hard Hat (face shield optional

Escape mask.

Two way radio communications, intrinsically safe.

LEVEL D
PERSONAL PROTECTIVE EQUIPMENT

Coveralls

Gloves (optional)

Boots/shoes, safety or chemical-resistant, steel toe and shank.
Boots outer, chemical resistant (optional).

Safety glasses or chemical splash goggles (optional).

Hard hat, (face shield optional).

Escape mask.
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TABLE Il

CHAIN OF CUSTODY

CONTENTS

2.0 SCOPE
3.0 DEFINITIONS
4.0 RESPONSIBILITIES
5.0 GUIDELINES
5.1 OVERVIEW
5.2 SAMPLE IDENTIFICATION
5.2.1 Sample Identification Tag
5.2.2 Sample Label
5.3 CHAIN-OF-CUSTODY PROCEDURES
5.3.1 Field Custody Procedures
5.3.2 Transfer of Custody and Shipment
5.3.3 Receipt for Samples Form
6.0 REFERENCES
7.0 SAMPLE FORMS

CHAIN OF CUSTODY

1.0 The purpose of this guideline is to provide information on chain-of-custody procedures as used under the
Alternate Remedial Contract Strategy (ARCS) Program.

2.0 This guideline describes the steps necessary for transferring samples through the use of Chain-of-Custody
Records. A Chain-of-Custody record is required, without exception, for the tracking and recording of all samples
collected for on-site or off-site analysis (chemical or geotechnical) during Program activities. Use of the Chain-of-
Custody Record Form creates an accurate written record that can be used to trace the possession and handling of
the sample from the moment of its collection through analysis and its introduction as evidence in a legal proceeding.
This guideline identifies the necessary custody records and describes their completion.

This guideline does not take precedence over region-specific or site-specific requirements for chain-of-custody.

3.0 DEFINITIONS

Chain-of-Custody Record Form - A Chain-of-Custody Record Form is a printed two-part form that accompanies a
sample or group of samples as custody of the sample(s) is transferred from one custodian to the subsequent
custodian. Attachments show the Chain-of-Custody records used by EPA Region Il. A Chain-of-Custody Record
Form is a controlled document, provided by the Regional Il office of EPA. One copy of the form must be retained in
the project file.

Controlled Document - A consecutively-numbered form released by for use on a particular work assignment. All
unused forms must be returned or accounted for at the conclusion of the assignment.

Custodian - The Person responsible for the custody of samples at a particular time, until custody is transferred to
another person (and so documented), who then becomes custodian. A sample is under your custody if:

I You possess the sample.
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I Itis in your view, after being in your physical possession.
I Itwas in your physical possession and then you lock it up to prevent tampering.
I You have designated and identified a secure area to store the sample.
Sample - A sample is physical evidence collected from a facility or the environment, which is representative of
conditions at the point and time that it was collected.
4.0 RESPONSIBILITIES

Field Operations Leader - Responsible for determining that the chain-of-custody procedures are implemented from
the time the samples are collected to their release to the shipper.

Field Samplers - Responsible for initiating the Chain-of-Custody Record and maintaining custody of samples until
they are relinquished to another custodian, to the shipper, or to the common carrier.

Remedial Investigation Leader - Responsible for determining that chain-of-custody procedures have been met by the
sample shipper and analytical laboratory.

5.0 GUIDELINES
5.1 OVERVIEW

The term "chain-of-custody" refers to procedures which ensure that evidence presented in a court of law is what it is
represented to be. The chain-of-custody procedures track the evidence from the time and place it is first obtained to
the courtroom. These procedures also provide an auditable trail for the evidence as it is moved and/or passes from
the custody of one individual to another. In addition, procedures for consistent and detailed records facilitate the
admission of evidence under Rule 803(b) of the Federal Rules of Evidence (P.L. 93-575).

Chain-of-custody procedures, record keeping, and documentation are an important part of the management control
of samples in the EPA. Regulatory agencies must be able to provide the chain of possession and custody of any
samples that are offered for evidence, or that form the basis of analytical test results introduced as evidence.
Written procedures must be available and followed whenever evidence samples are collected, transferred, stored,
analyzed, or destroyed.

5.2 SAMPLE IDENTIFICATION

The following information shall be written in the sample log book when in-situ measurement or samples for laboratory
analysis are collected:

location of station and station number

date and time of measurement

samples taken if any

field observations

level of personnel Protection (if required)

equipment used to make physical measurements and collect samples

Measurements and observations shall be recorded using black, waterproof ink.
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5.2.1 Sample Identification Tag

Samples, other than in-situ measurements, are removed and transported from the sample location to a laboratory or
other location for analysis. Before removal, however, a sample is often divided into portions, depending upon the
analyses to be Performed. Each portion is preserved in accordance with the Sampling Plan. Each sample container
is identified by a Sample Identification Tag (see sample form). A Sample Identification Tag must be used for
samples collected for CLP (Contract Laboratory Program) analysis in EPA Region Il. The Sample Identification Tag
is a white, waterproof Paper label, approximately 3-by-6 inches, with a reinforced eyelet, and string or wire for
attachment to the neck of the sample bottle. The Sample Tag is a controlled document, and is provided by the EPA
Region Il Office. The field sampler completes the sample tag and attaches the sample tag to the field samPle
container. Following sample analysis, the Sample Tag is retained by the laboratory as evidence of sample receipt

and analysis.

The following information is recorded on the tag:

"* Project Code

** Station Number
o0 Month Day Year
o Time

o Designate:
Composite/Grab
o Station Location
o0 Samplers

o Preservative

0 Analyses

o Remarks

0 Lab Sample No.

EPA ERRS Delivery Order number.
A number assigned by the sampling team's field operations leader.
A six-digit number indicating the month, day and year of collection; e.g. 12/21/93.

A four-digit number indicating the 24-hour time of collection (for example 0954 is 9:45 am,
and 1629 is 4:29 pm)

Designate the sample as either grab or composite.

Site-specific station location designation defined in Field Operation Plan.

Signature(s) of sampler(s) on the project team.

Yes or No.

Check appropriate box(es)

CLP Case No/SAS No and CLP sample number and any pertinent comments are recorded.

Reserved for laboratory use The tag is then tied round the neck of the sample bottle.

If the sample is to be split, it is equally divided into two similar sample containers. Identical information is completed
on the tag attached to each split and both of these are marked "Split" on the "Remarks" line.

Blank, duplicate, or field spike samples shall not be identified as such on the tag, as this may compromise the quality
control function.

5.2.2 Sample Label

A sample label is utilized when the Sample Identification Tag is not available and for samples, other than in-situ
measurements, which are removed and transported from the sample location to a non-CLP laboratory or other
location for analysis. Before removal, however, a sample is often divided into portions, depending upon the analyses
to be performed. Each portion is preserved in accordance with the Field Sampling and Analysis Plan. Each sample
container is identified, when appropriate, by a Sample Label (see sample form).
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o Project EPA Delivery Order Number.

0 Sample Number The project sample number identifying this sample.

o Date A six-digit number indicating the month, day and year of collection; e.g. 12/21/85.

o Time A four-digit number indicating the 24 hour time of collection (for example 0954 is

9:54 a.m., and 1629 is 4:29 p.m.).

0 Medium Water, Soil, Sediment, Sludge, Leachate, etc.

o Sampler Type Grab or Composite

o Preservative Type, quantity, and concentration of Preservative added.

0 Analyses Same as analyses on Sample Identification Tag (see Section 5.2.2).

0 Sampled By Signature(s) of sampler(s) on the project team.

o Lab# The receiving laboratory assigns the lab to the sample label (this number is not to be used

for on-site analyses).

o Remarks If for CLP analysis, include the CLP Case or SAS number, and CLP sample number from the
traffic report, SAS Packing List, or Dioxin Shipment Record (see Guideline FT-7.04). Also,
pertinent observations of the sampler (e.g., sequence number for sequential samples).

The sample label is attached to the sample container by punching a hole in the top corner of the label and slipping a
rubberband through the hole. The rubberband and not the sample tag is wrapped around the sample container.

If the sample is to be split, it is equally divided into two similar sample containers. Identical information is completed
on the label attached to each split and both of these are marked "Split" on the "Remarks" line.

Blank, duplicate, or field spike samples shall not be identified as such on the label or tag, as this may compromise
the quality control function. Sample blanks, duplicates, spikes and splits are defined in Guideline FT-1.0l.
5.3 CHAIN-OF-CUSTODY PROCEDURES

After collection, separation, identification, and preservation, the sample is maintained under chain-of-custody
procedures until it is in the custody of the analytical laboratory and has been stored or disposed of.

5.3.1 Field Custody Procedures

1. Samples are collected as described in the site-specific sampling plan. Care must be taken to record
precisely the sample location and to ensure that the sample number on the label exactly matches those
numbers on the sample log sheet and the Chain-of-Custody Record.

2. The person undertaking the actual sampling in the field is responsible for the care and custody of the
samples collected until they are properly transferred or dispatched.

3. When photographs are taken of the sampling as part of the documentation procedure, the name of the
photographer, date, time, site location, and site description are entered sequentially in the site log book
description as photos are taken. Once developed, the photographic prints shall be serially numbered,
corresponding to the log book descriptions.
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4. Sample labels shall be completed for each sample, using waterproof ink unless prohibited by weather
conditions, e.g., a log book notation would explain that a pencil was used to fill out the sample label because
a ballpoint pen would not function in freezing weather.
5.3.2 Transfer of Custody and Shipment
Samples are accompanied by a Chain-of-Custody Record Form. The Chain-of-Custody Form should be obtained
from the EPA Region Il Office (see form attached). When transferring the possession of samples, the individuals
relinquishing and receiving will sign, date, and note the time on the Record. This record documents sample custody
transfer from the sampler, often through another person, to the analyst in the laboratory. The Chain-of-Custody
Record is filled out as follows:

1. Name of Unit and Address:...................... Region II, Delivery Order No., the CLP Case/SA number.

2. Sample Number: Enter the CLP sample number from the traffic report, the SA Packing List number, or
Dioxin Shipment Record.

3. Number of Containers: Enter the number of containers with the same CLP sample number, SA packing List
number or Dioxin Shipment Record.

4. Description of Samples: Enter the analyses to be performed, the sample matrix (soil, water sediment),
concentration (low, medium, high), size and type of container (e.g., 8 0z. glass), and the site-specific sample
identification/station number.

5. Person Assuming Responsibility for Sample: Field Operation Leader or Appointed Designee. This name
should be the same as the one on the Traffic Report/SA Packing List.

6. Time: Military Time.

7. Date: Month/ Day / Year

8. Sample Number: Write "All Listed Above".

9. Relinquished By: Same name as person assuming responsibility.

10. Received By: Name of the Carrier (e.g., UPS, Federal Express) and the bill-of-lading or air bill number.

11. Time, Date: Estimate of when the samples will be relinquished.

12. Reason for Change of Custody: Write "Sample Shipping"

13. Top copy of Chain-of-Custody record is sent to SMO, the second copy is sent to EPA Region Il office, the
third and fourth copies are placed in a plastic bag with other shipping documents and taped to the inside lid
of the Shipping container cooler). A legible xerox copy of the COC Record is sent to the........... , and
another legible copy is retained for the Project Files.

14. The name on the air bill should be the same as the name of the relinquisher.

The custody record is completed using black waterproof ink. Any corrections are made by drawing a line through and
initialing and dating the change, then entering the correct information. Erasures are not permitted.

Common carriers will usually not accept responsibility for handling Chain-of-Custody Record Forms; this necessitates
Packing the record in the sample container (enclosed with other documentation in a plastic zip-lock bag). As long as
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custody forms are sealed inside the sample container and the custody seals are intact, commercial carriers are not
required to sign off on the custody form.

A chain-of-custody is completed for every shipping container (cooler) within a shipment from the field to the
laboratory.

The laboratory representative who accepts the incoming sample shipment signs and dates the Chain-of-Custody
Record, completing the sample transfer process. It is then the laboratory's responsibility to maintain internal log
books and custody records throughout sample preparation and analysis.

Proper custody procedures includes using an EPA Chain-of-Custody Seal. It is used to prevent tampering with
samples after they have been collected in the field. Custody seals are provided by the EPA Region Il Office on an
as-needed basis. The custody seal is a 1 by 3 inch white paper label with black lettering and an adhesive backing.
Attachment D is an example of a custody seal. The custody seal is placed over the lid of each sample container in
such a matter that to open the sample container would require breaking the custody seal. The information recorded
on the custody seal for sample container is as follows:

o Case No./SA No.

o0 CLP Sample Number from the Traffic Report, SA Packing List or Dioxin Shipment Record.

o Signature of the person who took the field sample.

o Title of the person who took the field sampling.

0 The dated custody seal is placed on the sample container.

Shipping containers (coolers) should be secured to ensure samples have not been disturbed during transport by
using nylon strapping tape and EPA custody seals. The custody seals should be placed on the containers so that
they cannot be opened without breaking the seal. The information required on the custody seal for shipping
containers (coolers) is the Case No., SA No., signature of person assuming responsibility for sample(s), and date of

packaging the shipping containers (coolers).

Complete other carrier-required shipping papers.

5.3.3 Receipt for Samples Form

Whenever samples are split with a private Party or government agency, a separate Receipt for Samples Record
Form is prepared for those samples and marked to indicate with whom the samples are being split. The person
relinquishing the samples to the party or agency shall require the signature of a representative of the appropriate
party acknowledging receipt of the samples. If a representative is unavailable or refuses to sign, this is noted in the
"Received by" space. When appropriate, as in the case where the representative is unavailable, the custody record
should contain a statement that the samples were delivered to the designated location at the designated time. This
form must be completed and a copy given to the owner, operator, or agent-in-charge even if the offer for split
samples is declined. The original is retained by the Field Operations Leader.

6.0 REFERENCES

USEPA, December, 1988. User's Guide to the Contract Laboratory Program, Office of Emergency and Remedial
Response, Wash., D.C.

Program Guideline FT-7.04 - Management of Sampling and Required Forms
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ATTACHMENT 3

EQUI PMENT SPECI FI CATI ONS
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EQUIPMENT SPECIFICATIONS
RCMS #1-09-10: Car - Passenger

Four door passenger sedan with 6 cylinder engine, automatic transmission, power steering, AM/FM radio,
air conditioning.

RCMS #1-36-10: Truck - Pickup - 2-wheel drive
Two-wheel drive pickup truck, automatic transmission, air conditioning, towing package, power steering, 8
cylinder engine.

RCMS #1-36-20: Truck - Pickup - 4-wheel drive
Four-wheel drive pickup truck, automatic transmission, air conditioning, towing package, power steering, 8
cylinder engine.

RCMS #1-45-20: Truck - Stake bed - 2 ton
Diesel engine, 16 ft., two ton stake bed truck.

RCMS #1-54-30: Truck - Van - Passenger
Full size passenger van, equipped with a minimum of two rear seats (removable), capable of carrying a
minimum of eight persons, air conditioning, power steering, AM/FM radio.

RCMS #2-10-10: Trailer - Cargo - 8 ft.
8 ft. cargo trailer, transportable by standard pickup truck.

RCMS #2-20-40: Trailer - Decontamination - with showers*
0 40 enclosed, self-contained decontamination trailer, climate controlled with HEPA filtered make-up
air,
constructed of aluminum or fiberglass reinforced plywood with non-skid floors,
electric and/or LP water heater,
showers (minimum of two),
*" must be equipped to provide compliance with applicable NIOSH regulations, OSHA 29 CFR
1910.120 and 1910.141 where appropriate,
two utility sinks with mirrors, potable and gray water storage tanks,
fire extinguisher, eye wash, emergency shower, first aid kit,
** electrical outlets and phone jacks, 200 amp, 220 Volt and 110 Volt electric.

RCMS #2-45-10: Trailer - Lowboy - 9 ton
No additional description required.

RCMS #2-45-20: Trailer - Lowboy - 20 ton
No additional description required.

RCMS #2-50-Al: Trailer - Mobile - Laboratory*
"' 20" x 8 mobile laboratory trailer with HVAC and ceiling vent fans,
two doors with dead bolt locks,
36" fume Hood (laboratory),
chemical resistant counter top and flooring,
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GC and AA vent systems,

flammable and acid storage cabinets,

fire extinguisher, eye wash, emergency shower, first aid kit,

stainless steel sink and contained waste water,

electrical outlets, 200 amp, 220 V and 110 V electric and phone jacks,
desk and filing cabinet,

work benches must have storage cabinets below,

sample and standards refrigerator.

RCMS #2-55-30: Trailer - Office - 10' x 60™

" 10' x 60’ office trailer equipped with 100 amp electrical hookup, HVAC, service grade tile flooring,
(telephone jacks if already in place).
trailer will be partitioned with an office on either end. Offices equipped with desks, filing cabinets
and overhead shelves. The middle area of trailer will have a plan table.

RCMS #2-60-10: Trailer - Response - Emergency*
"' 28 ft. dual axle trailer, must be transportable via standard pickup truck. Fiberglass reinforced
plywood or aluminum construction
equipped with interior lighting
multiple shelving (or cabinets) to accommodate personal protective equipment, respiratory
protection, tools and any other equipment to contain or cleanup a Hazmat spill
fire extinguisher, emergency eye wash, first aid kit
electrical outlets and phone jacks, 200 amp, 220 V and 110 V electric

* All trailers must arrive on-site equipped with stairs.

RCMS #3-01-10: Heavy Equipment - Backhoe
Case 580, CAT 416/426, Deere 310C, JCB 1400B or equivalent.

RCMS #3-30-35: Heavy Equipment - Excavator
Deere 700, CAT E70b, Kobelco K903-11, Komatsu PC60-6, Kubota HK-170 or equivalent.

RCMS #3-30-55: Heavy Equipment - Excavator
CAT 215C, CAT EL200B, Case 1088, Deere 690DLC, Dresser 6200LC, Hitachi EX200LCBH, Kobelco
K907LC-II, Komatsu PC200LC-5, Liebherr R912, Link Belt LS2800-11 or equivalent.

RCMS #3-35-10: Heavy Equipment - Forklift - Small

** Propane or Gasoline powered straight mast forklift, pneumatic tires, 3000 |b. capacity. Caterpillar
GP15 or equivalent.
Must meet or exceed all requirements of American National Standards Institute (ANSI) B56.1-Part
lll, Safety Standards for Powered Industrial Trucks.

RCMS #3-35-12: Heavy Equipment - Forklift - Large

" Diesel, Gasoline or Propane powered straight mast forklift, 8000 Ib. capacity. Caterpillar GP40 or
equivalent.
Must meet or exceed all requirements of American National Standards Institute (ANSI) B56.1-Part
lll, Safety Standards for Powered Industrial Trucks.
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RCMS #3-35-A2: Heavy Equipment - Forklift - Rough Terrain
** Standard straight mast, diesel powered, 6,000 Ib. capacity, four-wheel drive, CAT R60, 4WD or
equivalent with pneumatic tires.
" Must meet or exceed all requirements of American National Standards Institute (ANSI) B56.1-Part
lll, Safety Standards for Powered Industrial Trucks.

RCMS #3-45-31: Heavy Equipment - Drum Grappler - Hydraulic 360
** Hydraulic 360° drum grappler,
Hydraulic operation of clasp and rotation functions,
** Compatible with and capable of usage by a tracked excavator, i.e., CAT 215 or equivalent,
without in- field modification of hydraulics, boom or grappler unit,
** Unit shall have keyed or designed "stops" on the hydraulics to prevent crushing of drums,
Unit shall have solid steel plate grasp structures to funnel any blasts vertically upward upon
contact with drums.

RCMS #3-55-10: Heavy Equipment - Loader/track
Deere 455G, CAT 931, Case 455C, Dresser 100G, Komatsu D315-18, or equivalent, 1 cu. yd

RCMS #3-55-40: Heavy Equipment - Loader/track
CAT 951/953/955, Case 1155E, Deere 655B, Dresser 175C, Komatsu D535/D575, or equivalent, 2 cu.

yd.

RCMS #3-55-60: Heavy Equipment - Loader/track
CAT 973, Dresser 250E, Komatsu D755-5, or equivalent, 3 cu. yd.

RCMS #3-60-30: Heavy Equipment - Loader/wheel
CAT 926E, Case 261, Deere 544E, Dresser 515C, Komatsu WA189-1, or equivalent, 2 cu. yd.

RCMS #3-95-10: Heavy Equipment - Uniloader w/bucket
Bobcat 743 or equivalent, diesel engine, equipped with blast shield, 0.5 cu. yd.

RCMS #3-95-45: Heavy Equipment - Uniloader w/backhoe attachment
Bobcat 743 or equivalent, diesel engine, equipped with blast shield, 0.5 cu. yd.

RCMS #5-01-Al: Safety/Monitor - Sulfide Monitor
** Continuous display hydrogen sulfide monitor with LCD digital readout,
** Audible and visible alarm, dual level alarm, fully adjustable,
* 1 ppm minimum detectable concentration. 0-100 ppm measurement range (minimum). EEX ib
IIC T6, intrinsic safety approval.

RCMS #5-01-12: Safety - Meter - Explosion/Oxygen
** Portable combustible gas and oxygen meter, capable of simultaneously monitoring % LEL and %
oxygen,
** Audible and visual alarm at 10% LEL and when level of oxygen drops below 19.5% or rises above
22%,
5' sample hose attachment and non-sparking extension probe,
*" Intrinsically safe Class I, Division | Groups C and D and non-incentive for Class I, Division 2
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Groups A, B, C, and D.

RCMS #5-01-20: Safety - Meter Hnu (PID)

** Portable photoionization detector,

** Calibration kit,
Interchangeable probes or lamps to detect widest range of compounds,
FM approved as intrinsically safe Class I, Division | Groups, A, B, C and D,
Spare battery and battery charger.

RCMS #5-01-25: Safety Meter/monitor - OVA (FID)
" Portable flame ionization detector, direct readout,
Audible alarm,
FM approved, as intrinsically safe for Class I, Division I, Groups A, B, C, and D.

RCMS #5-01-45: Safety - Meter/monitor cyanide

** Continuous display hydrogen cyanide monitor, LCD digital readout,
Audible and visible alarm, dual level alarm pre-set by user,
Intrinsically safe.

RCMS #5-15-10: Safety - Radio - hand-held

** Motorola HT-600 portable two-way radio or equivalent with base station charger. Radio should
have a clear plastic case to minimize contamination,
1 mile range,
Approved by factory mutual as non-incentive - for use in Class I, Division 2, Groups A, B, C, and
D,
6 channel universal,
Must meet U.S. Government military standards 810C and 810D for pressure, temperature, solar
radiation, rain, humidity, salt fog, dust, vibration and shock. Must also meet the Electronic
Industry Association RS316B electrical and mechanical specifications.

RCMS #7-21-10: Field Equipment - Compressor/Air - 185 CEM
Air compressor - diesel 185 CFM, 70 HP. Ingersoll-Rand 185WJD or equivalent. Must meet all
applicable noise codes, trailer mounted.

RCMS #7-23-20: Field Equipment - Computer - Portable PC

Pentium computer, 233Mhz or better, 120 MB hard drive, 4 MB RAM, mouse, CD and floppy drive; one
1.2 MB - 5 1/4 inch and one 1.44 MB-3% inch, DOS 5.0 or higher, EGA or VGA color monitor, 2400 baud
modem.

RCMS #7-23-40: Field Equipment - Computer Printer
LaserJet PC compatible, 300 dpi resolution, 250 sheet letter cassette, 2 MB RAM, automatic sheet
feeder.

RCMS #7-31-10: Field Equipment - Copier
Automatic feed, two-sided capability, stapling, size reduction and enlargement.

RCMS #7-38-Al: Field Equipment - Drum Tipper
No additional description required.
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RCMS #7-45-10: Field Equipment - Facsimile Machine
Plain paper, programmable CCITT Group 3 and Group 2 compatible, 30 page document feeder, paper
cassette should hold up to 250 sheets of letter or legal paper. Murata F-70 or equivalent.

RCMS #7-51-Al: Field Equipment - Generator - 10 KW

Diesel powered, 10 KW towable generator. Engine must be enclosed in a weather resistant, sound
attenuated, steel housing. Minimum of four receptacles: two 20 amp, 120 V; one 30 amp, 240 V; and
one 50 amp, 240 V.

RCMS #7-51-05: Field Equipment - Generator - 5 KW

Portable gasoline powered generator 5000 Watts, must have: two 20 amp 120 V outlets and one 240 V
20 amp twist lock outlet, resettable circuit breaker, USDA spark arrest muffler, low oil shutoff system. 11
HP engine. Honda EG5000X, Kohler 5SMBMG65 or equivalent.

RCMS #7-53-10: Field Equipment - Heating Unit

Propane-fired salamander type radiant heater capable of producing 100,000 BTU minimum. Unit must
be portable. All steel construction. Unit shall have fuel capacity to run at least four hours without
refueling.

RCMS #7-90-20: Field Equipment - Steam Jenny
Portable, electric or oil fired, 100 psi, high limit safety temperature control, pressure relief valve, wand, 20
ft. steam hose, temperature, chemical and oil resistant.

RCMS #7-93-10: Field Equipment - Telephone - Cellular mobile
Compact mobile telephone designed to be operated from cigarette lighter of car or rechargeable battery,
3 watts power, back-lit keypad, hands free operation option. Motorola CP250 or equivalent.

RCMS #7-96-08: Field Equipment - Water Laser - MED pressure (2,500-5,000 psi)
2,500-5,000 psi, gasoline powered, mounted on roll cage cart with pneumatic tires. 40' hose with quick
coupler. Hose must be oil, temperature, and detergent resistant, spray wand, low oil shutdown.

RCMS #8-18-20: Pump - Double Diaphragm - 2 inch

Portable air powered double diaphragm pump, self priming, 2 inch outlet, variable flow rate, corrosion
resistant clamps and fasteners (stainless steel). Inlet and outlet ports must rotate 360°. Center body
material constructed of a suitable alloy, wetted part constructed of a corrosion resistant alloy.

RCMS #8-18-30: Pump - Double Diaphragm - 3 inch

Portable air powered double diaphragm pump, self priming, 3 inch outlet, variable flow rate, corrosion
resistant clamps and fasteners (stainless steel). Inlet and outlet ports must rotate 360 degrees. Center
body material constructed of a suitable alloy, wetted part constructed of a corrosion resistant alloy.

RCMS #8-51-Al: Pump - Submersible - 1.5 inch
Electric submersible pump, 1.5 inch discharge, 1/3 HP, 115V, with 25' cable.

RCMS #8-51-10: Pump - Submersible - 2 inch
Electric submersible pump, 2 inch discharge, 1 HP, 115V, with 50' cable.
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RCMS #8-54-15: Pump - Trash - 3 inch

Portable gasoline powered 3 inch trash pump with wrap around tubular steel frame, 8 HP engine, self
priming, 4 gt. fuel tank. Must be capable of handling solids, such as stones, sticks, mud, sand and gravel
up to 1%" diameter (up to 25% by volume). Pump must be constructed to allow easy clean out without
removing hoses.
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ATTACHMENT 4

PERSONNEL DESCRI PTI ONS & QUALI FI CATI ONS
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PERSONNEL DESCRIPTIONS AND QUALIFICATIONS

PROGRAM MANAGER:

The Program Manager shall have the following minimum qualifications and experience:
M.S. degree in Science or Engineering, with a minimum of six years experience; or
B.S. degree in Science or Engineering, with a minimum of eight years experience;

The Program Manager’s experience shall be in the area of chemical clean-up activities, hazardous
chemical waste site clean-up and disposal activities, or other disciplines directly related to the
requirements of this contract. A minimum of four years of the required expertise shall be in supervising
multi-disciplinary professionals.

RESPONSE MANAGERS:
The Response Managers shall have the following minimum qualifications and experience:

Shall have a minimum of four years of experience (a BS degree in Engineering or Science may be
substituted for one year experience) at a hazardous waste site. At least three years shall be in a
supervisory role related to hazardous waste site activities.

Response Managers shall have experience with activities conducted on hazardous waste sites. The
experience must consist of direct, on-scene, multi-discipline field experience in chemical clean-up
activities, hazardous waste site clean-up and waste disposal activities. At a minimum, Response
Managers must have experience in the following:

1. Direct supervision of multi-disciplinary clean-up personnel;

2. Development of work plans and detailed cost estimates, including a breakdown of all personnel
required, all equipment, and all transportation and disposal costs;

3. Familiarity with fulfilling all OSHA requirements and preparation of site safety plans;

4. Knowledge of subcontracting protocol required for all labor, equipment, materials and tasks which
may be required for this RFP. Subcontracting includes receiving and preparing bid packages;

5. Coordinate the transportation and disposal of hazardous waste, including scheduling, packaging,
labeling, manifesting and loading of trucks;

6. Knowledge of QA/QC, OSHA, DOT transportation requirements and RCRA/CERCLA hazardous
waste disposal regulations.

FOREMAN:

Shall have a minimum of three years of direct on-scene field experience in chemical clean-up activities
and hazardous waste site clean-up and disposal activities. Will direct and oversee response activities of
on-site clean-up crews at the direction of the Response Manager. Shall have a minimum of 18 months
experience in directing both general labor and hazardous substance personnel. Shall have a basic
knowledge of heavy equipment operation and field construction disciplines relative to this contract. Must
be trained for work using all levels of personal protective equipment.

FIELD CLERK:
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Performs general clerical duties such as typing, filing, faxing, duplicating, and answering telephones.
Prepares and reconciles contractor daily cost reports (EPA Form 1900-55) using the EPA Removal Cost
Management System (RCMS). Procures materials and subcontracted services, assuring that all
applicable contractual requirements are met and fully documented.

INDUSTRIAL HYGIENIST/SAFETY ENGINEER:

Possesses a B.S. degree in industrial hygiene, environmental health science, or biology and has a
minimum of two years experience as an Industrial Hygienist/Safety Engineer at hazardous waste sites
where they implemented site-specific health plans. Shall develop and oversee site health and safety
plans as per Agency and OSHA requirements and guidelines, requiring application of engineering
principles and technology to control conditions contributing to occupational hazards. Must be trained for
work in all levels of personal protective equipment levels.

CLEANUP TECHNICIAN:
Performs labor related to sampling and cleanup of hazardous waste. Applies technical skill in handling
hazardous substance. Is trained for work using all levels of personal protective equipment.

CHEMIST/ORGANIC:

Shall possess a B.S. degree in Chemistry and shall have a minimum of (1) one year experience at
hazardous waste sites as a chemist or chemical technician. Develops sampling plans to determine the
extent of the clean-up required. Conducts or oversees sampling and analyses of soil, water, air and
other solids and liquids to determine the concentration of hazardous substances present on a site.
Follows chain of custody procedures including documentation. Analyzes sampling results. Performs or
oversees Hazcatting and characterization of unknowns for bulking of waste streams. Prepares or assists
with the preparation of Material Profile Data Sheets for waste streams to be sent to disposal facilities.
Has up to date knowledge and status on disposal facilities used under this contract.

TRANSPORTATION AND DISPOSAL SPECIALIST:

Shall possess a B.S. degree in Chemistry with an emphasis in organic chemistry and must have a
minimum of one year prior experience with the arrangement of transportation and disposal which
includes; 1) development of work plan and cost estimates regarding sampling, characterization, bulking
and sample analyses; 2) completion of material profile sheets; 3) filling out labels, manifests and
specifying placards in accordance with DOT regulations; 4) knowledge of RCRA and Land Disposal
Restrictions; 5) knowledge and status of disposal facilities.

HEAVY EQUIPMENT OPERATOR:

Shall have a minimum of six months experience in operating heavy equipment. Shall be trained for work
in all levels of personal protective equipment. Must have attended a general safety course given in-
house.

CHEMICAL TECHNICIAN:
Must have a minimum of one year experience as a cleanup technician at hazardous waste sites and
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must have attended at least one chemistry course. Must also be knowledgeable in QA/QC. Assists
organic chemist in the sampling and analysis of soil, air, water and other solids and liquids, preparation
of samples for shipment and the characterization of unknowns for bulking. Uses the HazCat kit for
screening analyses.

CHEMICAL ENGINEER:

Shall possess a B.S. degree in Chemical Engineering and shall have a minimum of one year "hands-on"
experience in the chemical industry. Applies chemical engineering principles to solve hazardous waste
response problems. Develops sampling plans. Develops response/cleanup alternatives, and evaluates
them in terms of cost effectiveness, feasibility and public acceptability. Designs and plans unit
operations such as on-site treatment systems. Analyzes operating procedures and equipment and
machinery functions to reduce time and cost. Prepares technical requirements for requests for
proposals.

TRUCK DRIVER:

Operates several kinds of trucks used for transportation of equipment, materials and supplies. Must be
skilled to operate trucks in small spaces. Must also be able to load and "drive-off" backhoes, etc. from
the truck trailer. Must have attended a General Safety course and must possess a valid state drivers
licence appropriate for the types of vehicles.

MANDATED TRAINING:
All personnel with the exception of Truck Driver, shall have successfully completed the training
requirement for hazardous waste site work in accordance with OSHA 29 CFR 1910.120.
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ATTACHMENT 5

QUALI TY ASSURANCE/ QUALI TY CONTROL GUI DANCE FOR REMOVAL ACTIVITIES, | NTERI M FI NAL,
OSWER DI RECTI VE 9360. 4-01 ( APR 1990)
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ATTACHMENT 6

EPA REQUI REMENTS FOR QUALI TY ASSURANCE PROJECT PLAN FOR ENVI RONMENTAL DATA OPERATI ONS
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ATTACHMENT 7

THE OFF- SI TE DI SPOSAL RULE
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ATTACHMENT 8

I NSTRUCTI ONS FOR PERFORM NG THE ANNUAL ALLOCATI ON OF NON- SI TE SPECI FI C COSTS

Page 8-1 of 1



PR- R2-99- 10671

ATTACHMENT 9

M NI MUM STANDARDS FOR EPA CONTRACTOR S CONFLI CT OF | NTEREST PLANS
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MINIMUM STANDARDS FOR EPA CONTRACTORS*
CONFLICT OF INTEREST PLANS

1. PURPOSE

The Environnental Protection Agency (EPA) has identified a need to avoid,
neutralize, or mtigate actual and potential contractor conflicts of interest (CA).
In order to avoid, neutralize, or mtigate conflicts, contractors are required to have
a CO plan for identifying and reporting actual and potential CO. The purpose of
this docunent is to set forth the mni mum standards for a contractor's CO plan.

2. COl PLAN

The contractor's CO Plan is a docunent which describes the procedures a company
uses to identify and report CO. GCenerally, a contractor's corporate CO plan wll
descri be how a conpany, inits entirety, addresses conflicts, and will not be contract
or program specific. The plan may al so descri be the options a conmpany will consider
proposing to avoid, neutralize, or mtigate a CO whenever a conflict is identified.
The plan will be eval uated and approved* by the applicable EPA Contracting Oficer
(CO if the CO Plan neets the EPA's m ninumrequirenents for detecting and reporting
conflicts of interest. Contractors' CO Plans should be identified by a version
nunber and date, as appropriate. 1In addition, when applicable, please also identify
t he version nunber and date of any previously submtted CO Plans to the Agency, to
whom (nane, title, and phone nunber) the CO Plan was submtted, what the
solicitation(s)/contract(s) nunbers were, and if and when the CO Plan was approved

* COs may accept another CO*s prior approval of the same version of a contractor*s CO
Pl an when appropriate. CGOs however, are not required to accept another CO*s deci sion
if the CO performnms his/her own independent eval uation

3. MINIMUM STANDARDS FOR CONTRACTORS®" COl PLANS

A. Corporate Structure

The CA Plan shall describe any parent relationship and Iist al
affiliates, subsidiaries, and sister conmpanies, etc. GCenerally, this need not
exceed three corporate tiers, unless a relationship exists beyond three tiers
that would potentially create a conflict. 1In such a case, relationships beyond
three tiers should also be included in the CO Plan. Contractors should report
changes in its' corporate structure to the Agency throughout contract
per f or mance.

Contractors are invited to include under this section, a conpany profile.
The profile should discuss all pertinent information relevant to CO including
a sunmary of a contractor's primary and/or environnmental business functions and
activities. This background information will potentially be very useful to
contracting officers and the Agency when eval uati ng whether or not a contractor
has a CO.

B. Searching and ldentifying COI

The CAO Plan shall include a requirenment describing when a CO search nust
be performed by conpany personnel and clearly identify the procedures to be
foll owed. The searching requirenent shall enconpass all work related to al
clients for whomwork was performed over the past three years, all current work,
all sites (if applicable), and any future work reflected in marketing proposals.
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Contractors nust search their records over the past 36 nonths fromtine of
recei pt of the work fromEPA. However, EPA encourages contractors to search
back as far as a conpany's records cover.

C. Data Base

The CO Plan shall require a data base that includes all necessary
information for a contractor to reviewits past work (at a m ni mum over the past
36 nonths), work in progress, and work the conpany nmay be pursuing under any
mar keti ng proposals. This requirenment does not establish any particular type or
kind of retrieval system however, the data base shall contain, at a m ni num
the follow ng informati on and capabilities.

(1) a list of the conpany's past and public clients;

(2) a description of the type(s) of work that was performed and any
ot her pertinent information

(3) a list of the past sites (when applicable) a contractor has worked
on;

(4) alist of site nane(s) (when applicable) related to any work
perfornmed; and

(5) the ability to search and retrieve the information in the data base.

If applicable, the CO Plan shall include provisions for suppl enental
searches of a parents, affiliates, subsidiaries, or sister conpany*s records.
The CA Plan shall al so describe any cross-checks used by the conpany when
searching CA issues.

D. Personal Certification

At a mnimum the CO Plan shall require ALL enpl oyees of the company
perform ng work under an EPA Superfund and/or Non-Superfund contract, including
work on a site, work relating to a site, or work pertaining to a CERCLA/ RCRA
action or work that may endanger a CERCLA enforcenment action, to sign a persona
certification. It should be noted however, that it is the preference of the
Agency that ALL enpl oyees of the conpany be required to sign such a
certification rather than only those enpl oyees wor ki ng under an EPA contract.
The certification shall require at a mninmum that the individual agrees to
report to the proper conpany authority any personal CO the individual may have
on any work that may result in an actual or potential CO. The certification
shall also state the individual has read and understands the conpany's CO Pl an
and procedures. The enployee certifications shall be retained by the conpany.

E. Work Assignment (WA), Technical Direction Document TDD or
Delivery Order (DO) Notification and Certification

The CA Plan shall describe the process the conpany requires for notifying
t he Agency prior to beginning work, and for subm ssion of its' WW TDD/ DO
certification within 20 days of receipt of the work from EPA

NOTE: WA/ TDD/ DO certifications are NOT required if the contract contains an
annual certification requirenment. Nevertheless, the contractor's CAO Pl an
shoul d address the procedures to be followed for WN TDDY DO certifications.

F. Annual Certification

The CAO Plan shall describe the process the conmpany requires for
subm ssion of its annual certification
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NOTE: Annual certification is NOT required if the contract contains a WA TDD/ DO
certification requirenent. Nevertheless, the contractor's CA Plan should
address the procedures to be followed for annual certifications.

G. Notification and Documentation

The CAO Plan shall clearly delineate who is the responsible official for
maki ng CO determ nations within the conpany. Generally, this would be someone
at a mddle to upper level of nmanagenment. The responsible official shall be
free of any personal conflicts for the purpose of naking CO deterninations,
e.g., a program manager who recei ves bonuses based on the total amount of sales
may not be free of conflicts.

The plan shall clearly identify the process that is required when
notifying the EPA of any actual or potential CO and the actions that the
conpany has taken or will take to avoid, neutralize or mtigate the conflict.
In addition, a contractor shall docunent all CO searches related to EPA work,
whet her or NOT an actual or potential CO has been identified.

H. Training

The CAO Plan shall require all enployees of the conpany to receive basic
CA training, and that each enpl oyee receive CO awareness training, at |east,
on an annual basis. The conpany's CO Plan shall be available for all enployees

to review. Annual awareness training shall include, at a mninmm a review of
the certification | anguage and any changes that may have occurred in the
conpany's CO Plan. |In addition, conpanies are encouraged to routinely

di ssem nate to their enployees current CA information

1. Subcontractor®s COl Plans

The CA Plan shall describe the process and nmechani sm by whi ch the conpany
will nonitor its subcontractors to ensure all subcontractors are conplying with
the CO provisions in their contracts. It is inportant that subcontractors
identify and report CO as well as submit Limtation of Future Contracting
(LOFC) requests for approval.
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ATTACHMENT 10

I NSTRUCTI ONS FOR PREPARI NG SVALL AND SVALL DI SADVANTAGED BUSI NESS SUBCONTRACTI NG PLANS
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ATTACHMENT 11

| N\VO CE PREPARATI ON | NSTRUCTI ONS
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INVOICE PREPARATION INSTRUCTIONS
SF 1034

The information which a contractor is required to submit in its Standard Form 1034 is set forth as follows:

)

2
3)

(4)
©)

(6)
(")
(8)

()

(10)

(11)

(12)

U.S. Department, Bureau, or establishment and location - insert the names and address of the servicing
finance office unless the contract specifically provides otherwise.

Date Voucher Prepared - insert date on which the public voucher is prepared and submitted.

Contract/Delivery Order Number and Date - insert the number and date of the contract and delivery order,
if applicable, under which reimbursement is claimed.

Requisition Number and Date - leave blank.

Voucher Number - insert the appropriate serial number of the voucher. A separate series of consecutive
numbers, beginning with Number 1, shall be used by the contractor for each new contract. When an original
voucher was submitted, but not paid in full because of suspended costs, resubmission vouchers should be
submitted in a separate invoice showing the origina voucher number and designated with the letter "R" as the
last character of the number. If there is more than one resubmission, use the appropriate suffix (R2, RS, etc.)

Schedule Number; Paid By; Date Invoice Received - leave blank.
Discount Terms - enter terms of discount, if applicable.

Payee's Account Number - this space may be used by the contractor to record the account or job humber(s)
assigned to the contract or may be left blank.

Payee's Name and Address - show the name of the contractor exactly asit appears in the contract and its
correct address, except when an assignment has been made by the contractor, or the right to receive payment
has been restricted, as in the case of an advance account. When the right to receive payment is restricted, the
type of information to be shown in this space shall be furnished by the Contracting Officer.

Shipped From; To; Weight Government B/L Number - insert for supply contracts.

Date of Delivery or Service - show the month, day and year, beginning and ending dates of incurrence of
costs claimed for reimbursement. Adjustments to costs for prior periods should identify the period applicable
to their incurrence, e.g., revised provisional or final indirect cost rates, award fee, etc.

Avrticles and Services - insert the following: "For detail, see Standard Form 1035 total amount claimed
transferred from Page __ of Standard Form 1035." Type "COST REIMBURSABLE-PROVISIONAL
PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE DELIVERY -PROVISIONAL PAYMENT" on the
Interim public vouchers. Type"COST REIMBURSABLE-COMPLETION VOUCHER" or "INDEFINITE
QUANTITY/INDEFINITE DELIVERY-COMPLETION VOUCHER" on the Completion public voucher.
Type "COST REIMBURSABLE-FINAL VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE
DELIVERY-FINAL VOUCHER" on the Final public voucher. Type the following certification, signed by an
authorized official, on the face of the Standard Form 1034.

"I certify that al payments requested are for appropriate purposes and in
accordance with the agreements set forth in the contract.”
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(Name of Official) (Title)

(13) Quantity; Unit Price - insert for supply contracts.

(14) Amount - insert the amount claimed for the period indicated in (11) above.
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INVOICE PREPARATION INSTRUCTIONS
SF 1035

The information which a contractor is required to submit in its Standard Form 1035 is set forth as follows:

N
2
3
(4)

©)
(6)
(")

(8)

(©)

U.S. Department, Bureau, or Establishment - insert the name and address of the servicing finance office.
Voucher Number - insert the voucher number as shown on the Standard Form 1034.
Schedule Number - leave blank.

Sheet Number - insert the sheet number if more than one sheet is used in numerical sequence. Use as many
sheets as necessary to show the information required.

Number and Date of Order - insert payee's name and address as in the Standard Form 1034.
Avrticles or Services - insert the contract number as in the Standard Form 1034.

Amount - insert the latest estimated cost, fee (fixed, base, or award, as applicable), total contract value, and
amount and type of fee payable (as applicable).

A summary of claimed current and cumulative costs and fee by major cost element. Include the rate(s) at
which indirect costs are claimed and indicate the base of each by identifying the line of costs to which each is
applied. The rates invoiced should be as specified in the contract or by a rate agreement negotiated by EPA's

Cost Policy and Rate Negotiation Branch.

The fee shall be determined in accordance with instructions appearing in the contract.

NOTE: Amounts claimed on vouchers must be based on records maintained by the contractor to show by
major cost element the amounts claimed for reimbursement for each applicable contract. The
records must be maintained based on the contractor's fiscal year and should include reconciliations of
any differences between the costs incurred per books and amounts claimed for reimbursement. A
memorandum record reconciling the total indirect cost(s) claimed should also be maintained.

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS

The following backup information is required as an attachment to the invoice as shown by category of cost:

Direct Labor - identify the number of hours (by contractor labor category and total) and the total direct labor dollars
billed for the period in the invoice.

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it is applied.

Subcontracts - identify the major cost elements for each subcontract.

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, telephone usage)
exceeds $1,000 per the invoice period, provide a detailed explanation for that cost category.

Contractor Acquired Equipment (if authorized by the contract) - identify by item the quantities, unit prices, and
total dollars billed.
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Contractor Acquired Software (if authorized by the contract) - identify by item the
guantities, unit prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of travellers, the duration of
travel, the point of origin, destination, purpose of trip, transportation by unit price, per diem rates on daily basis and
total dollarsbilled. Detailed reporting is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program management,
contract period will be specified in the contract instructions.

NOTE: For other than small business concerns, amounts claimed for purchased material and subcontracted items should be
based on the cash disbursed by the contractor. These costs cannot be billed to the Government until paid for by the contractor.
Any of these costs billed to the Government prior to being paid in cash, in addition to their associated indirect costs, will be
considered improper charges and will be suspended until evidence of cash payment is provided. Similarly, any costs requiring
advance consent by the Contracting Officer will be considered improper and will be suspended, if claimed prior to receipt of
Contracting Officer consent. Include the total cost claimed for the current and cumulative-to-date periods. After the total
amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the date of the invoice; and (2)
disallowed on the contract as of the date of the invoice. The amount under (2) shall include costs originally suspended and
later disallowed. Also include an explanation of the changes in cumulative costs suspended or disallowed by addressing each
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the adjustment. Disallowed costs should
be identified in unallowable accounts in the contractor's accounting system.

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS

The following backup information is required as an attachment to the invoice as shown by category of cost:

Direct Labor - identify by labor category the number of hours, fixed hourly rate, and the total dollars billed for the
period of the invoice.

Subcontracts - identify the major cost elements for each subcontract.

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, telephone usage)
exceeds $1,000 per the invoice period, provide a detailed explanation for that cost category

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it is applied.
Contractor Acquired Equipment - identify by item the quantities, unit prices, and total dollars billed.
Contractor Acquired Software - identify by item the quantities, unit prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of travellers, the duration of
travel, the point of origin, destination, purpose of trip, transportation by unit price, per diem rates on daily basis and
total dollarsbilled. Detailed reporting is not required for local travel.

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program management,
contract period will be specified in the contract instructions.

NOTE: For other than small business concerns, amounts claimed for purchased material and subcontracted items should be
based on the cash disbursed by the contractor. These costs cannot be billed to the Government until paid for by the contractor.
Any of these costs billed to the Government prior to being paid in cash, in addition to their associated indirect costs, will be
considered improper charges and will be suspended until evidence of cash payment is provided. Similarly, any costs requiring
advance consent by the Contracting Officer will be considered improper and will be suspended, if claimed prior to receipt of
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Contracting Officer consent. Include the total cost claimed for the current and cumulative-to-date periods. After the total
amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the date of the invoice; and (2)
disallowed on the contract as of the date of the invoice. The amount under (2) shall include costs originally suspended and
later disallowed. Also include an explanation of the changes in cumulative costs suspended or disallowed by addressing each
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the adjustment. Disallowed costs should
be identified in unallowable accounts in the contractor's accounting system.

RESUBMISSIONS

When an original voucher was submitted, but not paid in full because of suspended costs and after receipt of aletter of
removal of suspension, resubmissions of any previously claimed amounts which were suspended should be submitted
in a separate invoice showing the origina voucher number and designated with the letter "R" with the copy of the
removal of suspension notice. The amounts should be shown under the appropriate cost category and include all
appropriate supplemental schedules. NOTE: All disallowances must be identified as such in the accounting system
through journal entries.

Voucher resubmittals may also occur asaresult of: (1) anew indirect cost rate agreement; or (2) adjustments to
previously billed direct cost rates due to audit resolution. Such claims should be submitted in a separate invoice or
reguest for contractor financing payment number. They should include supplementa schedules showing the
previously adjusted amounts by contract period. If the resubmission is based on a new rate agreement, a copy of the
agreement should be attached. Costs must be identified by delivery order or work assignment where appropriate. If
the contract is Superfund-related, voucher resubmittals shall also identify the amount claimed against each Superfund
site and non-site-specific activity.

COMPLETION VOUCHERS

Submit a completion voucher when all performance provisions of the contract are physically complete, when the final
report (if required) is accepted, and when all direct costs have been incurred and booked. Indirect costs may be
claimed at the provisiona rates, if final rates are not yet available. Contractors must identify these vouchers by typing
"Completion Voucher" next to the voucher number. For contracts separately invoiced by delivery order, provide a
schedule showing total costs claimed by delivery order and in total for the contract.

In addition to the completion voucher, the contractor must submit an original and two copies of EPA Form 1900-10,
Contractor's Cumulative Claim and Reconciliation showing the total cumulative costs claimed under the contract.

The information which a contractor is required to submit in its EPA Form 1900-10 is set forth as follows:

(@D} Contractor’'s Name and Address - show the name of the contractor exactly as it appears in the contract and
its correct address, except when an assignment has been made by the contractor, or the right to receive
payment has been restricted, as in the case of an advance account. When the right to receive payment is
restricted, the type of information to be shown in this space shall be furnished by the Contracting Officer.

2 Contract Number - insert the number of the contract under which reimbursement is claimed.
3 First voucher number and completion voucher number.
(4 Total amount of cost claimed for each cost element category through the completion voucher.

(5) Total Fee awarded.
(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or provisiona rate(s) as
specified in the contract, if final rate(s) are not yet negotiated for any fiscal period.
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@) Fiscal year.
(8) Indirect cost center.
9 Appropriate basis for allocation.
(20) Negotiated final indirect cost rate(s) or provisional indirect cost rate(s).
(11) Signature.
(12)  Officid title.
(13)  Date.

FINAL VOUCHER AND CLOSING DOCUMENTS

After completion of the final audit and all suspensions and/or audit exceptions have been resolved as to the final
allowable costs and fee, including establishment of final indirect cost rate(s) for al periods the contractor shall prepare
afinal voucher including any adjustments to vouchered costs necessitated by the final settlement of the contract price.
Contractors must identify these vouchers by typing "Final VVoucher" next to the voucher number. For contracts
separately invoiced by delivery order, provide a schedule showing final total costs claimed by delivery order and in
total for the contract. The contractor shall also provide an original and two copies of an updated EPA Form 1900-10,
Contractors Cumulative Claim and Reconciliation, showing the total negotiated, cumulative costs for the contract.
Indirect costs shall be included at the final negotiated rates.

In addition to the final voucher, the contractor must submit an original and two copies of the Contractor's Release;
Assignee's Release, if applicable; the Contractor's Assignment of Refunds, Rebates, Credits and other Amounts; the
Assignee's Assignment of Refunds, Rebates, Credits and other Amounts, if applicable; and the Contractor's Affidavit
of Waiver of Lien, when required by the contract.
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ATTACHMENT 12

DEPARTMENT OF LABOR WAGE DETERM NATI ONS
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ATTACHMENT 13

PAST PERFORMANCE QUESTI ONNAI RE
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PAST PERFORMANCE QUESTIONNAIRE

UPON COMPLETING THIS QUESTIONNAIRE, PLEASE RETURN IT DIRECTLY TO THE UNITED STATES
ENVIRONMENTAL PROTECTION AGENCY, CONTRACTS MANAGEMENT SECTION - 27™ FLOOR, 290 BROADWAY,
NEW YORK, NY 10007-1866 IN THE ENCLOSED SELF-ADDRESSED ENVELOPE OR BY FAXING IT TO (212)
637-3410.

Contractor /Nanme and Address (City and State):

Contract Nunber:
Contract Amount:
Type of Contract: Fixed Price [ ] Cost Rei nbursenent [ ] Time & Material [ ]

Peri od of Performance: From To

Brief Description of Wrk:

Locati on of Wirk

Nanes and tel ephone nunbers of your personnel responsible for managi ng the contract:

1. QUALITY OF SERVICES DELIVERED:

a. Evaluate the contractor’s performance in conplying with contract requirenments, quality
achi eved and overall technical expertise denonstrated.

Superior [ ] Adequate [ ] Unsatisfactory [ ]

Remar ks:

b. To what extent was the contractor’s reports and docunentation accurate, conplete and
submitted in a tinely manner?

Superior [ ] Adequate [ ] Unsatisfactory [ ]

Remar ks:

c. How woul d you rate the contractor’s key personnel (technical expertise, managenent
capabilities)?

Superior [ ] Adequate [ ] Unsatisfactory [ ]

Remar ks:

d. How woul d you rate the contractor’s key personnel response to technical direction by
gover nient / owner s?

Superior [ ] Adequate [ ] Unsatisfactory [ ]

Remar ks:

2. EFFECTIVENESS OF MANAGEMENT :
To what extent was the contractor able to solve contract performance problens, including

subcontractor performance probl ens, w thout extensive guidance from gover nnent/owner
counterparts?
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Superior [ ] Adequate [ ] Unsatisfactory [ ]
Remar ks:

3. INITIATIVE IN MEETING CONTRACT REQUIREMENTS:

To what extent did the contractor display initiative in nmeeting requirenents and/or
controlling cost?

Di spl ayed considerable initiative [ ] Di spl ayed sone initiative [ ]

Displayed little or no initiative [ ]

Remar ks:

4. TIMELINESS OF PERFORMANCE:

To what extent did the contractor neet project schedul es?
Conpl et ed substantially ahead of schedul e [ ]

Conpl eted work on schedule with no tinme delays | ]
Experienced significant delays wi thout justification [ ]
Remar ks:

5. COST CONTROL:

a. Evaluate the contractor’s performance in conpleting projects within original cost
esti mat es.

Conpl eted project in less than original anount [ ]

Conpl eted project at essentially the original anmount | ]

Exceeded the original anobunt w thout justification| ]

Remar ks:

b. To what extent was the contractor able to track costs and provide accurate, conplete
and tinmely tracking reports?

Superior [ ] Adequate [ ] Unsatisfactory [ ]

Remar ks:

c. To what extent was the contractor’s billings current, accurate and conpl ete?
Superior [ ] Adequate [ ] Unsatisfactory [ ]

Remar ks:

6. BUSINESS PRACTICES:

To what extent did the contractor coordi nate and cooperate with the governnent’ s/owner’s
contracting officers and technical representatives?

Superior [ ] Adequate [ ] Unsatisfactory [ ]

Remar ks:

7. CUSTOMER SATISFACTION:

a. To what extent were the end users satisfied with the overall performance of the
contractor.

Superior [ ] Adequate [ ] Unsatisfactory [ ]

Remar ks:
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8. If given the opportunity, would you work with this contractor again?
Yes [ ] No [ ]
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ATTACHMENT 14

CLI ENT AUTHORI ZATI ON LETTER

Page 14-1 of 2
Page 14-1



PR- R2-99- 10671

CLIENT AUTHORIZATION LETTER

Dear “Client”:

We are currently responding to the United States Environmental Protection Agency
(EPA) RFP No. PR-R2-99-10671 for the procurenent of “Energency and Rapi d Response Services
(ERRS) in the States of New York and New Jersey.” The EPA is placing increased enphasis
in their acquisitions on past perfornmance as a source selection evaluation factor. The
EPA requires offerors to informreferences identified in proposals that the EPA may
contact them about past perfornance.

If you are contacted by the EPA for information on work we have perforned under
contract for your conpany/agency/state or |ocal governnent, you are hereby authorized to
respond to EPA inquiries.

Your cooperation is appreciated. Please direct any questions to (offeror’s point of
cont act) .

Si ncerely,
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